DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 10.21 % -5.60 % 9.21%
4,990, 530. 09 5,500, 000. 00 509, 469. 91 4,711,000.00 -279,530. 09 5,450, 000. 00 459, 469. 91
2 CLEAR NG AND GRUBBI NG
104. 3000 ACRE 3, 000. 0000 4, 000. 0000 33.33% 7, 000. 0000 133.33% 3, 500. 0000 16. 67 %
312, 900. 00 417,200.00 104, 300. 00 730,100.00 417, 200. 00 365,050.00 52, 150. 00
3 ARCHAEOLOG CAL AND HI STORI CAL SALVAGE
EST. 0.00 % 0. 00 % 0.00 %
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
4 DELETED | TEM
0. 0200 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
5 REMOVI NG DRAI NAGE STRUCTURE
24. 0000 EACH 760. 0000 300. 0000 -60.53 % 320. 0000 -57.89% 6, 500. 0000 755. 26 %
18, 240. 00 7,200.00 - 11, 040.00 7,680.00 - 10, 560. 00 156, 000. 00 137, 760. 00
6 REMIVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 61. 13 % -41.79% 61. 13 %
93, 095. 00 150,000.00 56, 905. 00 54,188.00 - 38, 907.00 150, 000.00 56, 905. 00
7 REMDVI NG EXI STI NG BRI DGE - SE 215TH ST AT TAYLOR CREEK
L.S. 11.11% -73.33% 38. 89 %
18, 000. 00 20, 000. 00 2,000. 00 4,800.00  -13,200.00 25, 000. 00 7,000. 00
8 REMOVI NG EXI STI NG BRI DGE -NO. 18/ 27
L.S. -13.04% -44.91% -6.83%
161, 000. 00 140, 000. 00 - 21, 000. 00 88,700.00 -72,300.00 150, 000. 00 - 11, 000. 00
9 REMOVI NG EXI STI NG BRI DGE - NO. 18/ 28
L.S. -37.22% -59.89% -16. 67 %
180, 000. 00 113,000.00 - 67, 000. 00 72,200.00 -107, 800. 00 150, 000. 00 - 30, 000. 00
10 REMOVI NG ASPHALT CONC. PAVENENT
104680. 0000 S. Y. 1.5000 2.0000 33.33% 2. 0000 33.33% 1.1500 223.33%
157, 020. 00 209,360.00 52, 340.00 209, 360.00 52, 340. 00 120,382.00 - 36, 638. 00
11 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
12 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
13 REMOVI NG CONC. BARRI ER
3160. 0000 L.F. 5. 0000 5. 0000 0.00 % 4. 0000 -20. 00 % 4. 2500 -15.00 %
15, 800. 00 15, 800. 00 0.00 12,640.00 -3, 160.00 13,430.00 -2, 370.00
14 REMDVI NG GUARDRAI L
10780. 0000 L.F. 2.2000 3.0000 36. 36 % 3. 0000 36.36 % 2. 6500 20. 45 %
23, 716. 00 32, 340. 00 8, 624. 00 32, 340. 00 8, 624. 00 28, 567. 00 4, 851. 00
15 REMOVI NG GUARDRAI L ANCHOR
42. 0000 EACH 190. 0000 140. 0000 226.32% 140. 0000 S26.32% 150. 0000 -21.05%
7,980. 00 5,880.00 -2, 100.00 5,880.00 -2, 100.00 6,300.00  -1,680.00
16 REMOVI NG GUI DE POST
100. 0000 EACH 3. 5000 5.0000 42.86 % 5. 0000 42.86% 5. 1000 45.71%
350. 00 500. 00 150. 00 500. 00 150. 00 510. 00 160. 00
17 REMOVING PAI NT LI NE
73400. 0000 L.F. 0. 5000 0. 3000 -40.00 % 0. 3500 -30.00% 0. 3600 -28.00 %
36, 700. 00 22,020.00 - 14, 680. 00 25,690.00 -11,010.00 26,424.00 -10, 276. 00
18 REMOVAL AND DI SPOSAL OF ASBESTCS MATERI AL
L.S. 25. 00 % 152.50 % 150. 00 %
4,000. 00 5, 000. 00 1, 000. 00 10, 100. 00 6, 100. 00 10, 000. 00 6, 000. 00
19  SELECTI VE CLEARI NG
EST. 0.00 % 0. 00 % 0.00%
144, 650. 00 144, 650. 00 144, 650. 00 144, 650. 00
20 REMOVI NG FENCE
35570. 0000 L.F. 1. 0000 3.0000 200. 00 % 2. 0000 100. 00 % 1.7500 75. 00 %
35, 570. 00 106,710.00 71, 140.00 71,140.00 35, 570.00 62,247.50 26, 677.50
21 CONSTRUCTI ON FENCE
14990. 0000 L.F. 2.5000 4. 0000 60. 00 % 2. 0000 -20. 00 % 1.2000 -52.00 %
37, 475. 00 59,960.00 22, 485. 00 29,980.00 -7, 495.00 17,988.00 -19, 487.00
22 SENSI TI VE AREA S| GN
77. 0000 EACH 2.0000 20. 0000 900. 00 % 100. 0000 4, 900. 00 % 100.0000 4, 900. 00 %
154. 00 1, 540. 00 1, 386. 00 7,700. 00 7,546. 00 7,700. 00 7,546. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
23 CLEARI NG FENCE LINE 10 FT. W DTH
41780. 0000 L.F. 2.0000 2.0000 0.00 % 2. 0000 0.00 % 1. 6000 -20.00%
83, 560. 00 83, 560. 00 0.00 83, 560. 00 0. 00 66,848.00 -16,712.00
GRADI NG
24 ROADWAY EXCAVATI ON I NCL. HAUL
838590. 0000 cY. 2. 6000 2. 6500 1.92% 4. 0000 53.85 % 2.7000 3.85%
2, 180, 334. 00 2,222,263.50 41, 929. 50 3,354, 360. 00 1, 174, 026. 00 2,264,193.00 83, 859. 00
25 DELETED | TEM
0. 0300 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
26 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
35000. 0000 cY. 5. 0000 7. 0000 40. 00 % 8. 5000 70. 00 % 6. 3000 26. 00 %
175, 000. 00 245,000.00 70, 000. 00 297,500.00 122, 500. 00 220,500.00 45, 500. 00
27 COMMON BORROW I NCL. HAUL
18200. 0000 cv. 5. 0000 10. 0000 100. 00 % 0. 0000 -100. 00 % 9.7000 94. 00 %
91, 000. 00 182,000.00 91, 000. 00 0.00 -91,000.00 176,540.00 85, 540. 00
28 SELECT BORROWINCL. HAUL
96640. 0000 TON 8. 0000 0.0100 -99.87% 0. 0000 -100. 00 % 0.0100 -99.87%
773, 120. 00 966.40 -772, 153. 60 0.00 -773,120.00 966.40 -772,153.60
29 GRAVEL BORROWINCL. HAUL
319710. 0000 TON 3.0000 0. 0100 ©99.67 % 0. 0100 -99. 67 % 0.0100 -99. 67 %
959, 130. 00 3,197.10 -955,932.90 3,197.10 - 955, 932. 90 3,197.10 -955, 932.90
30 EMBANKMENT COVPACTI ON
833580. 0000 cY. 0. 7500 1. 5000 100. 00 % 1. 1000 46. 67 % 1.3000 73.33%
625, 185. 00 1,250,370.00 625, 185. 00 916,938.00 291, 753. 00 1,083, 654.00 458, 469. 00
31 SETTLEMENT | NDI CATI NG DEVI CE
14. 0000 EACH 1, 000. 0000 250. 0000 -75.00 % 810. 0000 ~19.00 % 760. 0000 -24.00 %
14, 000. 00 3,500.00 -10,500.00 11,340.00 -2, 660. 00 10, 640.00 -3, 360.00
32 LANDSCAPE GRADI NG
EST. 0.00 % 0.00 % 0.00%
35, 000. 00 35, 000. 00 35, 000. 00 35, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
GRADI NG
33  SEEPAGE TESTI NG AND SOl L SEALI NG
EST. 0.00 % 0.00 % 0.00%
174, 600. 00 174, 600. 00 174, 600. 00 174, 600. 00
34  VETLAND AND CHANNEL EXCAVATI ON | NCL. HAUL
174000. 0000 cv. 6. 0000 6. 0000 0.00 % 7. 5000 25.00 % 5. 8000 -3.33%
1, 044, 000. 00 1, 044, 000. 00 0.00 1,305, 000.00 261, 000. 00 1,009, 200.00 - 34, 800. 00
35 SE 216TH STREAM DI VERSI ON
L.S. -58.04 % -79.86 % -55.24 %
35, 750. 00 15,000.00  -20, 750. 00 7,200.00 - 28, 550. 00 16,000.00 -19, 750. 00
36 SE 215TH STREAM DI VERSI ON
L.S. -36.51% -54.29% 1.59%
15, 750. 00 10,000.00 -5, 750.00 7,200.00 -8, 550.00 16, 000. 00 250. 00
37  SR18 CROSSING 1 STREAM DI VERSI ON
L.S. -52.38% -64.44% -49.21 %
31, 500. 00 15,000.00 -16, 500. 00 11,200.00 - 20, 300. 00 16,000.00 -15,500. 00
38 244TH AVENUE STREAM DI VERSI ON
L.S. -68.25% -62.54% 1.59%
15, 750. 00 5,000.00 -10,750. 00 5,900.00 -9, 850.00 16, 000. 00 250. 00
39  SR18 CROSSI NG 2 STREAM DI VERSI ON
L.S. -84.13% -64.44% -49.21 %
31, 500. 00 5,000.00 -26,500.00 11,200.00 - 20, 300. 00 16,000.00 -15,500. 00
40 SR18 CROSSI NG 3 STREAM DI VERSI ON
L.S. -68.25% -43.49% -49.21%
31, 500. 00 10,000.00 -21,500. 00 17,800.00  -13, 700. 00 16,000.00 - 15, 500. 00
41  SR18 CROSSING 4 STREAM DI VERSI ON
L.S. -68.25% -77.78% 1.59%
15, 750. 00 5,000.00 -10, 750. 00 3,500.00 -12,250. 00 16, 000. 00 250. 00
42  BOX CULVERT FILL MATER AL
340. 0000 cv. 40. 0000 100. 0000 150. 00 % 78. 0000 95. 00 % 26. 0000 -35.00 %
13, 600. 00 34,000.00 20, 400. 00 26,520.00 12, 920.00 8,840.00 -4, 760.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
43 DI TCH EXCAVATI ON I NCL. HAUL
27620. 0000 cY. 5. 0000 8. 0000 60. 00 % 6. 0000 20. 00 % 7. 2500 45. 00 %
138, 100. 00 220,960.00 82, 860. 00 165,720.00 27, 620. 00 200,245.00 62, 145. 00
44 GRATE | NLET TYPE 1
12. 0000 EACH 1, 500. 0000 1, 800. 0000 20. 00 % 1, 700. 0000 13.33% 1, 900. 0000 26. 67 %
18, 000. 00 21, 600. 00 3, 600. 00 20, 400. 00 2, 400. 00 22, 800. 00 4, 800. 00
45 GRATE | NLET TYPE 2
63. 0000 EACH 1, 500. 0000 1, 800. 0000 20. 00 % 1, 400. 0000 -6.67% 1, 800. 0000 20. 00 %
94, 500. 00 113,400.00 18, 900. 00 88,200.00 -6, 300.00 113, 400.00 18, 900. 00
46 STREAVBED GRAVEL
1055. 0000 TON 20. 0000 30. 0000 50. 00 % 31. 0000 55. 00 % 21. 0000 5.00 %
21, 100. 00 31,650.00 10, 550. 00 32,705.00 11, 605. 00 22, 155. 00 1, 055. 00
47 LI GHT LOOSE RI PRAP
1123. 0000 TON 30. 0000 35. 0000 16. 67 % 26. 0000 -13.33% 26. 0000 -13.33%
33, 690. 00 39, 305. 00 5, 615. 00 29,198.00 -4, 492.00 29,198.00 -4, 492.00
48 QUARRY SPALLS
34600. 0000 TON 16. 0000 15. 0000 -6.25% 19. 0000 18.75% 14. 0000 -12.50%
553, 600. 00 519,000.00 - 34, 600. 00 657, 400.00 103, 800. 00 484, 400.00 - 69, 200. 00
49 FLARED END SECTION 12 IN. DI AM
9. 0000 EACH 200. 0000 250. 0000 25. 00 % 490. 0000 145. 00 % 510. 0000 155. 00 %
1, 800. 00 2, 250. 00 450. 00 4, 410. 00 2,610. 00 4, 590. 00 2,790. 00
50 FLARED END SECTION 18 IN. DI AM
4. 0000 EACH 300. 0000 250. 0000 -16.67 % 490. 0000 63.33% 560. 0000 86. 67 %
1, 200. 00 1, 000. 00 -200. 00 1, 960. 00 760. 00 2,240. 00 1, 040. 00
51 FLARED END SECTION 60 |N. DI AM
4. 0000 EACH 1, 700. 0000 1, 500. 0000 -11.76 % 1, 400. 0000 -17.65% 2, 100. 0000 23.53%
6, 800. 00 6, 000. 00 -800. 00 5,600.00 -1, 200.00 8, 400. 00 1, 600. 00
52 UNDERDRAIN PIPE 6 IN. DI AM
789. 0000 L.F. 5. 0000 6. 0000 20. 00 % 6. 0000 20. 00 % 12. 6000 152. 00 %
3, 945. 00 4,734. 00 789. 00 4,734.00 789. 00 9,941. 40 5, 996. 40
53 UNDERDRAIN PIPE 8 IN. DI AM
36801. 0000 L.F. 7.0000 10. 0000 42.86 % 4. 0000 -42.86% 10. 6000 51.43%
257, 607. 00 368,010.00 110, 403. 00 147,204.00 -110, 403. 00 390,090. 60 132, 483. 60



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022039 REV. 7] 21703 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
54 DELETED | TEM
0. 0500 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
55 PLAIN CONC. CULV. PIPE 12 IN. DI AM
545. 0000 L.F. 24. 0000 19. 0000 220.83% 14. 0000 S41.67% 24. 0000 0.00 %
13, 080. 00 10,355.00 -2, 725.00 7,630.00  -5,450.00 13, 080. 00 0.00
56 PLAIN CONC. CULV. PIPE 18 IN. DI AM
764. 0000 L.F. 30. 0000 23. 0000 -23.33% 19. 0000 -36.67% 26. 0000 -13.33%
22, 920. 00 17,572.00  -5,348.00 14,516.00 -8, 404.00 19,864.00 -3, 056.00
57 CL. V REINF. CONC. CULV. PIPE 12 IN. DI AM
31. 0000 L.F. 22. 0000 34. 0000 54. 55 % 29. 0000 31.82% 66. 0000 200. 00 %
682. 00 1, 054. 00 372. 00 899. 00 217. 00 2,046. 00 1, 364. 00
58 CL. V REINF. CONC. CULV. PIPE 18 IN. DI AM
511. 0000 L.F. 32. 0000 24. 0000 -25.00 % 49. 0000 53.13% 29. 0000 ©9.38%
16, 352. 00 12,264.00 -4, 088.00 25, 039. 00 8, 687. 00 14,819.00  -1,533.00
59 CL. V REINF. CONC. CULV. PIPE 36 IN. DI AM
239. 0000 L.F. 100. 0000 64. 0000 -36.00 % 78. 0000 222.00% 96. 0000 -4.00%
23, 900. 00 15,296.00 -8, 604. 00 18,642.00 -5, 258.00 22, 944. 00 -956. 00
60 CL. V REINF. CONC. CULV. PIPE 60 IN. DI AM
327. 0000 L.F. 100. 0000 270. 0000 170. 00 % 150. 0000 50. 00 % 270. 0000 170. 00 %
32, 700. 00 88,290.00 55, 590. 00 49,050.00 16, 350. 00 88,290.00 55, 590. 00
61  H GH DENSI TY POLYETHYLENE PIPE 12 IN. DI AM
186. 0000 L.F. 25. 0000 26. 0000 4.00% 110. 0000 340. 00 % 39. 0000 56. 00 %
4, 650. 00 4, 836. 00 186. 00 20,460.00 15, 810. 00 7,254. 00 2, 604. 00
62  HI GH DENSI TY POLYETHYLENE PIPE 18 IN. DI AM
207. 0000 L.F. 25. 0000 40. 0000 60. 00 % 43. 0000 72.00 % 51. 0000 104. 00 %
5,175. 00 8, 280. 00 3, 105. 00 8, 901. 00 3,726. 00 10, 557. 00 5, 382. 00
63  5X5 CONCRETE BOX CULVERT
301. 0000 L.F. 250. 0000 300. 0000 20. 00 % 320. 0000 28. 00 % 290. 0000 16. 00 %
75, 250. 00 90,300.00 15, 050. 00 96,320.00 21, 070.00 87,290.00 12, 040. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022039 REV. 7] 21703 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
64  EXI STING CULVERT VI DEO | NSPECTI ON
1. 0000 EACH 3, 500. 0000 2, 000. 0000 -42.86% 4, 400. 0000 25.71% 2, 100. 0000 -40.00 %
3, 500. 00 2,000.00  -1,500.00 4, 400. 00 900. 00 2,100.00 -1, 400.00
STORM SEVER
65 CATCH BASI N TYPE 1
29. 0000 EACH 700. 0000 750. 0000 7.14% 1, 100. 0000 57.14% 770. 0000 10. 00 %
20, 300. 00 21, 750. 00 1, 450. 00 31,900.00 11, 600. 00 22, 330. 00 2, 030. 00
66 CATCH BASIN TYPE 2 48 IN. DI AM
26. 0000 EACH 2, 000. 0000 1, 400. 0000 -30.00 % 2, 200. 0000 10. 00 % 1, 550. 0000 -22.50%
52, 000. 00 36,400.00 - 15, 600. 00 57, 200. 00 5, 200. 00 40,300.00 -11,700. 00
67 CATCH BASIN TYPE 2 54 IN. DI AM
4. 0000 EACH 3, 000. 0000 1, 400. 0000 -53.33% 3, 400. 0000 13.33% 2, 350. 0000 221.67%
12, 000. 00 5,600.00 -6, 400.00 13, 600. 00 1, 600. 00 9,400.00 -2, 600.00
68 CATCH BASIN TYPE -2 72 IN. DIAM W/ FLOWRESTR -O L SEP.
24. 0000 EACH 5, 000. 0000 3, 000. 0000 -40.00 % 5, 600. 0000 12.00 % 2, 800. 0000 -44.00 %
120, 000. 00 72,000.00 - 48, 000. 00 134,400.00 14, 400. 00 67,200.00 -52,800.00
69 TESTI NG STORM SEVER Pl PE
15775. 0000 L.F. 1. 2500 2.0000 60. 00 % 2. 0000 60. 00 % 1. 6000 28. 00 %
19, 718. 75 31,550.00 11, 831.25 31,550.00 11, 831.25 25, 240. 00 5,521. 25
70 DELETED | TEM
0. 1300 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
71 PLAIN CONC. STORM SEVER PIPE 18 IN. DI AM
3664. 0000 L.F. 23. 0000 25. 0000 8.70 % 20. 0000 -13.04% 26. 0000 13.04 %
84, 272. 00 91, 600. 00 7,328.00 73,280.00 - 10, 992. 00 95,264.00 10, 992. 00
72 PLAIN CONC. STORM SEVER PIPE 24 IN. DI AM
749. 0000 L.F. 35. 0000 34. 0000 -2.86% 29. 0000 S17.14% 43. 0000 22.86 %
26, 215. 00 25, 466. 00 -749. 00 21,721.00 -4, 494.00 32, 207. 00 5, 992. 00
73 CL. V REINF. CONC. STORM SEVER PIPE 12 IN. DI AM
504. 0000 L.F. 20. 0000 18. 0000 -10.00 % 32. 0000 60. 00 % 32. 0000 60. 00 %
10, 080. 00 9,072.00  -1,008.00 16, 128. 00 6, 048. 00 16, 128. 00 6, 048. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STORM SEVER
74 CL. V REINF. CONC. STORM SEVER PIPE 18 IN. DI AM
1728. 0000 L.F. 30. 0000 27. 0000 -10.00 % 51. 0000 70. 00 % 28. 0000 -6.67%
51, 840. 00 46,656.00 -5, 184.00 88,128.00 36, 288. 00 48,384.00 -3, 456.00
75 CL. V REINF. CONC. STORM SEVER PIPE 24 IN. DI AM
527. 0000 L.F. 50. 0000 43. 0000 -14.00 % 51. 0000 2.00% 45. 0000 -10. 00 %
26, 350. 00 22,661.00 -3, 689.00 26, 877. 00 527. 00 23,715.00 -2, 635.00
76 DEBRIS CAGE
16. 0000 EACH 350. 0000 1, 250. 0000 257.14 % 2, 400. 0000 585. 71 % 1, 600. 0000 357.14 %
5, 600. 00 20,000.00 14, 400. 00 38,400.00 32, 800.00 25,600.00 20, 000. 00
WATER LI NES
77 EXTRA TRENCH EXCAVATI ON
100. 0000 cY. 10. 0000 35. 0000 250. 00 % 23. 0000 130. 00 % 26. 0000 160. 00 %
1, 000. 00 3, 500. 00 2,500. 00 2, 300. 00 1, 300. 00 2, 600. 00 1, 600. 00
78 REMOVAL AND REPLACEMENT OF UNSUI TABLE MATERI AL
35. 0000 cv. 20. 0000 60. 0000 200. 00 % 54. 0000 170. 00 % 110. 0000 450. 00 %
700. 00 2,100. 00 1, 400. 00 1, 890. 00 1, 190. 00 3, 850. 00 3, 150. 00
79 RESETTI NG EXI STI NG HYDRANT
1. 0000 EACH 700. 0000 1, 300. 0000 85. 71 % 1, 500. 0000 114. 29 % 2, 300. 0000 228.57 %
700. 00 1, 300. 00 600. 00 1, 500. 00 800. 00 2,300. 00 1, 600. 00
80  FI RE HYDRANT ASSEMBLY
2.0000 EACH 2, 500. 0000 2, 800. 0000 12.00 % 5, 300. 0000 112.00 % 3, 400. 0000 36. 00 %
5, 000. 00 5, 600. 00 600. 00 10, 600. 00 5, 600. 00 6, 800. 00 1, 800. 00
81 DUCTILE | RON Pl PE FOR WATER MAIN 6 IN. DI AM
30. 0000 L.F. 30. 0000 105. 0000 250. 00 % 44. 0000 46. 67 % 36. 0000 20. 00 %
900. 00 3, 150. 00 2, 250. 00 1, 320. 00 420. 00 1, 080. 00 180. 00
82 DUCTILE | RON Pl PE FOR WATER MAIN 12 IN. DI AM
20. 0000 L.F. 45. 0000 475. 0000 955. 56 % 180. 0000 300. 00 % 370. 0000 722.22 %
900. 00 9, 500. 00 8, 600. 00 3, 600. 00 2,700. 00 7, 400. 00 6, 500. 00
83 DUCTILE | RON Pl PE FOR WATER MAIN 14 IN. DI AM
146. 0000 L.F. 60. 0000 160. 0000 166. 67 % 150. 0000 150. 00 % 190. 0000 216.67 %
8, 760. 00 23,360.00 14, 600. 00 21,900.00 13, 140.00 27,740.00 18, 980. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
WATER LI NES
84 DUCTILE | RON Pl PE FOR WATER MAIN 16 IN. DI AM
537. 0000 L.F. 75. 0000 75. 0000 0.00 % 130. 0000 73.33% 120. 0000 60. 00 %
40, 275. 00 40, 275. 00 0.00 69,810.00 29, 535. 00 64,440.00 24, 165.00
85  FURNI SHING STEEL CASING PIPE 1/2 IN. THICK, 24 IN. DA
76. 0000 L.F. 55. 0000 70. 0000 27.27% 110. 0000 100. 00 % 110. 0000 100. 00 %
4, 180. 00 5, 320. 00 1, 140. 00 8, 360. 00 4, 180. 00 8, 360. 00 4, 180. 00
86  VALVE BOX ASSEMBLY
3.0000 EACH 1, 200. 0000 300. 0000 -75.00 % 320. 0000 -73.33% 1, 050. 0000 -12.50 %
3, 600. 00 900.00 -2, 700.00 960.00 -2, 640.00 3, 150. 00 - 450. 00
STRUCTURE
87 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
11128. 0000 cY. 15. 0000 10. 0000 -33.33% 9. 0000 -40.00% 10. 0000 -33.33%
166, 920. 00 111,280.00 - 55, 640. 00 100, 152.00 - 66, 768. 00 111,280.00 -55, 640. 00
88 SHORI NG OR EXTRA EXCAVATION CL. A - CONC. RET. WALL
L.S. 610. 98 % 376.36% 1,677.46 %
14, 065. 00 100,000.00 85, 935. 00 67,000.00 52, 935.00 250,000. 00 235, 935. 00
89 SHORI NG OR EXTRA EXCAVATION CL. A -BR NO 18/ 27S REPL
L.S. -60. 00 % -40.80 % 0.00 %
50, 000. 00 20,000.00 - 30, 000. 00 29,600.00 - 20, 400. 00 50, 000. 00 0.00
90 SHORI NG OR EXTRA EXCAVATION CL. A -BR NO 18/ 28N
L.S. 31.58 % 115. 79 % 57.89 %
38, 000. 00 50,000.00 12, 000. 00 82,000.00 44, 000. 00 60,000.00 22, 000.00
91 SHORI NG OR EXTRA EXCAVATION CL. A -BR NO 18/ 28S REPL
L.S. -52.38% 115.24 % 19. 05 %
42, 000. 00 20,000.00 -22,000. 00 90,400.00 48, 400. 00 50, 000. 00 8, 000. 00
92 SHORI NG OR EXTRA EXCAVATI ON CL. A -215TH TAYLOR CR BR
L.S. 25. 00 % 35. 00 % 25.00 %
8, 000. 00 10, 000. 00 2,000. 00 10, 800. 00 2,800. 00 10, 000. 00 2, 000. 00
93  SHORI NG OR EXTRA EXCAVATI ON CL. A -244TH O XI NG EB
L.S. -70.59 % -59.41% -41.18%
17, 000. 00 5,000.00 -12,000.00 6,900.00 - 10, 100. 00 10,000.00 -7, 000.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <---coc -oooo- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&éjxaLgA;? . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
94 SHORI NG OR EXTRA EXCAVATI ON CL. A - 244TH TAYLOR CR BR
L.S. 400. 00 % 44.00 % 750. 00 %
10, 000. 00 50, 000.00 40, 000. 00 14, 400. 00 4, 400. 00 85,000.00 75, 000. 00
95 SHORI NG OR EXTRA EXCAVATI ON CL. A -TAYLOR CR BR RAMP
L.S. 150. 00 % -30. 00 % 150. 00 %
2,000. 00 5, 000. 00 3, 000. 00 1, 400. 00 -600. 00 5, 000. 00 3, 000. 00
96 SHORI NG OR EXTRA EXCAVATI ON CL. A - TAYLOR CR BR EB#3
L.S. 400. 00 % -64.50 % 450. 00 %
20, 000. 00 100, 000.00 80, 000. 00 7,100.00  -12,900. 00 110,000.00 90, 000. 00
97 SHORI NG OR EXTRA EXCAVATI ON CL. A -TAYLOR CR BR VB#3
L.S. 0.00% 358. 00 % 250. 00 %
50, 000. 00 50, 000. 00 0.00 229,000.00 179, 000. 00 175,000.00 125, 000. 00
98 SHORI NG OR EXTRA EXCAVATI ON CL. A -SE 200TH ST U XI NG
L.S. -28.57% 4.29% 42.86 %
7,000. 00 5,000.00 -2, 000.00 7,300. 00 300. 00 10, 000. 00 3, 000. 00
99 SHORI NG OR EXTRA EXCAVATI ON CL. A -TAYLOR CR BR EB#2
L.S. 400. 00 % 600. 00 % 900. 00 %
1, 000. 00 5, 000. 00 4,000. 00 7,000. 00 6, 000. 00 10, 000. 00 9, 000. 00
100 SO L EXCAVATI ON FOR SHAFT | NCLUDI NG HAUL
5262. 0000 cY. 200. 0000 350. 0000 75. 00 % 380. 0000 90. 00 % 330. 0000 65. 00 %
1, 052, 400. 00 1,841, 700.00 789, 300. 00 1,999,560.00 947, 160. 00 1,736, 460.00 684, 060. 00
101 FURNI SHI NG PERVANENT CASING FOR 7' -0" DIAM SHAFT
22. 0000 L.F. 300. 0000 315. 0000 5.00 % 320. 0000 6.67 % 320. 0000 6.67 %
6, 600. 00 6, 930. 00 330. 00 7,040. 00 440. 00 7,040. 00 440. 00
102 FURNI SHI NG PERVMANENT CASING FOR 8'-0" DIAM SHAFT
204. 0000 L.F. 300. 0000 325. 0000 8.33% 330. 0000 10. 00 % 330. 0000 10. 00 %
61, 200. 00 66, 300. 00 5, 100. 00 67, 320. 00 6, 120. 00 67, 320. 00 6, 120. 00
103 FURNI SHI NG PERVANENT CASI NG FOR 10 -0" DI AM SHAFT
16. 0000 L.F. 500. 0000 390. 0000 222.00% 400. 0000 -20.00% 400. 0000 -20. 00 %
8, 000. 00 6,240.00 -1, 760.00 6,400.00  -1,600.00 6,400.00 -1, 600.00
104  PLACI NG PERVMANENT CASI NG FOR 7' -0" DIAM SHAFT
2.0000 EACH 2, 000. 0000 15, 000. 0000 650. 00 % 15, 000. 0000 650. 00 % 16, 000. 0000 700. 00 %
4,000. 00 30,000.00 26, 000. 00 30,000.00 26, 000. 00 32,000.00 28, 000. 00



DOT_RGGBO1
PS&E JOB NO: 02A029 REVI SI ON NO
CONTRACT NO: 006611 REG ON NO

1
01

VERSION NO : 17

WORK ORDER# : 0L3112

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT * * *

* * ok

2ND BI DDER

DATE: 07/28/ 2003
TIME: 14: 20

BI DS OPENED ON : Jul 30 2003
AWARDED ON : Aug 15 2003

3RD BI DDER

4TH BI DDER

HWY . SR 018
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY KUNEY COMPANY
:V‘éps"&éjxaLgA;? . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
105  PLACI NG PERVMANENT CASI NG FOR 8' -0" DIAM SHAFT
14. 0000 EACH 2, 000. 0000 17, 500. 0000 775. 00 % 18, 000. 0000 800. 00 % 18, 000. 0000 800. 00 %
28, 000. 00 245,000.00 217, 000. 00 252,000.00 224, 000. 00 252,000.00 224, 000. 00
106  PLACI NG PERVANENT CASI NG FOR 10' -0 DI AM SHAFT
2.0000 EACH 3, 500. 0000 20, 000. 0000 471. 43 % 20, 000. 0000 471.43% 21, 000. 0000 500. 00 %
7,000. 00 40,000.00 33, 000. 00 40,000.00  33,000. 00 42,000.00  35,000. 00
107  FURNI SHI NG AND PLACI NG TEMP. CASING FOR 7'-0"DI A SHAFT
20. 0000 L.F. 100. 0000 450. 0000 350. 00 % 460. 0000 360. 00 % 230. 0000 130. 00 %
2,000. 00 9, 000. 00 7,000. 00 9, 200. 00 7,200. 00 4, 600. 00 2, 600. 00
108  FURNI SHI NG AND PLACI NG TEMP. CASI NG FOR 8 -0"DI A SHAFT
980. 0000 L.F. 100. 0000 500. 0000 400. 00 % 500. 0000 400. 00 % 510. 0000 410. 00 %
98, 000. 00 490,000.00 392, 000. 00 490, 000.00 392, 000. 00 499, 800.00 401, 800. 00
109  FURNI SHI NG AND PLACI NG TEMP. CASI NG FORLO' - 0" DI A SHAFT
52. 0000 L.F. 125. 0000 650. 0000 420. 00 % 650. 0000 420. 00 % 660. 0000 428. 00 %
6, 500. 00 33,800.00 27, 300. 00 33,800.00 27, 300.00 34,320.00 27, 820.00
110  CASI NG SHORI NG
48. 0000 L.F. 100. 0000 500. 0000 400. 00 % 500. 0000 400. 00 % 550. 0000 450. 00 %
4, 800. 00 24,000.00 19, 200. 00 24,000.00 19, 200. 00 26,400.00 21, 600.00
111 REMOVI NG OBSTRUCTI ONS
EST. 0.00 % 0.00 % 0.00%
766, 000. 00 766, 000. 00 766, 000. 00 766, 000. 00
112 GRAVEL BACKFILL FOR WALL
3888. 0000 cv. 17. 0000 24. 0000 41.18 % 30. 0000 76. 47 % 23. 0000 35. 29 %
66, 096. 00 93,312.00 27, 216. 00 116, 640.00 50, 544. 00 89,424.00  23,328.00
113 FURN SHI NG AND DRI VI NG CONCRETE TEST PI LE
2.0000 EACH 5, 000. 0000 7,000. 0000 40. 00 % 11, 200. 0000 124. 00 % 3, 500. 0000 -30.00 %
10, 000. 00 14, 000. 00 4, 000. 00 22,400.00 12, 400. 00 7,000.00 -3, 000.00
114 FURNI SHI NG CONC. PILING -1'-6" DI AM
480. 0000 L.F. 60. 0000 70. 0000 16. 67 % 60. 0000 0.00 % 50. 0000 -16. 67 %
28, 800. 00 33, 600. 00 4, 800. 00 28, 800. 00 0. 00 24,000.00  -4,800.00
115 DRIVING CONC. PILE -1'-6" DI AM
12. 0000 EACH 1, 500. 0000 1, 000. 0000 -33.33% 1, 300. 0000 -13.33% 600. 0000 -60.00 %
18, 000. 00 12,000.00 -6, 000.00 15,600.00 -2, 400. 00 7,200.00 - 10, 800. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
116 FURNI SH NG AND DRI VI NG STEEL TEST PILE
4. 0000 EACH 5, 000. 0000 4, 000. 0000 -20.00% 10, 100. 0000 102. 00 % 1, 750. 0000 -65.00 %
20, 000. 00 16,000.00 -4, 000.00 40,400.00 20, 400. 00 7,000.00 - 13, 000. 00
117 FURNI SHI NG ST. PILING
5090. 0000 L.F. 40. 0000 11. 0000 -72.50 % 21. 0000 S47.50% 10. 0000 -75.00 %
203, 600. 00 55,990.00 - 147, 610. 00 106, 890.00 - 96, 710. 00 50, 900.00 - 152, 700. 00
118 DRIVING ST. PILE
152. 0000 EACH 1, 000. 0000 415. 0000 -58.50 % 660. 0000 -34.00% 400. 0000 -60. 00 %
152, 000. 00 63,080.00 -88,920. 00 100,320.00 - 51, 680. 00 60, 800.00 -91, 200. 00
119 FURNI SH NG STEEL PILE TIP OR SHOE
152. 0000 EACH 500. 0000 100. 0000 -80.00 % 100. 0000 -80.00 % 180. 0000 -64. 00 %
76, 000. 00 15,200.00 - 60, 800. 00 15,200.00 - 60, 800. 00 27,360.00 - 48, 640. 00
120 ST. REINF. BAR FOR BRI DGE
1016500. 0000 LB. 0. 5000 0. 5000 0.00 % 0. 6000 20. 00 % 0. 4500 -10.00 %
508, 250. 00 508, 250. 00 0.00 609, 900. 00 101, 650. 00 457,425.00 -50, 825. 00
121 ST. REINF. BAR FOR - RETAI NI NG WALL
177470. 0000 LB. 0. 5000 0. 5000 0.00 % 0. 6000 20. 00 % 0. 4500 -10. 00 %
88, 735. 00 88, 735. 00 0.00 106,482.00 17, 747.00 79,861.50 -8, 873.50
122 ST. REINF. BAR FOR - SHAFT
931800. 0000 LB. 0. 5000 0. 5000 0.00 % 0. 6000 20. 00 % 0. 4500 -10.00 %
465, 900. 00 465, 900. 00 0.00 559,080.00 93, 180. 00 419,310.00 - 46, 590. 00
123 CSL ACCESS TUBE
22460. 0000 L.F. 3.0000 4. 0000 33.33% 5. 0000 66. 67 % 3.0000 0.00 %
67, 380. 00 89,840.00 22, 460. 00 112,300.00 44, 920.00 67, 380. 00 0.00
124 CONC. CLASS 4000P FOR SHAFT
5188. 0000 cY. 180. 0000 115. 0000 -36.11% 100. 0000 44, 44 % 100. 0000 -44. 44 %
933, 840. 00 596, 620. 00 - 337, 220. 00 518, 800.00 - 415, 040. 00 518, 800. 00 - 415, 040. 00
125 CONC. CLASS 4000 FOR BRI DGE
6758. 0000 cv. 350. 0000 350. 0000 0.00 % 285. 0000 S18.57% 425. 0000 21.43%
2, 365, 300. 00 2, 365, 300. 00 0.00 1,926, 030.00 - 439, 270. 00 2,872,150.00 506, 850. 00
126 CONC. CLASS 4000 FOR - WALL
3554. 0000 cY. 280. 0000 500. 0000 78.57 % 330. 0000 17.86 % 650. 0000 132.14 %
995, 120. 00 1,777,000.00 781, 880. 00 1,172,820.00 177, 700. 00 2,310, 100. 00 1, 314, 980. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
127 CONC. CLASS 4000W FOR BRI DGE
864. 0000 cY. 120. 0000 155. 0000 29.17 % 150. 0000 25.00 % 150. 0000 25. 00 %
103, 680. 00 133,920.00 30, 240. 00 129,600.00 25, 920.00 129,600.00 25, 920. 00
128 SO L NAI L- EPOXY COATED
632. 0000 EACH 400. 0000 320. 0000 ©20.00% 760. 0000 90. 00 % 500. 0000 25. 00 %
252, 800. 00 202,240.00 -50, 560. 00 480,320.00 227, 520.00 316,000.00 63, 200. 00
129  SOL NAIL VERI FI CATI ON TEST
L.S. -40.00 % 2.00% 100. 00 %
5, 000. 00 3,000.00 -2, 000.00 5, 100. 00 100. 00 10, 000. 00 5, 000. 00
130  PREFABRI CATED DRAI NAGE MATERI AL
315. 0000 S Y. 12. 0000 12. 0000 0.00 % 86. 0000 616. 67 % 12. 0000 0.00 %
3, 780. 00 3,780. 00 0.00 27,090.00  23,310.00 3, 780. 00 0.00
131  CONCRETE FASCI A PANEL
14200. 0000 S.F. 20. 0000 18. 5000 -7.50% 14. 0000 -30.00% 21. 0000 5.00 %
284, 000. 00 262,700.00 -21,300.00 198, 800.00 -85, 200. 00 298,200.00 14, 200. 00
132 DEFI Gl ENT STRENGTH CONC. PRI CE ADJUSTMVENT
cALC 0.00 % 0. 00 % 0.00%
-42.00 -42.00 -42.00 -42.00
133 SUPERSTRUCTURE - CEDAR RI VER BRIDGE NO. 18/ 27N
L.S. 10. 80 % 10. 80 % -30. 75 %
722, 000. 00 800,000.00 78, 000. 00 800, 000.00 78, 000. 00 500, 000. 00 - 222, 000. 00
134 SUPERSTRUCTURE - CEDAR RI VER BRI DGE NO. 18/ 27S REPL.
L.S. S27.22% -27.22% S42.72%
687, 000. 00 500, 000. 00 - 187, 000. 00 500, 000. 00 - 187, 000. 00 393, 500. 00 - 293, 500. 00
135 SUPERSTRUCTURE - SR 169 O XI NG 18/ 28N
L.S. 3.99 % 21.32% -37.18%
1, 154, 000. 00 1,200,000.00 46, 000. 00 1,400,000. 00 246, 000. 00 725,000. 00 - 429, 000. 00
136 SUPERSTRUCTURE - SR 169 O XI NG 18/ 28S REPL.
L.S. -15.64 % -21.26% -18.45%
889, 000. 00 750, 000. 00 - 139, 000. 00 700, 000. 00 - 189, 000. 00 725,000. 00 - 164, 000. 00
137 SUPERSTRUCTURE - SE 215TH ST/ TAYLOR CREEK BRI DGE
L.S. 17. 65 % 11. 76 % 47.06 %
170, 000. 00 200,000.00 30, 000. 00 190,000.00 20, 000. 00 250,000.00 80, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
138 SUPERSTRUCTURE - 244TH AVENUE SE O XI NG EB
L.S. -23.66 % -31.30% 33.59 %
262, 000. 00 200,000.00 -62, 000. 00 180, 000.00 - 82, 000. 00 350,000.00 88, 000. 00
139 SUPERSTRUCTURE - 244TH AVENUE SE O XI NG WB
L.S. S2.91% 1.94% 45. 63 %
206, 000. 00 200,000.00 -6, 000.00 210, 000. 00 4,000. 00 300,000.00 94, 000. 00
140 SUPERSTRUCTURE - 244TH AVENUE SE O XI NG VB RAMP
L.S. 16. 28 % 13.95% 55. 04 %
129, 000. 00 150,000.00 21, 000. 00 147,000.00 18, 000. 00 200,000.00 71, 000. 00
141 SUPERSTRUCTURE - 244TH AVE SE/ TAYLOR CREEK BRI DGE
L.S. -56.52% -42.26% 73.91 %
115, 000. 00 50, 000.00 - 65, 000. 00 66,400.00 - 48, 600. 00 200,000.00 85, 000. 00
142 SUPERSTRUCTURE - TAYLOR CREEK BRI DGE 2ND XI NG EB
L.S. -15.25% -19.49% 27.12%
236, 000. 00 200,000.00 - 36, 000. 00 190, 000.00 - 46, 000. 00 300,000.00 64, 000. 00
143 SUPERSTRUCTURE - TAYLCR CREEK BRI DGE 2ND XI NG VB
L.S. 5.93% 1.69% 27.12%
236, 000. 00 250,000.00 14, 000. 00 240, 000. 00 4,000. 00 300,000.00 64, 000. 00
144 SUPERSTRUCTURE - TAYLOR CREEK BRI DGE 2ND XI NG EB RAMP
L.S. -48.45% -17.53% 28.87 %
194, 000. 00 100, 000. 00 - 94, 000. 00 160, 000. 00 - 34, 000. 00 250,000.00 56, 000. 00
145 SUPERSTRUCTURE - TAYLOR CREEK BRI DGE 3RD XI NG EB
L.S. 28.21% 51.28 % 41.03%
195, 000. 00 250,000.00 55, 000. 00 295,000.00 100, 000. 00 275,000.00 80, 000. 00
146 SUPERSTRUCTURE - TAYLOR CREEK BRI DGE 3RD XI NG WB
L.S. 12.99 % -5.08 % 46.89 %
177, 000. 00 200,000.00 23, 000.00 168,000.00 -9, 000. 00 260,000.00 83, 000. 00
147 SUPERSTRUCTURE - SE 200TH STREET U XI NG
L.S. 0. 66 % -17.22% 15.89 %
604, 000. 00 600, 000. 00 -4, 000. 00 500, 000. 00 - 104, 000. 00 700,000.00 96, 000. 00
148 BRI DGE RAI LI NG TYPE BP
10335. 0000 L.F. 50. 0000 38. 0000 -24.00% 44. 0000 -12.00% 40. 0000 -20.00%
516, 750. 00 392,730.00 -124,020.00 454,740.00  -62,010. 00 413, 400.00 - 103, 350. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 07/28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY KUNEY COMPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
149 TRAFFI C BARR ER
9739. 0000 L.F. 60. 0000 60. 0000 0.00 % 68. 0000 13.33% 75. 0000 25. 00 %
584, 340. 00 584, 340. 00 0.00 662,252.00  77,912.00 730,425.00 146, 085. 00
150  SEW TRAFFI C BARR ER
4403. 0000 L.F. 175. 0000 160. 0000 -8.57% 180. 0000 2.86% 150. 0000 -14.29 %
770, 525. 00 704, 480.00 - 66, 045. 00 792,540.00 22, 015.00 660, 450. 00 - 110, 075. 00
151  SNW TRAFFI C BARRI ER
815. 0000 L.F. 175. 0000 160. 0000 -8.57% 170. 0000 -2.86% 150. 0000 214,29 %
142, 625. 00 130, 400.00 - 12, 225. 00 138,550.00  -4,075.00 122,250.00 - 20, 375. 00
152  GEOSYNTHETI C WALL TRAFFI C BARRI ER
3094. 0000 L.F. 175. 0000 160. 0000 -8.57% 170. 0000 -2.86% 150. 0000 -14.29 %
541, 450. 00 495,040.00 - 46, 410. 00 525,980.00 - 15, 470. 00 464,100.00 -77,350.00
153 MEMBRANE WATERPROOFI NG ( DECK SEAL)
311. 0000 S. Y. 15. 0000 20. 0000 33.33% 12. 0000 -20.00% 10. 0000 -33.33%
4, 665. 00 6, 220. 00 1, 555. 00 3,732.00 -933. 00 3,110.00  -1,555.00
154  GEOSYNTHETI C MOUNTED ROD EXTENSOVETER
132. 0000 EACH 3, 023. 0000 500. 0000 -83.46 % 310. 0000 -89.75% 650. 0000 -78.50 %
399, 036. 00 66, 000. 00 - 333, 036. 00 40, 920.00 -358, 116. 00 85, 800. 00 - 313, 236. 00
155  GEOSYNTHETI C MOUNTED STRAI N GUAGE
66. 0000 EACH 182. 0000 200. 0000 9.89 % 310. 0000 70.33% 40. 0000 -78.02%
12, 012. 00 13, 200. 00 1, 188. 00 20, 460. 00 8, 448. 00 2,640.00  -9,372.00
156  GEOSYNTHETI C REI NFORCED EMBANKNVENT
25560. 0000 S.F. 0. 5000 11.4000  2,180.00% 0. 4000 -20. 00 % 11.5000 2, 200.00 %
12, 780. 00 291,384.00 278, 604. 00 10,224.00 -2, 556. 00 293,940.00 281, 160. 00
157  THERMOOOUPLE
9. 0000 EACH 303. 0000 150. 0000 -50.50 % 310. 0000 2.31% 100. 0000 -67.00%
2,727.00 1,350.00  -1,377.00 2,790. 00 63. 00 900.00  -1,827.00
158  SURVEY PO NT
27. 0000 EACH 320. 0000 1, 000. 0000 212.50 % 510. 0000 59. 38 % 500. 0000 56. 25 %
8, 640. 00 27,000.00 18, 360. 00 13, 770. 00 5, 130. 00 13, 500. 00 4, 860. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022039 REV. 7] 21703 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
SURFACI NG
159 CRUSHED SURFACI NG BASE COURSE
86470. 0000 TON 9. 0000 11. 2500 25. 00 % 12. 0000 33.33% 11. 5000 27.78%
778, 230. 00 972,787.50 194, 557.50 1,037,640.00 259, 410. 00 994, 405.00 216, 175. 00
160 CRUSHED SURFACI NG TOP COURSE
260. 0000 cv. 15. 0000 30. 0000 100. 00 % 32. 0000 113.33% 20. 5000 36. 67 %
3, 900. 00 7,800. 00 3, 900. 00 8, 320. 00 4, 420. 00 5,330. 00 1, 430. 00
LI QUI D ASPHALT
162 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
CEMENT CONCRETE PAVENENT
161 BRI DGE APPROACH SLAB
4220. 0000 S Y. 130. 0000 131. 0000 0.77% 145. 0000 11.54 % 160. 0000 23.08 %
548, 600. 00 552, 820. 00 4, 220. 00 611,900.00 63, 300. 00 675,200.00 126, 600. 00
ASPHALT CONCRETE PAVEMENT
163 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
164 PLAN NG Bl TUM NOUS PAVENENT
470. 0000 S. Y. 4. 0000 10. 0000 150. 00 % 9. 0000 125. 00 % 6. 0000 50. 00 %
1, 880. 00 4,700. 00 2,820. 00 4, 230. 00 2,350. 00 2,820.00 940. 00
165 DELETED | TEM
0. 0200 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
166 DELETED | TEM
0. 0300 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
167 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG - 64
125460. 0000 TON 28. 0000 37. 0000 32.14% 37. 0000 32.14% 34. 2500 22.32%
3,512, 880. 00 4,642,020. 00 1, 129, 140. 00 4,642,020.00 1,129, 140. 00 4,297,005.00 784, 125. 00
168 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
169 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
105, 390. 00 105, 390. 00 105, 390. 00 105, 390. 00
170 COMPACTI ON PRI CE ADJUSTMVENT
cALC 0.00 % 0. 00 % 0.00 %
56, 210. 00 56, 210. 00 56, 210. 00 56, 210. 00
171  TEMPORARY ASPHALT CONCRETE PAVEMENT
8124. 0000 TON 40. 0000 37. 0000 -7.50% 43. 0000 7.50% 34. 2500 S14.37%
324, 960. 00 300,588.00 -24,372.00 349,332.00  24,372.00 278,247.00 - 46, 713. 00
EROCSI ON CONTROL AND PLANTI NG
172 ESC LEAD
494. 4000 DAY 320. 0000 20. 0000 -93.75% 200. 0000 -37.50% 50. 0000 -84.38%
158, 208. 00 9,888.00 -148,320.00 98,880.00 -59,328.00 24,720.00 -133, 488. 00
173 SEEDING FERTILIZING AND MILCHI NG
64. 7000 ACRE 800. 0000 800. 0000 0.00 % 770. 0000 -3.75% 760. 0000 -5.00%
51, 760. 00 51, 760. 00 0.00 49,819.00 -1, 941.00 49,172.00 -2, 588.00
174 M TI GATI ON SEEDING FERTILI ZING AND MULCH NG
9. 4000 ACRE 3, 000. 0000 2,900. 0000 -3.33% 3, 000. 0000 0. 00 % 3, 000. 0000 0.00 %
28, 200. 00 27, 260. 00 -940. 00 28, 200. 00 0. 00 28, 200. 00 0.00
175 COMPCST TYPE 1
8255. 0000 cv. 22. 4000 23. 0000 2.68 % 24. 0000 7.14% 23. 5000 4.91%
184, 912. 00 189, 865. 00 4, 953. 00 198,120.00 13, 208. 00 193, 992. 50 9, 080. 50
176 COMPCST TYPE 2
222. 0000 C Y. 13. 0000 20. 0000 53. 85 % 20. 0000 53. 85 % 20. 5000 57.69 %
2, 886. 00 4, 440. 00 1,554. 00 4, 440. 00 1, 554. 00 4,551. 00 1, 665. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
177  COVPOST BERM
6110. 0000 L.F. 1.2000 3.0000 150. 00 % 3. 0000 150. 00 % 3.1000 158.33 %
7,332.00 18,330.00 10, 998. 00 18,330.00 10, 998. 00 18,941.00 11, 609.00
178 SOL BINDER OR TACKI NG AGENT
37. 1000 ACRE 175. 0000 140. 0000 ©20.00% 140. 0000 -20.00% 150. 0000 -14.29 %
6, 492. 50 5,194.00  -1,298.50 5,194.00  -1,298.50 5, 565. 00 -927.50
179 ERCSI ON CONTROL BLANKET
32600. 0000 S. Y. 1.5000 1. 1000 -26.67% 2. 0000 33.33% 1. 2500 -16.67 %
48, 900. 00 35,860.00 - 13, 040. 00 65,200.00 16, 300. 00 40,750.00 -8, 150. 00
180 STABI LI ZED CONSTRUCTI ON ENTRANCE
2130. 0000 S Y. 10. 0000 12. 0000 20. 00 % 10. 0000 0.00 % 15. 2500 52.50 %
21, 300. 00 25, 560. 00 4, 260. 00 21, 300. 00 0. 00 32,482.50 11, 182.50
181 STREET CLEANI NG
2540. 0000 HR 30. 0000 90. 0000 200. 00 % 91. 0000 203.33% 75. 0000 150. 00 %
76, 200. 00 228,600.00 152, 400. 00 231,140.00 154, 940. 00 190, 500.00 114, 300. 00
182 | NLET PROTECTI ON
35. 0000 EACH 85. 0000 150. 0000 76. 47 % 76. 0000 ~10.59 % 150. 0000 76. 47 %
2,975. 00 5, 250. 00 2,275.00 2, 660. 00 -315. 00 5, 250. 00 2, 275. 00
183 SILT FENCE
38910. 0000 L.F. 3.0000 4. 0000 33.33% 4. 0000 33.33% 5. 0000 66. 67 %
116, 730. 00 155,640.00 38, 910. 00 155, 640.00 38, 910. 00 194,550.00 77, 820. 00
184 WATTLE
39620. 0000 L.F. 2.0000 2. 5000 25. 00 % 3. 0000 50. 00 % 2. 6000 30. 00 %
79, 240. 00 99,050.00 19, 810. 00 118,860.00 39, 620. 00 103,012.00  23,772.00
185 ERCSI ON/ WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 % 0.00%
501, 000. 00 501, 000. 00 501, 000. 00 501, 000. 00
186 TOPSO L TYPE B
11506. 0000 cv. 6. 0000 8. 0000 33.33% 7.0000 16. 67 % 8. 0000 33.33%
69, 036. 00 92,048.00  23,012.00 80,542.00 11, 506. 00 92,048.00  23,012.00
187 PSI PE - Bl GLEAF MAPLE 18" HT., BARE ROOT
872. 0000 EACH 4. 7500 4. 0000 -15.79 % 4. 0000 -15.79% 3. 8000 -20.00%
4,142.00 3, 488. 00 - 654. 00 3, 488. 00 -654. 00 3,313. 60 -828. 40



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022039 REV. 7] 21703 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
188 PSI PE - BLACK COTTONWOOD, 18" HT., BARE ROOT
988. 0000 EACH 5. 0000 4. 0000 -20.00% 4. 0000 -20.00% 3. 8000 224,00 %
4,940. 00 3, 952. 00 -988. 00 3, 952. 00 -988. 00 3,754.40  -1,185.60
189 PSI PE - BLACK COTTONWOOD 60" LTH., LIVE POLE
491. 0000 EACH 5. 0000 22. 0000 340. 00 % 22. 0000 340. 00 % 23. 0000 360. 00 %
2, 455. 00 10, 802. 00 8, 347. 00 10, 802. 00 8, 347. 00 11, 293. 00 8, 838. 00
190 PSIPE - LI VE COTTONMOOD LOG 25' LTH.
29. 0000 EACH 250. 0000 500. 0000 100. 00 % 510. 0000 104. 00 % 510. 0000 104. 00 %
7,250. 00 14, 500. 00 7,250. 00 14, 790. 00 7,540. 00 14, 790. 00 7, 540. 00
191 PSIPE - DOUGLAS FIR 12" HT, #1 CONT.
1417. 0000 EACH 6. 5000 6. 0000 -7.69% 6. 0000 -7.69% 6. 0000 S7.69%
9, 210.50 8, 502. 00 -708. 50 8, 502. 00 -708. 50 8, 502. 00 -708. 50
192 PSIPE - PACIFIC YEW 12" HT, #1 CONT.
193. 0000 EACH 8. 0000 10. 0000 25. 00 % 10. 0000 25.00 % 11. 0000 37.50 %
1,544. 00 1, 930. 00 386. 00 1, 930. 00 386. 00 2,123.00 579. 00
193 PSIPE - RED ALDER, 12" HT., BARE ROOT
353. 0000 EACH 5. 0000 3. 0000 -40.00 % 3. 0000 -40. 00 % 4. 0000 -20. 00 %
1, 765. 00 1, 059. 00 -706. 00 1, 059. 00 -706. 00 1,412. 00 -353. 00
194 PSIPE - SI TKA SPRUCE, 12" HT., #1 CONT.
1906. 0000 EACH 7.5000 6. 0000 -20.00% 6. 0000 -20.00% 7.0000 -6.67%
14, 295. 00 11,436.00 -2, 859.00 11,436.00 -2, 859.00 13, 342. 00 -953. 00
195 PSI PE - WESTERN HEMLOCK, 12" HT., #1 CONT.
1274. 0000 EACH 8. 1500 6. 0000 -26.38% 6. 0000 -26.38% 7.0000 S14.11%
10, 383. 10 7,644.00  -2,739.10 7,644.00  -2,739.10 8,918.00  -1,465.10
196 PSI PE - WESTERN RED CEDAR, 12" HT., #1 CONT.
3214. 0000 EACH 7.3000 6. 0000 -17.81% 6. 0000 -17.81% 6. 0000 217.81%
23, 462. 20 19,284.00 -4, 178.20 19,284.00  -4,178.20 19,284.00  -4,178.20
197 PSIPE - BALDH P RCSE, 18" HT., BARE ROOT
446. 0000 EACH 5. 2500 4. 0000 -23.81% 4. 0000 223.81% 5. 0000 -4.76%
2,341.50 1,784. 00 -557. 50 1,784.00 -557. 50 2,230. 00 ~111.50
198 PSI PE - BEAKED HAZELNUT, 18" HT., BARE ROOT
2335. 0000 EACH 5. 5000 6. 0000 9.09 % 6. 0000 9.09 % 7.0000 27.27%
12, 842. 50 14, 010. 00 1,167.50 14, 010. 00 1,167.50 16, 345. 00 3, 502. 50



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022039 REV. 7] 21703 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
199 PSI PE - BLACKCAP, 18" HT., BARE ROOT
264. 0000 EACH 7.5000 4. 0000 -46.67% 4. 0000 -46.67% 5. 0000 -33.33%
1, 980. 00 1, 056. 00 -924. 00 1, 056. 00 -924. 00 1,320.00 -660. 00
200 PSIPE - CASCARA, 18" HT., #1 CONT.
395. 0000 EACH 5. 3000 6. 0000 13.21% 6. 0000 13.21% 7.0000 32.08 %
2,093. 50 2,370. 00 276. 50 2,370. 00 276. 50 2,765. 00 671. 50
201 PSIPE - CLUSTERED W LD ROSE, 12" HT, BARE ROOT
13034. 0000 EACH 5. 5000 3.0000 -45.45% 3. 0000 -45.45% 3.0000 -45.45%
71, 687. 00 39,102.00 -32,585.00 39,102.00 -32, 585.00 39,102.00 -32,585. 00
202 PSI PE - DEVBERRY, 4" HT., #1 CONT.
396. 0000 EACH 7.5000 7.0000 -6.67% 7.0000 -6.67% 7.0000 -6.67%
2,970. 00 2,772.00 -198. 00 2,772.00 -198. 00 2,772.00 -198. 00
203 PSIPE -INDIAN PLUM 18" HT., BARE ROOT
1995. 0000 EACH 5. 9000 4. 0000 -32.20% 4. 0000 -32.20% 5. 0000 -15.25%
11, 770. 50 7,980.00  -3,790.50 7,980.00  -3,790.50 9,975.00  -1,795.50
204 PSI PE - LOW OREGON GRAPE, 6" HT., #1 CONT.
2139. 0000 EACH 7.5000 7.0000 -6.67% 7.0000 -6.67% 7.0000 -6.67%
16, 042. 50 14,973.00 -1, 069.50 14,973.00 -1, 069. 50 14,973.00  -1,069.50
205 PSI PE - NOOTKA ROSE, 18" HT., BARE ROOT
728. 0000 EACH 4. 8500 4. 0000 -17.53% 4. 0000 -17.53% 5. 0000 3.09 %
3, 530. 80 2,912. 00 -618. 80 2,912. 00 -618. 80 3, 640. 00 109. 20
206 PS| PE - OCEANSPRAY, 12" HT, #1 CONT.
712. 0000 EACH 7.5000 6. 0000 ©20.00% 6. 0000 -20.00% 7.0000 -6.67%
5, 340. 00 4,272.00  -1,068.00 4,272.00 -1, 068.00 4, 984. 00 -356. 00
207 PSIPE - PACI FI C NINEBARK, 18" HT., #1 CONT.
4518. 0000 EACH 8. 0000 6. 0000 -25.00 % 6. 0000 -25.00% 6. 0000 -25.00 %
36, 144. 00 27,108.00 -9, 036.00 27,108.00 -9, 036.00 27,108.00 -9, 036. 00
208 PSIPE -PACI FIC WLLOW 18" HT., BARE ROOT
1090. 0000 EACH 5. 5000 4. 0000 227.27% 4. 0000 -27.27% 5. 0000 -9.09%
5, 995. 00 4,360.00  -1,635.00 4,360.00  -1,635.00 5, 450. 00 -545. 00
209 PSIPE -PACI FIC WLLOW 36" LTH., LIVE STAKE
23734, 0000 EACH 1.5000 1. 5000 0.00 % 1. 0000 -33.33% 1. 5000 0.00 %
35, 601. 00 35, 601. 00 0.00 23,734.00 -11,867.00 35, 601. 00 0.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022039 REV. 7] 21703 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
210 PSI PE - RED ELDERBERRY 18" HT., BARE ROOT
2580. 0000 EACH 4. 7500 4. 0000 -15.79 % 4. 0000 -15.79% 5. 0000 5.26 %
12, 255. 00 10,320.00 -1, 935.00 10,320.00 -1, 935.00 12, 900. 00 645. 00
211 PSI PE - RED FLOWERI NG CURRENT, 12" HT., #1 CONT.
52. 0000 EACH 7.5000 7.0000 -6.67% 7.0000 -6.67% 7.0000 -6.67%
390. 00 364. 00 -26. 00 364. 00 -26.00 364. 00 -26. 00
212 PSI PE - RED 0S| ER DOGADCD, 18" HT., BARE ROOT
7842. 0000 EACH 5. 2500 4. 0000 -23.81% 4. 0000 -23.81% 4.0000 -23.81%
41, 170. 50 31,368.00  -9,802.50 31,368.00  -9,802.50 31,368.00  -9,802.50
213 PSI PE - RED OS| ER DOGWOOD, 36" LTH., LIVE STAKE
32206. 0000 EACH 1.7500 1. 5000 214,29 % 1. 0000 -42.86% 1.5000 -14.29 %
56, 360. 50 48,309.00 -8, 051.50 32,206.00 -24, 154.50 48,309.00 -8, 051.50
214 PSIPE -SALAL, 4" HT.,4" CONT.
840. 0000 EACH 5. 5000 3.0000 -45.45% 3. 0000 -45.45% 4.0000 227.27%
4, 620. 00 2,520.00  -2,100.00 2,520.00  -2,100.00 3,360.00  -1,260.00
215 PSI PE - SALMONBERRY, 12" HT., BARE ROOT
25656. 0000 EACH 5. 5000 3. 0000 -45.45% 3. 0000 -45.45% 3.0000 -45. 45 %
141, 108. 00 76,968.00 - 64, 140. 00 76,968.00 - 64, 140. 00 76,968.00 - 64, 140. 00
216 PSIPE - SCOULER S WLLOW 18" HT., BARE ROOT
1146. 0000 EACH 5. 5000 4. 0000 227.27% 4. 0000 S27.27% 5. 0000 ©9.09%
6, 303. 00 4,584.00  -1,719.00 4,584.00  -1,719.00 5,730. 00 -573.00
217 PSIPE - SCOULER S WLLOW 36" LTH., LIVE STAKE
4572. 0000 EACH 1.7500 1. 5000 214,29 % 1. 0000 -42.86% 1.5000 -14.29 %
8, 001. 00 6,858.00  -1,143.00 4,572.00 -3, 429.00 6,858.00  -1,143.00
218 PSIPE -SI TKA WLLOW 18" HT., BARE ROOT
3086. 0000 EACH 5. 0000 4. 0000 -20.00% 4. 0000 -20.00% 5. 0000 0.00 %
15, 430. 00 12,344.00 -3, 086.00 12,344.00 -3, 086.00 15, 430. 00 0.00
219 PSIPE -SI TKA WLLOW 36" LTH., LIVE STAKE
24949. 0000 EACH 1. 5000 1. 5000 0.00 % 1. 0000 -33.33% 1.5000 0.00 %
37, 423. 50 37, 423. 50 0.00 24,949.00 -12, 474.50 37, 423. 50 0.00
220 PSIPE - SNOABERRY, 18" HT., BARE ROOT
6767. 0000 EACH 5. 9000 4. 0000 -32.20% 4. 0000 -32.20% 4. 0000 232.20%
39, 925. 30 27,068.00 -12,857. 30 27,068.00 -12, 857.30 27,068.00 -12,857. 30



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o | SR 018 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022039 REV. 7] 21703 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
221 PSIPE - TALL OREGON GRAPE, 18" HT., #1 CONT.
1593. 0000 EACH 7. 4000 6. 0000 -18.92% 6. 0000 -18.92% 7.0000 -5.41%
11, 788. 20 9,558.00  -2,230.20 9,558.00  -2,230.20 11, 151. 00 -637. 20
222  PSIPE - TH MBLEBERRY, 18" HT., BARE ROOT
2294. 0000 EACH 5. 2500 5. 0000 -4.76% 5. 0000 -4.76% 5. 0000 S4.76 %
12, 043. 50 11, 470. 00 -573. 50 11, 470. 00 -573.50 11, 470. 00 -573.50
223 PSI PE - TWNBERRY 18" HT., BARE ROOT
1035. 0000 EACH 5. 4000 4. 0000 -25.93% 4. 0000 -25.93% 5. 0000 -7.41%
5,589. 00 4,140.00 -1, 449.00 4,140.00 -1, 449.00 5,175. 00 -414.00
224 PSIPE -VINE MAPLE, 18" HT., BARE ROOT
1076. 0000 EACH 5. 0000 4. 0000 -20.00% 4. 0000 -20.00% 5. 0000 0.00 %
5, 380. 00 4,304.00 -1,076.00 4,304.00  -1,076.00 5, 380. 00 0.00
225 PS| PE - WESTERN CRABAPPLE, 18" HT., BARE ROOT
807. 0000 EACH 7.1000 4. 0000 -43.66 % 4. 0000 -43.66% 5. 0000 229.58%
5,729.70 3,228.00  -2,501.70 3,228.00  -2,501.70 4,035.00  -1,694.70
226 PSI PE - WESTERN SWORDFERN, 12" HT., #1 CONT.
160. 0000 EACH 7. 4000 6. 0000 -18.92% 6. 0000 S18.92% 7.0000 -5.41%
1,184. 00 960. 00 -224.00 960. 00 -224.00 1,120.00 -64. 00
227 PSIPE - Bl GLEAF SEDGE, BARE ROOT
1765. 0000 EACH 2.1000 1. 0000 -52.38% 1. 0000 -52.38% 1. 5000 -28.57%
3, 706. 50 1,765.00 -1, 941.50 1,765.00  -1,941.50 2,647.50 -1, 059.00
228 PSI PE - NARROW.EAF BURREED, BARE ROOT
1004. 0000 EACH 2.1000 1. 0000 -52.38% 1. 0000 -52.38% 1.5000 -28.57%
2,108. 40 1,004.00  -1,104.40 1,004.00  -1,104.40 1, 506. 00 -602. 40
229 PSI PE - SAVBEAK SEDGE, BARE ROOT
2455. 0000 EACH 2.1000 1. 0000 -52.38% 1. 0000 -52.38% 1. 5000 -28.57%
5, 155. 50 2,455.00  -2,700.50 2,455.00 -2, 700.50 3,682.50  -1,473.00
230 PSI PE - SKUNK CABBAGE, BARE ROOT
1077. 0000 EACH 2. 4000 2.0000 -16.67 % 2. 0000 -16.67 % 3.0000 25.00 %
2,584. 80 2, 154. 00 - 430. 80 2,154. 00 - 430. 80 3,231.00 646. 20
231 PSI PE - SLENDER RUSH, BARE ROOT
570. 0000 EACH 2.1000 1. 0000 -52.38% 1. 0000 -52.38% 1. 5000 -28.57%
1,197.00 570. 00 -627. 00 570. 00 -627.00 855. 00 -342.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
232 PSI PE - SLOUGH SEDGE, BARE ROOT
43219. 0000 EACH 1.5000 1. 0000 -33.33% 1. 0000 -33.33% 1. 5000 0.00 %
64, 828. 50 43,219.00 -21,609. 50 43,219.00 -21,609. 50 64, 828. 50 0.00
233 PSI PE - SMALL- FRU TED BULRUSH, BARE ROOT
7325. 0000 EACH 1. 6000 1. 0000 -37.50% 1. 0000 -37.50% 1.5000 -6.25%
11, 720. 00 7,325.00  -4,395.00 7,325.00  -4,395.00 10, 987. 50 -732.50
234 PSIPE - TALL MANNAGRASS, BARE ROOT
2471. 0000 EACH 2.0000 1. 0000 -50. 00 % 1. 0000 -50. 00 % 1. 5000 -25.00 %
4,942. 00 2,471.00  -2,471.00 2,471.00 -2, 471.00 3,706.50  -1,235.50
235 PSIPE - WAPATO, 1" TUBER
502. 0000 EACH 2. 2500 2.0000 211,11 % 2. 0000 S11.11% 2.0000 S11.11%
1,129.50 1, 004. 00 -125. 50 1, 004. 00 -125. 50 1, 004. 00 -125.50
236 PSI PE - WATER PARSLEY, BARE ROOT
1505. 0000 EACH 2. 2500 1. 0000 -55.56 % 1. 0000 -55.56 % 2.0000 211,11 %
3, 386. 25 1,505.00  -1,881.25 1,505.00  -1,881.25 3,010. 00 -376. 25
237 PSIPE - WATER SEDGE, BARE ROOT
1594. 0000 EACH 2. 2500 1. 0000 -55.56 % 1. 0000 -55. 56 % 2.0000 S11.11%
3, 586. 50 1,594.00  -1,992.50 1,594.00  -1,992.50 3,188. 00 -398. 50
238 PSI PE -WOOLY SEDGE, BARE ROOT
1004. 0000 EACH 2. 4000 1. 0000 -58.33% 1. 0000 -58.33% 2.0000 -16.67 %
2, 409. 60 1,004.00 -1, 405.60 1,004.00  -1,405.60 2,008. 00 -401. 60
239  EXTENSI ON OF PLANTI NG PERI CD
EST. 0.00 % 0. 00 % 0.00%
77, 000. 00 77, 000. 00 77, 000. 00 77, 000. 00
240 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00%
359, 355. 00 359, 355. 00 359, 355. 00 359, 355. 00
241 PLANT ESTABLI SHVENT - TH RD YEAR
EST. 0.00 % 0. 00 % 0.00%
206, 970. 00 206, 970. 00 206, 970. 00 206, 970. 00
242  PLANT ESTABLI SHVENT FOURTH YEAR
EST. 0.00 % 0.00 % 0.00%
134, 670. 00 134, 670. 00 134, 670. 00 134, 670. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
243  PLANT ESTABLI SHVENT FI FTH YEAR
EST. 0.00 % 0.00 % 0.00%
166, 450. 00 166, 450. 00 166, 450. 00 166, 450. 00
244 SO L AVENDVENT
6296. 0000 cv. 25. 0000 20. 0000 ©20.00% 20. 0000 -20.00% 21. 0000 -16. 00 %
157, 400. 00 125,920.00 - 31, 480. 00 125,920.00 - 31, 480. 00 132,216.00 - 25, 184. 00
245 BARK OR WOOD CH P MJLCH
4259. 0000 cY. 22. 0000 21. 0000 -4.55% 22. 0000 0.00 % 22. 0000 0.00 %
93, 698. 00 89,439.00 -4, 259. 00 93, 698. 00 0. 00 93, 698. 00 0.00
246  MODI FI ED ROCK CHECK DAM
3890. 0000 L.F. 8. 0000 20. 0000 150. 00 % 15. 0000 87.50 % 10. 0000 25. 00 %
31, 120. 00 77,800.00 46, 680. 00 58,350.00 27, 230. 00 38, 900. 00 7,780. 00
247  TEMPORARY SEDI MENT TRAP
9. 0000 EACH 2, 000. 0000 2, 500. 0000 25. 00 % 1, 000. 0000 -50. 00 % 1, 000. 0000 -50.00 %
18, 000. 00 22, 500. 00 4, 500. 00 9,000.00 -9, 000.00 9,000.00 -9, 000.00
248  ANGLED STREAM LOG
29. 0000 EACH 265. 0000 375. 0000 41.51% 250. 0000 -5.66% 1, 500. 0000 466. 04 %
7,685. 00 10, 875. 00 3, 190. 00 7, 250. 00 - 435. 00 43,500.00 35, 815. 00
249  BAT BOX
12. 0000 EACH 110. 0000 75. 0000 -31.82% 180. 0000 63. 64 % 100. 0000 ©9.09%
1,320.00 900. 00 -420. 00 2, 160. 00 840. 00 1, 200. 00 -120. 00
250 BRUSH PILE
220. 0000 EACH 265. 0000 200. 0000 -24.53% 120. 0000 S54.72% 750. 0000 183. 02 %
58, 300. 00 44,000.00 - 14, 300.00 26,400.00  -31, 900. 00 165, 000. 00 106, 700. 00
251  COBBLE
356. 0000 TON 34. 0000 50. 0000 47.06 % 44. 0000 29.41% 50. 0000 47.06 %
12, 104. 00 17, 800. 00 5, 696. 00 15, 664. 00 3, 560. 00 17, 800. 00 5, 696. 00
252 CORLIFT
1862. 0000 L.F. 25. 0000 25. 0000 0.00 % 26. 0000 4.00% 26. 0000 4.00%
46, 550. 00 46, 550. 00 0.00 48, 412. 00 1, 862. 00 48, 412. 00 1, 862. 00
253  COMPOST SOCK
2391. 0000 L.F. 7.5000 6. 0000 -20.00% 6. 0000 -20.00% 6. 0000 -20.00%
17, 932. 50 14,346.00 -3, 586.50 14,346.00  -3,586.50 14,346.00 -3, 586.50



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o | SR 018 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
254  HABI TAT LOG
170. 0000 EACH 225. 0000 375. 0000 66. 67 % 260. 0000 15.56 % 500. 0000 122.22%
38, 250. 00 63,750.00 25, 500. 00 44, 200. 00 5, 950. 00 85,000.00 46, 750. 00
255  LOG HABI TAT | SLAND
3.0000 EACH 1, 200. 0000 5, 000. 0000 316.67 % 1, 700. 0000 41.67% 4, 300. 0000 258. 33 %
3, 600. 00 15,000.00 11, 400.00 5, 100. 00 1, 500. 00 12, 900. 00 9, 300. 00
256  LOG VEIR
17. 0000 EACH 3, 000. 0000 1, 500. 0000 -50. 00 % 420. 0000 -86. 00 % 2, 500. 0000 -16.67 %
51, 000. 00 25,500.00 - 25, 500. 00 7,140.00 - 43, 860. 00 42,500.00 -8, 500.00
257 LOG W TH ROOTWAD
211. 0000 EACH 200. 0000 175. 0000 -12.50 % 390. 0000 95. 00 % 1, 000. 0000 400. 00 %
42, 200. 00 36,925.00 -5, 275.00 82,290.00 40, 090. 00 211,000.00 168, 800. 00
258  NESTI NG PLATFORM
1. 0000 EACH 3, 500. 0000 7, 000. 0000 100. 00 % 1, 600. 0000 -54.29% 7,300. 0000 108.57 %
3, 500. 00 7,000. 00 3, 500. 00 1,600.00  -1,900.00 7,300. 00 3, 800. 00
259 ONE MAN BOULDER
196. 0000 TON 60. 0000 80. 0000 33.33% 44. 0000 S26.67% 100. 0000 66.67 %
11, 760. 00 15, 680. 00 3,920. 00 8,624.00 -3, 136.00 19, 600. 00 7, 840. 00
260 TWD MAN BOULDER
253. 0000 TON 60. 0000 80. 0000 33.33% 56. 0000 -6.67% 150. 0000 150. 00 %
15, 180. 00 20, 240. 00 5, 060. 00 14,168.00 -1, 012.00 37,950.00  22,770.00
261 RAPTOR PERCH
6. 0000 EACH 2, 500. 0000 1, 000. 0000 -60. 00 % 1, 100. 0000 -56.00 % 1, 600. 0000 -36.00 %
15, 000. 00 6,000.00 -9, 000.00 6,600.00  -8,400.00 9,600.00 -5, 400.00
262  SPACER LOG
58. 0000 EACH 40. 0000 250. 0000 525. 00 % 230. 0000 475.00 % 1,000.0000  2,400.00 %
2,320.00 14,500.00 12, 180.00 13,340.00 11, 020.00 58,000.00 55, 680. 00
263 STUMP W ROOTWAD
14. 0000 EACH 175. 0000 250. 0000 42.86 % 390. 0000 122.86 % 1, 250. 0000 614. 29 %
2, 450. 00 3, 500. 00 1, 050. 00 5, 460. 00 3,010. 00 17,500.00 15, 050.00
264 \WDOD SCATTERED ON SI TE
67. 5000 ACRE 975. 0000 1, 500. 0000 53. 85 % 1, 300. 0000 33.33% 1, 000. 0000 2.56 %
65, 812. 50 101,250.00 35, 437. 50 87,750.00 21, 937.50 67, 500. 00 1, 687. 50



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SI ON NO BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REG ON NO AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER#
o | SR 018 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY KUNEY COMPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
265  CONSTRUCTI ON GEOVENMBRANE
19276. 0000 S. Y. 10. 8000 4. 0000 -62.96 % 5. 0000 -53.70% 4. 0000 -62.96 %
208, 180. 80 77,104.00 -131,076. 80 96,380.00 -111, 800. 80 77,104.00 -131,076.80
266  GRAVEL SACK BARRI ER
13. 0000 EACH 50. 0000 500. 0000 900. 00 % 370. 0000 640. 00 % 150. 0000 200. 00 %
650. 00 6, 500. 00 5, 850. 00 4, 810. 00 4, 160. 00 1, 950. 00 1, 300. 00
267 TEMPORARY ERCSI ON CONTROL PUMPI NG
60. 0000 M. 1, 000. 0000 3, 500. 0000 250. 00 % 2, 700. 0000 170. 00 % 2, 100. 0000 110. 00 %
60, 000. 00 210,000.00 150, 000. 00 162,000.00 102, 000. 00 126,000.00 66, 000. 00
268  TEMPORARY STORMAATER TREATMENT
90. 0000 ND. 6, 000. 0000 3, 000. 0000 -50.00 % 2, 500. 0000 -58.33% 1, 300. 0000 -78.33%
540, 000. 00 270,000. 00 - 270, 000. 00 225,000.00 - 315, 000. 00 117, 000.00 - 423, 000. 00
TRAFFI C
269 EXTRUDED CURB
7695. 0000 L.F. 3.0000 4. 0000 33.33% 3. 0000 0. 00 % 3..3000 10. 00 %
23, 085. 00 30, 780. 00 7,695. 00 23, 085. 00 0. 00 25, 393. 50 2, 308. 50
270 TYPE C PRECAST TRAFFI C CURB
800. 0000 L.F. 9. 0000 11. 0000 22.22% 11. 0000 22.22% 11. 5000 27.78%
7,200. 00 8, 800. 00 1, 600. 00 8, 800. 00 1, 600. 00 9, 200. 00 2, 000. 00
271 BEAM GUARDRAI L TYPE 1
21940. 0000 L.F. 12. 0000 11. 5000 -4.17% 12. 0000 0. 00 % 11. 6000 -3.33%
263, 280. 00 252,310.00 -10,970.00 263, 280. 00 0. 00 254,504.00 -8, 776.00
272 BEAM GUARDRAI L TYPE 4
7555. 0000 L.F. 16. 0000 17. 0000 6. 25 % 17. 0000 6.25% 17. 0000 6. 25 %
120, 880. 00 128, 435. 00 7,555. 00 128, 435. 00 7,555. 00 128, 435. 00 7, 555. 00
273 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE - 16
2.0000 EACH 1, 300. 0000 1, 100. 0000 -15.38% 1, 100. 0000 -15.38% 1, 050. 0000 -19.23%
2, 600. 00 2, 200. 00 - 400. 00 2, 200. 00 -400. 00 2,100. 00 -500. 00
274 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE - 1
42. 0000 EACH 900. 0000 1, 200. 0000 33.33% 1, 200. 0000 33.33% 1, 200. 0000 33.33%
37, 800. 00 50,400.00 12, 600. 00 50,400.00 12, 600. 00 50,400.00 12, 600. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <---coc -oooo- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&éjxaLgA;? . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022039 REV. 7] 21703 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
275 BEAM GUARDRAI L FLARED TERM NAL
49. 0000 EACH 1, 600. 0000 1, 500. 0000 -6.25% 1, 400. 0000 -12.50% 1, 450. 0000 ©9.38%
78, 400. 00 73,500.00 -4, 900. 00 68,600.00 -9, 800.00 71,050.00 -7, 350.00
276 BEAM GUARDRAI L BURI ED TERM NAL TYPE 1
4. 0000 EACH 600. 0000 600. 0000 0.00 % 610. 0000 1.67% 610. 0000 1.67%
2, 400. 00 2, 400. 00 0.00 2, 440. 00 40. 00 2, 440. 00 40. 00
277 BEAM GUARDRAI L ANCHOR TYPE 4
14. 0000 EACH 350. 0000 400. 0000 14. 29 % 390. 0000 11.43% 400. 0000 14.29 %
4,900. 00 5, 600. 00 700. 00 5, 460. 00 560. 00 5, 600. 00 700. 00
278 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
279 PRECAST CONC. BARRI ER TYPE SI NGLE SLOPE
650. 0000 L.F. 30. 0000 19. 0000 -36.67 % 30. 0000 0.00 % 65. 0000 116.67 %
19, 500. 00 12,350.00 -7, 150.00 19, 500. 00 0. 00 42,250.00 22, 750. 00
280 PRECAST CONC. BARRI ER TYPE - SINGLE Sl DED S| NGLE SLOPE
960. 0000 L.F. 50. 0000 19. 0000 -62.00% 30. 0000 -40.00 % 64. 0000 28.00 %
48, 000. 00 18,240.00 -29, 760. 00 28,800.00 - 19, 200. 00 61,440.00 13, 440.00
281 BEAM GUARDRAI L TYPE -11
146. 0000 L.F. 60. 0000 37. 0000 -38.33% 37. 0000 -38.33% 36. 7500 -38.75%
8, 760. 00 5,402.00 -3, 358.00 5,402.00 -3, 358.00 5,365.50 -3, 394.50
282  TEMPORARY BEAM GUARDRAI L TYPE 1
4250. 0000 L.F. 12. 0000 10. 0000 -16.67 % 8. 0000 -33.33% 8. 2000 -31.67%
51, 000. 00 42,500.00 -8, 500.00 34,000.00 -17, 000. 00 34,850.00 - 16, 150. 00
283  TEMPORARY BEAM GUARDRAI L FLARED TERM NAL
4. 0000 EACH 2, 000. 0000 500. 0000 -75.00 % 490. 0000 -75.50% 490. 0000 -75.50 %
8, 000. 00 2,000.00 -6, 000.00 1,960.00  -6,040.00 1,960.00 -6, 040.00
284  TEMPORARY BEAM GUARDRAI L ANCHOR TYPE 4
4. 0000 EACH 350. 0000 250. 0000 -28.57% 210. 0000 -40.00 % 210. 0000 -40. 00 %
1, 400. 00 1, 000. 00 - 400. 00 840. 00 -560. 00 840. 00 -560. 00
285 TEMPORARY BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
4. 0000 EACH 900. 0000 600. 0000 -33.33% 570. 0000 -36.67% 570. 0000 -36.67%
3, 600. 00 2,400.00  -1,200.00 2,280.00  -1,320.00 2,280.00  -1,320.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <---coc -oooo- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&éjxaLgA;? . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022039 REV. 7] 21703 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
286  REMOVI NG TEMPORARY BEAM GUARDRAI L
650. 0000 L.F. 4. 0000 2. 0000 -50. 00 % 2.0000 -50. 00 % 1.7000 -57.50 %
2, 600. 00 1,300.00  -1,300.00 1,300.00  -1,300.00 1,105.00  -1,495.00
287 TEMPORARY CONC. BARR ER
13545. 0000 L.F. 10. 0000 8. 0000 ©20.00% 7.0000 -30. 00 % 7. 2500 -27.50 %
135, 450. 00 108,360.00 - 27, 090. 00 94,815.00 - 40, 635. 00 98,201.25 -37,248.75
288  REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARRI ER
13230. 0000 L.F. 5. 0000 3.0000 -40.00 % 3. 0000 -40.00% 2. 8500 -43.00 %
66, 150. 00 39, 690.00 - 26, 460. 00 39,690.00 - 26, 460. 00 37,705.50 - 28, 444. 50
289 CONC. CLASS 4000 FOR BARR ER
313. 0000 cv. 500. 0000 460. 0000 -8.00% 660. 0000 32.00% 500. 0000 0.00 %
156, 500. 00 143,980.00 - 12,520.00 206,580.00 50, 080. 00 156, 500. 00 0.00
290 ST. REINF. BAR FOR BARRI ER
14960. 0000 LB. 1. 0000 0. 5000 -50. 00 % 0. 6000 -40.00% 0. 4500 -55.00 %
14, 960. 00 7,480.00 -7, 480.00 8,976.00 -5, 984.00 6,732.00  -8,228.00
291 TEMPORARY | MPACT ATTENUATOR
15. 0000 EACH 5, 000. 0000 4, 500. 0000 -10.00 % 4, 200. 0000 -16.00 % 4, 200. 0000 -16.00 %
75, 000. 00 67,500.00  -7,500. 00 63,000.00 - 12, 000. 00 63,000.00 -12,000.00
292 PERMANENT | MPACT ATTENUATOR
2.0000 EACH 25, 000. 0000 50, 000. 0000 100. 00 % 49, 100. 0000 96. 40 % 49, 000. 0000 96. 00 %
50, 000. 00 100, 000.00 50, 000. 00 98,200.00 48, 200. 00 98,000.00 48, 000. 00
293 REPAIR | MPACT ATTENUATOR
EST. 0.00 % 0. 00 % 0. 00 %
30, 000. 00 30, 000. 00 30, 000. 00 30, 000. 00
294 RESETTI NG | MPACT ATTENUATOR
13. 0000 EACH 800. 0000 750. 0000 -6.25% 710. 0000 -11.25% 725. 0000 ©9.38%
10, 400. 00 9, 750. 00 - 650. 00 9,230.00  -1,170.00 9, 425. 00 -975. 00
295 TRUCK MOUNTED | MPACT ATTENUATCR
2.0000 EACH 7,500. 0000 20, 000. 0000 166. 67 % 25, 000. 0000 233.33% 12, 000. 0000 60. 00 %
15, 000. 00 40,000.00 25, 000. 00 50,000.00 35, 000. 00 24, 000. 00 9, 000. 00
206 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATCR
14437. 0000 HR 26. 0000 40. 0000 53. 85 % 0. 0100 -99. 96 % 0. 1000 ©99.62%
375, 362. 00 577,480.00 202, 118. 00 144.37 -375,217. 63 1,443.70 -373,918.30



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
297 FLEXI BLE GUI DE POST
1488. 0000 EACH 25. 0000 22.0000 -12.00% 22. 0000 -12.00% 22. 0000 -12.00%
37, 200. 00 32,736.00 -4, 464.00 32,736.00 -4, 464.00 32,736.00 -4, 464. 00
298 BARR ER DELI NEATCR
146. 0000 EACH 10. 0000 13. 0000 30. 00 % 13. 0000 30. 00 % 13. 0000 30. 00 %
1, 460. 00 1, 898. 00 438. 00 1, 898. 00 438. 00 1, 898. 00 438. 00
299 PAINT LINE
29130. 0000 L.F. 0. 2500 0. 2000 -20.00% 0. 2000 -20.00% 0. 1300 -48.00 %
7,282.50 5,826.00 -1, 456.50 5,826.00 -1, 456.50 3,786.90 -3, 495.60
300 PROFILED PLASTIC LI NE
124020. 0000 L.F. 0. 8000 1. 2000 50. 00 % 1. 0000 25.00 % 1.2000 50. 00 %
99, 216. 00 148,824.00 49, 608. 00 124,020.00 24, 804. 00 148,824.00 49, 608. 00
301 PAINTED WDE LINE
240. 0000 L.F. 0. 6500 1. 0000 53. 85 % 1. 0000 53.85 % 1. 0500 61.54 %
156. 00 240. 00 84. 00 240. 00 84. 00 252. 00 96. 00
302 PROFI LED PLASTIC WDE LI NE
9050. 0000 L.F. 1. 2500 3. 0000 140. 00 % 3. 0000 140. 00 % 3.1000 148. 00 %
11, 312. 50 27,150.00 15, 837. 50 27,150.00 15, 837.50 28,055.00 16, 742. 50
303 DELETED | TEM
0. 0400 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
304 PLASTIC STOP LINE
157. 0000 L.F. 10. 0000 10. 0000 0.00 % 10. 0000 0. 00 % 10. 5000 5.00 %
1,570. 00 1,570. 00 0.00 1, 570. 00 0. 00 1, 648. 50 78. 50
305 PLASTI C TRAFFI C ARROW
8. 0000 EACH 140. 0000 125. 0000 -10.71% 130. 0000 -7.14% 130. 0000 -7.14%
1,120.00 1, 000. 00 -120. 00 1, 040. 00 -80. 00 1, 040. 00 -80. 00
306 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
307 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
308 PLASTI C DRAI NAGE MARKI NG
202. 0000 EACH 10. 0000 11. 0000 10. 00 % 11. 0000 10. 00 % 11. 5000 15. 00 %
2,020. 00 2,222.00 202. 00 2,222.00 202. 00 2,323.00 303. 00
309 RAI SED PAVEMENT MARKER TYPE 1
629. 0000 HUND 150. 0000 130. 0000 -13.33% 130. 0000 213.33% 130. 0000 -13.33%
94, 350. 00 81,770.00 -12,580. 00 81,770.00 -12, 580. 00 81,770.00 -12,580. 00
310 RAI SED PAVEMENT MARKER TYPE 2
10. 3000 HUND 400. 0000 350. 0000 -12.50 % 330. 0000 -17.50% 330. 0000 -17.50 %
4,120. 00 3, 605. 00 -515. 00 3,399. 00 -721.00 3,399. 00 -721.00
311 TEMPORARY PAVEMENT MARKI NG
190120. 0000 L.F. 0. 1700 0. 4000 135.29 % 0. 4000 135. 29 % 0. 3800 123.53%
32, 320. 40 76,048.00  43,727.60 76,048.00  43,727.60 72,245.60 39, 925.20
312 PERVANENT S| GNI NG
L.S. -0.32% 32.91% 32.91 %
75, 240. 00 75, 000. 00 -240. 00 100, 000.00 24, 760. 00 100, 000. 00 24, 760. 00
313 TYPE |11 BARRI CADE
17. 0000 EACH 9. 0000 200.0000  2,122.22% 150.0000 1, 566. 67 % 175.0000 1, 844.44 %
153. 00 3, 400. 00 3,247.00 2, 550. 00 2,397. 00 2,975. 00 2, 822. 00
314 CANTILEVER SI GN STRUCTURE NO. -1
L.S. 38.89 % 38.89 % 25.00 %
36, 000. 00 50,000.00 14, 000. 00 50,000.00 14, 000. 00 45, 000. 00 9, 000. 00
315 TEMPORARY | LLUM NATI ON SYSTEM - SAD 4899
L.S. 86. 05 % 86. 05 % 67. 44 %
21, 500. 00 40,000.00 18, 500. 00 40,000.00 18, 500. 00 36,000.00 14, 500. 00
316 TEMPORARY | LLUM NATI ON SYSTEM - SUA 4905
L.S. 365.12 % 272.09 % 86. 05 %
21, 500. 00 100, 000.00 78, 500. 00 80,000.00 58, 500. 00 40,000.00 18, 500. 00
317  PERMANENT | LLUM NATI ON PLAN
L.S. 18.32 % 4.96 % 6.87 %
262, 000. 00 310,000.00 48, 000. 00 275,000.00 13, 000. 00 280,000.00 18, 000. 00
318 | LLUM NATI ON SYSTEM - KI NG COUNTY SAS 4900
L.S. 96. 72 % 14.75% 14.75 %
30, 500. 00 60, 000.00 29, 500. 00 35, 000. 00 4,500. 00 35, 000. 00 4,500. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
319 | LLUM NATI ON SYSTEM - KI NG COUNTY SAS 4902
L.S. 66. 67 % 33.33% 16.67 %
30, 000. 00 50,000.00 20, 000. 00 40,000.00 10, 000. 00 35, 000. 00 5, 000. 00
320 | LLUM NATI ON SYSTEM - KI NG COUNTY SAS 4906
L.S. -3.85% 5.77% -3.85%
52, 000. 00 50,000.00 -2, 000. 00 55, 000. 00 3, 000. 00 50,000.00  -2,000.00
321  BARRIER CONDUI T SYSTEM
L.S. 52.38 % 61. 90 % 42.86 %
210, 000. 00 320,000.00 110, 000. 00 340,000.00 130, 000. 00 300,000.00 90, 000. 00
322 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
323 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
324 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
325 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
326  BACK-UP VEHI CLE- SWEEPER
500. 0000 HR 25. 0000 40. 0000 60. 00 % 53. 0000 112.00 % 40. 0000 60. 00 %
12, 500. 00 20, 000. 00 7,500. 00 26,500.00 14, 000. 00 20, 000. 00 7,500. 00
327 SEQUENTI AL ARROW SI GN
2000. 0000 HR 5. 0000 4. 0000 -20.00% 3. 0000 -40.00% 8. 0000 60. 00 %
10, 000. 00 8,000.00 -2, 000.00 6,000.00  -4,000.00 16, 000. 00 6, 000. 00
328 PORTABLE CHANGEABLE MESSAGE S| GN
4. 0000 EACH 5, 000. 0000 3, 000. 0000 -40.00 % 15, 000. 0000 200. 00 % 16, 000. 0000 220.00 %
20, 000. 00 12,000.00 -8, 000.00 60,000.00 40, 000. 00 64,000.00 44, 000.00
329 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE Sl GN
2580. 0000 HR 2. 2500 5.0000 122.22% 8. 0000 255. 56 % 6. 0000 166. 67 %
5, 805. 00 12, 900. 00 7,095. 00 20,640.00 14, 835.00 15, 480. 00 9, 675. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
330 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 500. 00 % 203. 60 % 200. 00 %
25, 000. 00 150, 000. 00 125, 000. 00 75,900.00 50, 900. 00 75,000.00 50, 000. 00
331 TRAFFI C CONTROL LABOR
18000. 0000 HR 35. 0000 40. 0000 14.29 % 34. 0000 -2.86% 42. 5000 21.43%
630, 000. 00 720,000.00 90, 000. 00 612, 000.00 - 18, 000. 00 765,000. 00 135, 000. 00
332 TRAFFI C CONTROL VEHI CLE
438. 0000 DAY 40. 0000 100. 0000 150. 00 % 120. 0000 200. 00 % 90. 0000 125. 00 %
17, 520. 00 43,800.00 26, 280. 00 52,560.00 35, 040.00 39,420.00 21, 900. 00
333 TRAFFI C CONTROL SUPERVI SOR
4812. 0000 HR 40. 0000 42. 0000 5.00 % 45. 0000 12.50 % 50. 0000 25. 00 %
192, 480. 00 202, 104. 00 9, 624. 00 216,540.00 24, 060. 00 240,600.00 48, 120. 00
334 CONSTRUCTI ON SI GNS CLASS A
3000. 0000 S.F. 14. 0000 20. 0000 42.86 % 13. 0000 -7.14% 15. 0000 7.14%
42, 000. 00 60, 000.00 18, 000. 00 39,000.00 -3, 000.00 45, 000. 00 3, 000. 00
335  TEMPORARY TRAFFIC S| GNAL SYSTEM
L.S. -50.82% 88.52 % 96. 72 %
61, 000. 00 30,000.00 -31,000. 00 115,000.00 54, 000. 00 120,000.00 59, 000. 00
OTHER | TEMS
336 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
27230. 0000 cv. 6. 0000 6. 0000 0.00 % 3. 0000 -50.00 % 5. 8000 -3.33%
163, 380. 00 163, 380. 00 0.00 81,690.00 -81, 690. 00 157,934.00 -5, 446. 00
337 SHORI NG OR EXTRA EXCAVATI ON CLASS B
71160. 0000 S.F. 0. 5000 0. 5000 0.00 % 0. 2000 -60. 00 % 0. 4500 -10.00 %
35, 580. 00 35, 580. 00 0.00 14,232.00 -21,348.00 32,022.00 -3, 558.00
338 GRAVEL BACKFILL FOR Pl PE BEDDI NG
3509. 0000 cv. 25. 0000 20. 0000 ©20.00% 35. 0000 40. 00 % 18. 5000 -26.00 %
87, 725. 00 70,180.00 -17, 545. 00 122,815.00 35, 090. 00 64,916.50 -22, 808.50
339 GRAVEL BACKFILL FOR DRAI N
3461. 0000 C Y. 25. 0000 22.0000 -12.00% 35. 0000 40. 00 % 21. 5000 -14.00 %
86, 525. 00 76,142.00 - 10, 383. 00 121,135.00 34, 610. 00 74,411.50 -12,113.50



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
340 CONTROLLED DENSI TY FILL
299. 0000 cY. 40. 0000 65. 0000 62. 50 % 110. 0000 175. 00 % 66. 0000 65. 00 %
11, 960. 00 19, 435. 00 7,475.00 32,890.00 20, 930. 00 19, 734. 00 7,774.00
341 WATER
12000. 0000 MGAL 20. 0000 8. 0000 -60. 00 % 25. 0000 25.00 % 7. 2500 -63.75%
240, 000. 00 96, 000. 00 - 144, 000. 00 300,000.00 60, 000. 00 87,000.00 - 153, 000. 00
342 CONC. CLASS 3000
1.7000 CY 400. 0000 1, 000. 0000 150. 00 % 300. 0000 -25.00% 410. 0000 2.50 %
680. 00 1, 700. 00 1,020. 00 510. 00 -170. 00 697. 00 17.00
343 PLUGGE NG EXI STI NG PI PE
13. 0000 EACH 400. 0000 150. 0000 -62.50 % 260. 0000 -35.00% 210. 0000 -47.50 %
5, 200. 00 1,950.00  -3,250.00 3,380.00  -1,820.00 2,730.00 -2, 470.00
344 STRUCTURE SURVEYI NG
L.S. -34.67% -41.93% -27.41%
344, 400. 00 225,000.00 - 119, 400. 00 200, 000. 00 - 144, 400. 00 250,000. 00 - 94, 400. 00
345 ROADWAY SURVEYI NG
L.S. 40. 82 % 131.48% 35.03 %
259, 200. 00 365,000.00 105, 800. 00 600, 000. 00 340, 800. 00 350,000.00 90, 800. 00
346 LI CENSED SURVEY! NG
L.S. -70.00 % 70. 00 % -60. 00 %
50, 000. 00 15,000.00 - 35, 000. 00 85,000.00 35, 000. 00 20,000.00 - 30, 000. 00
347 MONUMENT CASE, COVER, AND Pl PE
55. 0000 EACH 250. 0000 300. 0000 20. 00 % 300. 0000 20. 00 % 225. 0000 -10. 00 %
13, 750. 00 16, 500. 00 2,750. 00 16, 500. 00 2,750. 00 12,375.00  -1,375.00
348 CONC. SLOPE PROTECTI ON
1011. 0000 S. Y. 45. 0000 45. 0000 0.00 % 49. 0000 8.89 % 40. 0000 211,11 %
45, 495. 00 45, 495. 00 0.00 49, 539. 00 4, 044. 00 40, 440.00 -5, 055. 00
349  ADDI TI ONAL SURVEYI NG
240. 0000 HR 100. 0000 130. 0000 30. 00 % 170. 0000 70. 00 % 175. 0000 75. 00 %
24, 000. 00 31, 200. 00 7,200. 00 40,800.00 16, 800. 00 42,000.00 18, 000. 00
350 CHAIN LINK FENCE TYPE 3
28360. 0000 L.F. 7.0000 6. 0000 -14.29% 7.0000 0.00 % 6. 0000 214,29 %
198, 520. 00 170, 160.00 - 28, 360. 00 198, 520. 00 0. 00 170, 160.00 - 28, 360. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 07/28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o | SR 018 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022039 REV. 7] 21703 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
351 CHAIN LINK FENCE TYPE 6
628. 0000 L.F. 15. 0000 8. 0000 -46.67% 9. 0000 -40.00% 7. 6000 -49.33%
9, 420. 00 5,024.00 -4, 396.00 5,652.00 -3, 768.00 4,772.80  -4,647.20
352 END, GATE, CORNER, AND PULL PCST FOR CHAIN LI NK FENCE
143. 0000 EACH 120. 0000 100. 0000 -16.67 % 120. 0000 0. 00 % 110. 0000 -8.33%
17, 160. 00 14,300.00 -2, 860.00 17, 160. 00 0. 00 15,730.00 -1, 430.00
353 SINGLE 6 FT. CHAIN LI NK GATE
8. 0000 EACH 250. 0000 600. 0000 140. 00 % 620. 0000 148. 00 % 625. 0000 150. 00 %
2,000. 00 4, 800. 00 2,800. 00 4, 960. 00 2, 960. 00 5, 000. 00 3, 000. 00
354 DOUBLE 14 FT. CHAIN LI NK GATE
2.0000 EACH 500. 0000 900. 0000 80. 00 % 930. 0000 86. 00 % 950. 0000 90. 00 %
1, 000. 00 1, 800. 00 800. 00 1, 860. 00 860. 00 1, 900. 00 900. 00
355 W RE FENCE TYPE 2
14310. 0000 L.F. 2.5000 3.0000 20. 00 % 4. 0000 60. 00 % 3. 2500 30. 00 %
35, 775. 00 42, 930. 00 7,155. 00 57,240.00 21, 465. 00 46,507.50 10, 732. 50
356 GLARE SCREEN TYPE 1 DESIGN A
150. 0000 L.F. 15. 0000 30. 0000 100. 00 % 41. 0000 173.33% 45. 0000 200. 00 %
2, 250. 00 4,500. 00 2, 250. 00 6, 150. 00 3, 900. 00 6, 750. 00 4,500. 00
357 STRUCTURAL EARTH WALL
44178. 0000 S.F. 14. 0000 15. 0000 7.14% 14. 0000 0.00 % 15. 0000 7.14%
618, 492. 00 662,670.00 44, 178.00 618, 492. 00 0. 00 662,670.00 44, 178.00
358  BARBLESS THREE W RE FENCE
11860. 0000 L.F. 3. 7500 3. 0000 ©20.00% 3. 0000 -20. 00 % 3.1000 -17.33%
44, 475. 00 35,580.00 -8, 895. 00 35,580.00 -8, 895. 00 36, 766.00  -7,709.00
359  SINGLE BARBLESS WRE GATE, 5' WDE
4. 0000 EACH 125. 0000 400. 0000 220.00 % 410. 0000 228. 00 % 410. 0000 228.00 %
500. 00 1, 600. 00 1, 100. 00 1, 640. 00 1, 140. 00 1, 640. 00 1, 140. 00
360 BACKFILL FOR STRUCTURAL EARTH WALL I NCL. HAUL
24114. 0000 cv. 15. 0000 16. 0000 6.67 % 16. 0000 6.67 % 16. 0000 6.67 %
361, 710. 00 385,824.00  24,114.00 385,824.00  24,114.00 385,824.00 24, 114.00
361 SPECI AL DESI GN STRUCTURAL EARTH WALL
33191. 0000 S.F. 25. 0000 16. 0000 -36.00 % 18. 0000 -28.00% 16. 0000 -36.00 %
829, 775. 00 531,056.00 -298,719.00 597, 438.00 - 232, 337.00 531, 056. 00 -298, 719. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <---coc -oooo- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&éjxaLgA;? . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022039 REV. 7] 21703 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
362  BACKFILL FOR SPECI AL DESIGN ST. EARTH WALL | NCL. HAUL
22145. 0000 cY. 15. 0000 17. 0000 13.33% 16. 0000 6.67% 16. 5000 10. 00 %
332, 175. 00 376,465.00 44, 290. 00 354,320.00 22, 145.00 365,392.50 33, 217. 50
363 MANHOLE 48 IN. DIAM TYPE 1
14. 0000 EACH 2, 650. 0000 2, 300. 0000 213.21% 3, 500. 0000 32.08 % 2, 300. 0000 -13.21%
37, 100. 00 32,200.00 -4, 900.00 49,000.00 11, 900.00 32,200.00 -4, 900.00
364 MANHOLE 48 IN. DIAM TYPE 3
11. 0000 EACH 2, 150. 0000 2, 200. 0000 2.33% 3, 500. 0000 62.79 % 2, 200. 0000 2.33%
23, 650. 00 24, 200. 00 550. 00 38,500.00 14, 850. 00 24, 200. 00 550. 00
365 MANHOLE 54 IN. DIAM TYPE 1
1. 0000 EACH 3, 000. 0000 5, 500. 0000 83.33% 4, 100. 0000 36. 67 % 3, 500. 0000 16. 67 %
3, 000. 00 5, 500. 00 2,500. 00 4, 100. 00 1, 100. 00 3, 500. 00 500. 00
366 MANHOLE ADDI TI ONAL HEI GHT 48 IN. DIAM TYPE 1
36. 0000 L.F. 250. 0000 250. 0000 0.00 % 520. 0000 108. 00 % 155. 0000 -38.00%
9, 000. 00 9, 000. 00 0.00 18, 720. 00 9,720. 00 5,580.00 -3, 420.00
367 MANHOLE ADDI TI ONAL HEIGHT 48 IN. DIAM TYPE 3
6. 0000 L.F. 250. 0000 250. 0000 0.00 % 520. 0000 108. 00 % 155. 0000 -38. 00 %
1, 500. 00 1, 500. 00 0.00 3, 120. 00 1, 620. 00 930. 00 -570. 00
368 MANHOLE ADDI TI ONAL HEI GHT 54 IN. DIAM TYPE 1
12. 0000 L.F. 250. 0000 250. 0000 0.00 % 710. 0000 184. 00 % 155. 0000 -38.00%
3, 000. 00 3, 000. 00 0.00 8, 520. 00 5, 520. 00 1,860.00  -1,140.00
369 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
370 FORCE ACCOUNT - REMOVAL AND DI SPOSAL OF HAZARDOUS MATERI AL
EST. 0.00 % 0.00 % 0.00%
100, 000. 00 100, 000. 00 100, 000. 00 100, 000. 00
371 FORCE ACCOUNT - WEED CONTROL
EST. 0.00 % 0. 00 % 0. 00 %
44, 300. 00 44, 300. 00 44, 300. 00 44, 300. 00
372 FORCE ACCOUNT - REMOVAL OF BURI ED DEBRI S
EST. 0.00 % 0.00 % 0.00%
7,500. 00 7,500. 00 7,500. 00 7,500. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
MAPLE VALLEY TO 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
| SSAQUAH/ HOBART RD PO BOX 940 99202- 4795
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
373 FORCE ACCOUNT -LOOP TESTI NG
EST. 0.00 % 0.00 % 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
374 FORCE ACCOUNT - M SCELLANEQOUS ELECTRI CAL
EST. 0.00 % 0. 00 % 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
375 FORCE ACCOUNT - UNEXPECTED OBJECT REMOVAL
EST. 0.00 % 0.00 % 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
376 FORCE ACCOUNT - UNEXPECTED OBJECT REMOVAL DURI NG JACKI NG
EST. 0.00 % 0. 00 % 0.00 %
4,000. 00 4,000. 00 4, 000. 00 4,000. 00
377 FORCE ACCOUNT - ROLLI NG SLOADOM
EST. 0.00 % 0.00 % 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
378 FORCE ACCOUNT - RELOCATI NG REMAI NI NG SEPTI C SYSTEMS
EST. 0.00 % 0. 00 % 0.00%
33, 000. 00 33, 000. 00 33, 000. 00 33, 000. 00
379 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
6320. 0000 S. Y. 2.0000 2. 0000 0.00 % 1. 0000 -50. 00 % 1. 4000 -30.00 %
12, 640. 00 12, 640. 00 0.00 6,320.00  -6,320.00 8,848.00  -3,792.00
380 TRAINI NG
4000. 0000 HR 3.0000 1. 0000 -66.67 % 6. 0000 100. 00 % 10. 0000 233.33%
12, 000. 00 4,000.00 -8, 000.00 24,000.00 12, 000. 00 40,000.00 28, 000. 00
381 MAI LBOX SUPPORT TYPE - 1C
43. 0000 EACH 250. 0000 300. 0000 20. 00 % 260. 0000 4.00% 350. 0000 40. 00 %
10, 750. 00 12, 900. 00 2,150. 00 11, 180. 00 430. 00 15, 050. 00 4,300. 00
382 FIELD OFFI CE BU LDl NG
L.S. 71.43% 71.43% 71. 43 %
35, 000. 00 60,000.00 25, 000. 00 60,000.00 25, 000. 00 60,000.00  25,000.00
383 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
57910. 0000 S. Y. 2.0000 1. 5000 -25.00 % 1. 0000 -50. 00 % 1.3000 -35.00 %
115, 820. 00 86, 865.00 - 28, 955. 00 57,910.00 -57, 910. 00 75,283.00 -40, 537.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o | SR 018 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER  -------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
384 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT ERCSI ON CONTROL
13640. 0000 S. Y. 2.0000 2.0000 0.00 % 1. 3000 -35.00% 1.7500 -12.50 %
27, 280. 00 27, 280. 00 0.00 17,732.00 -9, 548.00 23,870.00 -3, 410.00
385 GEOSYNTHETI C RETAI NI NG WALL
55390. 0000 S.F. 16. 0000 11. 0000 -31.25% 12. 0000 -25.00% 11. 5000 -28.13%
886, 240. 00 609, 290. 00 - 276, 950. 00 664, 680. 00 - 221, 560. 00 636, 985. 00 - 249, 255. 00
386 SHOTCRETE FACI NG
26770. 0000 S.F. 10. 0000 6. 0000 -40.00 % 5. 0000 -50. 00 % 10. 0000 0.00 %
267, 700. 00 160, 620. 00 - 107, 080. 00 133, 850.00 - 133, 850. 00 267, 700. 00 0.00
387 TEMPORARY GECSYNTHETI C RETAI NI NG WALL
8525. 0000 S.F. 15. 0000 10. 0000 -33.33% 8. 0000 -46.67 % 10. 5000 -30. 00 %
127, 875. 00 85, 250.00 - 42, 625. 00 68,200.00 -59, 675. 00 89,512.50 - 38, 362. 50
388 CONNECTI ON TO DRAI NAGE STRUCTURE
3.0000 EACH 500. 0000 300. 0000 -40.00 % 920. 0000 84.00 % 1, 550. 0000 210. 00 %
1, 500. 00 900. 00 -600. 00 2,760. 00 1, 260. 00 4, 650. 00 3, 150. 00
389 SPCC PLAN
L.S. -37.50% -80.83% 56. 25 %
4, 800. 00 3,000.00  -1,800.00 920.00 -3, 880.00 7,500. 00 2, 700. 00
390 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00%
5.00 5. 00 5. 00 5.00
391  ABANDON EXI STI NG BOX CULVERT
1. 0000 EACH 1, 000. 0000 3, 000. 0000 200. 00 % 11,300.0000 1, 030. 00 % 2, 500. 0000 150. 00 %
1, 000. 00 3, 000. 00 2,000. 00 11,300.00 10, 300. 00 2,500. 00 1, 500. 00
392  FURNI SH NG AND JACKI NG STEEL CASING PIPE 30 IN. DI AM
3.0000 L.F. 1, 500. 0000 1. 0000 -99.93% 2, 500. 0000 66.67 % 500. 0000 -66.67 %
4, 500. 00 3.00  -4,497.00 7,500. 00 3, 000. 00 1,500.00 -3, 000.00
393 I TS POWER SYSTEM SUA 4903
L.S. 223.91% -6.52% -13.04 %
46, 000. 00 35,000.00 -11,000. 00 43,000.00  -3,000.00 40,000.00 -6, 000. 00
394  COVMUNI CATI ON CONDUI T SYSTEM
L.S. -4.30% -7.12% 11.18 %
355, 287. 50 340,000.00 -15,287.50 330,000.00 - 25, 287.50 395,000.00 39, 712. 50



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SI ON NO BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REG ON NO AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER#
o | SR 018 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
395 CLOSED CIRCUI T TELEVI SI ON SYSTEM
L.S. -26.89 % -9.83% -18.77%
123, 107. 00 90, 000.00 -33, 107. 00 111,000.00 - 12, 107. 00 100, 000. 00 - 23, 107. 00
396  TRAFFI C DATA ACCUMILATI ON SYSTEM
L.S. 9.15% 1.87% 60. 08 %
137, 428. 60 150,000.00 12, 571.40 140, 000. 00 2,571. 40 220,000.00  82,571.40
397 VAR ABLE NMESSAGE SI GN
L.S. -55.35% -41.62% -48. 48 %
145, 586. 00 65, 000. 00 - 80, 586. 00 85,000.00 - 60, 586. 00 75,000.00 -70, 586. 00
398  COVMUNI CATI ON CABLE AND | NTERFACE
L.S. -61.31% -51.63% -56. 47 %
206, 749. 00 80, 000. 00 - 126, 749. 00 100, 000. 00 - 106, 749. 00 90, 000. 00 - 116, 749. 00
399 VIDEO, VO CE & DATA TRANS. SYSTEM
L.S. 75. 64 % 11.77% 3.79%
62, 627. 50 110,000.00 47, 372.50 70, 000. 00 7,372.50 65, 000. 00 2,372. 50
400 SHARED DRB COSTS CREDI T
EST. 0.00 % 0. 00 % 0.00%
-10, 000. 00 - 10, 000. 00 - 10, 000. 00 -10, 000. 00
401 ASPHALT CONC. PAVEMENT CL. B
40. 0000 TON 120. 0000 100. 0000 -16.67 % 70. 0000 -41.67% 65. 0000 -45.83%
4, 800. 00 4,000. 00 -800. 00 2,800.00 -2, 000.00 2,600.00  -2,200.00
402  POND OVEREXCAVATI ON I NCL. HAUL
35020. 0000 cv. 3.0000 7.5000 150. 00 % 8. 0000 166. 67 % 6. 3000 110. 00 %
105, 060. 00 262, 650.00 157, 590. 00 280, 160.00 175, 100. 00 220,626.00 115, 566. 00
403 SHOULDER BALLAST
12835. 0000 cY. 20. 0000 7. 0000 -65.00 % 17. 0000 -15.00% 6. 8000 -66.00 %
256, 700. 00 89, 845.00 - 166, 855. 00 218,195.00 - 38, 505. 00 87,278.00 - 169, 422. 00
404 SAND DRAI NAGE BLANKET
9320. 0000 TON 8. 0000 13. 0000 62. 50 % 10. 5000 31.25% 10. 6000 32.50 %
74, 560. 00 121,160.00 46, 600. 00 97,860.00 23, 300. 00 98,792.00 24, 232.00
405  FLOW DI SPERSAL TRENCH
3.0000 EACH 1, 200. 0000 2, 750. 0000 129.17 % 3, 000. 0000 150. 00 % 2, 100. 0000 75. 00 %
3, 600. 00 8, 250. 00 4, 650. 00 9, 000. 00 5, 400. 00 6, 300. 00 2, 700. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
406 POND TC-3 DEWATERI NG
L.S. 650. 00 % 1, 150. 00 % 850. 00 %
2,000. 00 15,000.00 13, 000.00 25,000.00 23, 000.00 19,000.00 17, 000.00
407 POND TC-4 DEWATERI NG
L.S. 15.38 % 130. 77 % 46.15 %
13, 000. 00 15, 000. 00 2,000. 00 30,000.00 17, 000. 00 19, 000. 00 6, 000. 00
408 POND TC-7 DEWATERI NG
L.S. -96.77% -89.22% -94.83%
232, 000. 00 7,500. 00 - 224, 500. 00 25,000.00 -207, 000. 00 12,000.00 - 220, 000. 00
409 POND TC-8 DEWATERI NG
L.S. -97.30% -91.01% -97.48%
278, 000. 00 7,500. 00 -270, 500. 00 25,000.00 - 253, 000. 00 7,000.00 -271,000.00
410 POND TC-10 DEWATERI NG
L.S. 15. 38 % 38. 46 % 23.08 %
13, 000. 00 15, 000. 00 2,000. 00 18, 000. 00 5, 000. 00 16, 000. 00 3, 000. 00
411 POND TC- 11 DEWATERI NG
L.S. -95.41% -91.74% -94.50 %
218, 000. 00 10, 000. 00 - 208, 000. 00 18, 000. 00 - 200, 000. 00 12,000.00 - 206, 000. 00
412  POND TC-16 DEWATERI NG
L.S. -95.67 % -82.68% -93.07 %
231, 000. 00 10, 000. 00 - 221, 000. 00 40,000.00 -191,000. 00 16,000. 00 - 215, 000. 00
413 PLAIN CONC. STORM SEVER PIPE 12 IN. DI AM
8603. 0000 L.F. 25. 0000 16. 0000 -36.00 % 20. 0000 -20.00% 15. 5000 -38. 00 %
215, 075. 00 137,648.00 -77,427.00 172,060.00 - 43, 015. 00 133,346.50 -81,728.50
414 DRAIN PIPE 8 IN. DI AM
25. 0000 L.F. 12. 0000 31. 0000 158.33 % 30. 0000 150. 00 % 31. 0000 158.33 %
300. 00 775. 00 475. 00 750. 00 450. 00 775. 00 475.00
415 SEWER CLEANOUT
89. 0000 EACH 300. 0000 200. 0000 -33.33% 180. 0000 -40.00 % 230. 0000 -23.33%
26, 700. 00 17,800.00 -8, 900.00 16,020.00 - 10, 680. 00 20,470.00 -6, 230. 00
416 PLAIN ST. CULV. PIPE 0.109 IN. TH 18 IN. DI AM
78. 0000 L.F. 50. 0000 50. 0000 0.00 % 36. 0000 -28.00% 31. 0000 -38.00%
3, 900. 00 3, 900. 00 0.00 2,808.00  -1,092.00 2,418.00  -1,482.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER  <--c-c- —ocoo-- 3RD BIDDER  ~------ --ceon- 4TH BIDDER - ------
TITLE © SR 18 GUY F. ATKI NSON CONSTRUCTI ON L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
:V‘éps"&é)X’:VL%A;‘TD . 600 NACHES AVE SW#120 98055-2 1525 E MARINE VI EW DR 120 N RALPH ST
022029 REV. 7/ 21/ 03 PO BOX 940 99202- 4795
PROJECT . STP. PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
417 SLOT DRAIN 12 IN. DI AM
80. 0000 L.F. 139. 0000 125. 0000 -10.07 % 71. 0000 -48.92% 110. 0000 220.86 %
11, 120. 00 10,000.00 -1, 120.00 5,680.00 -5, 440. 00 8,800.00  -2,320.00
418  GECSYNTHETI C CLAY LI NER
11020. 0000 S Y. 4.0000 5. 0000 25. 00 % 8. 0000 100. 00 % 4. 5000 12.50 %
44, 080. 00 55,100.00  11,020. 00 88,160.00 44, 080. 00 49, 590. 00 5,510. 00
419  FILTER STRIP W TH ENG NEERED SO L
8780. 0000 S. Y. 0. 7000 7. 5000 971.43 % 4. 0000 471.43% 4.5000 542.86 %
6, 146. 00 65,850.00 59, 704. 00 35,120.00 28, 974.00 39,510.00 33, 364. 00
420  SYNTHETI C MAT
11950. 0000 S Y. 5. 0000 5. 0000 0.00 % 5. 0000 0.00 % 5. 5000 10. 00 %
59, 750. 00 59, 750. 00 0.00 59, 750. 00 0. 00 65, 725. 00 5, 975. 00
421 ECOLOGY M X
2505. 0000 cY. 30. 0000 37. 0000 23.33% 25. 0000 -16.67% 38. 0000 26. 67 %
75, 150. 00 92,685.00 17, 535. 00 62,625.00 -12, 525.00 95,190.00 20, 040. 00
422 CONSTRUCTI ON GEOTEXTI LE FOR SEPARATI ON
27460. 0000 S Y. 1. 0000 1. 5000 50. 00 % 1. 0000 0. 00 % 1.1500 15. 00 %
27, 460. 00 41,190.00 13, 730.00 27, 460. 00 0. 00 31, 579. 00 4,119. 00
423  CONSTRUCTI ON GEOGRI D FOR SOl L STABI LI ZATI ON
14030. 0000 S. Y. 3.0000 4. 0000 33.33% 7.0000 133.33% 3.0000 0.00 %
42, 090. 00 56,120.00 14, 030. 00 98,210.00 56, 120. 00 42, 090. 00 0.00
424  EXTRUDED CURB FOR FLOW DI SPERSAL
870. 0000 L.F. 5. 0000 5. 0000 0.00 % 5. 0000 0. 00 % 5.1000 2.00%
4, 350. 00 4, 350. 00 0.00 4, 350. 00 0. 00 4, 437.00 87. 00
425  SAMPLI NG STATI ON
L.S. -16.67 % -7.33% -13.33%
30, 000. 00 25,000.00  -5,000. 00 27,800.00 -2, 200.00 26,000.00  -4,000. 00
426 ROADSI DE CLEANUP
EST. 0.00 % 0. 00 % 0.00%
35, 000. 00 35, 000. 00 35, 000. 00 35, 000. 00
427 TRIMM NG AND CLEANUP
L.S. 100. 00 % 400. 00 % 150. 00 %
10, 000. 00 20,000.00 10, 000. 00 50,000.00 40, 000. 00 25,000.00 15, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% BI D CHECK REPORT * * * TI ME: 14: 20
PSGE JOB NO: 02A029 REVISION NO : 1 BI DS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 2ND BIDDER - --=-=- ceeeee- 3RD BIDDER  ------- emen-- 4TH BIDDER - ------
TITLE : SR 18 GUY F. ATKI NSON CONSTRUCTION L W LDER CONSTRUCTI ON COMPANY MAX J. KUNEY COVPANY
MAPLE VALLEY TO 600 NACHES AVE SW#120 98055-2 1525 E MARI NE VI EW DR 120 N RALPH ST
| SSAQUAH/ HOBART RD PO BOX 940 99202- 4795
02A029 REV. 7/21/03
PROJECT . STP- PM 03(002) RENTON WA 980570940 EVERETT WA 982011927 SPOKANE WA 992020008
CONTY(S) - KI NG CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./ PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/ %D FF./
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL ANMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
428 FORCE ACCOUNT SLOPE STABI LI ZATI ON
EST. 0.00 % 0.00 % 0.00 %
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
429 TR 2 ST. CULV. PIPE 0.109 IN. TH. 60 IN. DI AM
440. 0000 L.F. 150. 0000 100. 0000 -33.33% 130. 0000 -13.33% 140. 0000 -6.67%
66, 000. 00 44,000.00 - 22, 000. 00 57,200.00 -8, 800.00 61,600.00 -4, 400.00
CONTRACT TOTAL $54, 895, 830. 99 $55, 904, 937. 00 1.84%  $56, 327, 000. 47 2.61%  $56, 775, 727. 75 3. 42%
BASE TOTAL $54, 895, 830. 99 $55, 904, 937. 00 1.84%  $56, 327, 000. 47 2.61%  $56, 775, 727. 75 3.42%




DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 8.20 % -13.84% 10.21 %
4,990, 530. 09 5,400, 000. 00 409, 469. 91 4,300, 000.00 - 690, 530. 09 5,500, 000. 00 509, 469. 91
2 CLEAR NG AND GRUBBI NG
104. 3000 ACRE 3, 000. 0000 3, 750. 0000 25. 00 % 3, 000. 0000 0.00 % 6, 800. 0000 126.67 %
312, 900. 00 391,125.00 78, 225.00 312, 900. 00 0. 00 709, 240.00 396, 340. 00
3 ARCHAEOLOG CAL AND HI STORI CAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
4 DELETED | TEM
0. 0200 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
5 REMOVI NG DRAI NAGE STRUCTURE
24. 0000 EACH 760. 0000 350. 0000 -53.95% 125. 0000 -83.55% 250. 0000 -67.11%
18, 240. 00 8,400.00  -9,840.00 3,000.00  -15, 240. 00 6,000.00 - 12, 240.00
6 REMIVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -89.26 % 7.42% 61. 13 %
93, 095. 00 10,000.00 -83, 095. 00 100, 000. 00 6, 905. 00 150, 000.00 56, 905. 00
7 REMDVI NG EXI STI NG BRI DGE - SE 215TH ST AT TAYLOR CREEK
L.S. ~44. 44 % 11.11% -44. 44 %
18, 000. 00 10,000.00 -8, 000.00 20, 000. 00 2,000. 00 10,000.00 -8, 000.00
8 REMOVI NG EXI STI NG BRI DGE -NO. 18/ 27
L.S. -6.83% -13.04 % -6.83%
161, 000. 00 150, 000. 00 - 11, 000. 00 140,000.00 - 21, 000. 00 150, 000. 00 - 11, 000. 00
9 REMOVI NG EXI STI NG BRI DGE - NO. 18/ 28
L.S. -25.00 % -27.78% -33.33%
180, 000. 00 135,000. 00 - 45, 000. 00 130, 000.00 - 50, 000. 00 120, 000.00 - 60, 000. 00
10 REMOVI NG ASPHALT CONC. PAVENENT
104680. 0000 S. Y. 1.5000 2. 2500 50. 00 % 1. 0000 -33.33% 1. 9000 26. 67 %
157, 020. 00 235,530.00 78, 510.00 104, 680.00 - 52, 340. 00 198,892.00  41,872.00
11 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 07/28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
12 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
13 REMOVI NG CONC. BARRI ER
3160. 0000 L.F. 5. 0000 4. 1000 -18.00 % 4. 0000 -20. 00 % 4. 0000 -20. 00 %
15, 800. 00 12,956.00 -2, 844.00 12,640.00 -3, 160. 00 12,640.00 -3, 160.00
14 REMDVI NG GUARDRAI L
10780. 0000 L.F. 2.2000 2. 6000 18.18 % 3. 0000 36. 36 % 3.0000 36. 36 %
23, 716. 00 28, 028. 00 4,312. 00 32, 340. 00 8, 624. 00 32, 340. 00 8, 624. 00
15 REMOVI NG GUARDRAI L ANCHOR
42. 0000 EACH 190. 0000 140. 0000 226.32% 150. 0000 -21.05% 140. 0000 -26.32%
7,980. 00 5,880.00 -2, 100.00 6,300.00  -1,680.00 5,880.00 -2, 100.00
16 REMOVI NG GUI DE POST
100. 0000 EACH 3. 5000 5. 0000 42.86 % 10. 0000 185. 71 % 5. 0000 42.86%
350. 00 500. 00 150. 00 1, 000. 00 650. 00 500. 00 150. 00
17 REMOVING PAI NT LI NE
73400. 0000 L.F. 0. 5000 0. 3500 -30.00 % 0. 4000 -20. 00 % 0. 4000 -20. 00 %
36, 700. 00 25,690.00 -11,010. 00 29,360.00 -7, 340.00 29,360.00 -7, 340.00
18 REMOVAL AND DI SPOSAL OF ASBESTCS MATERI AL
L.S. -87.50 % 400. 00 % 150. 00 %
4,000. 00 500.00  -3,500.00 20,000.00 16, 000. 00 10, 000. 00 6, 000. 00
19  SELECTI VE CLEARI NG
EST. 0.00 % 0.00 % 0.00%
144, 650. 00 144, 650. 00 144, 650. 00 144, 650. 00
20 REMOVI NG FENCE
35570. 0000 L.F. 1. 0000 0. 5000 -50.00 % 3. 0000 200. 00 % 1. 5000 50. 00 %
35, 570. 00 17,785.00 -17,785.00 106, 710.00 71, 140. 00 53,355.00 17, 785. 00
21 CONSTRUCTI ON FENCE
14990. 0000 L.F. 2.5000 1.7000 ©32.00% 3. 0000 20. 00 % 3.0000 20. 00 %
37, 475. 00 25,483.00 -11,992.00 44, 970. 00 7, 495. 00 44, 970. 00 7, 495. 00
22 SENSI TI VE AREA S| GN
77. 0000 EACH 2.0000 15. 0000 650. 00 % 20. 0000 900. 00 % 200. 0000 9, 900. 00 %
154. 00 1, 155. 00 1,001. 00 1, 540. 00 1, 386. 00 15,400.00 15, 246.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
23 CLEARI NG FENCE LINE 10 FT. W DTH
41780. 0000 L.F. 2.0000 2.0000 0.00 % 2. 0000 0.00 % 3.0000 50. 00 %
83, 560. 00 83, 560. 00 0.00 83, 560. 00 0. 00 125,340.00 41, 780. 00
GRADI NG
24 ROADWAY EXCAVATI ON I NCL. HAUL
838590. 0000 cY. 2. 6000 2.7500 5.77 % 3. 7500 44.23% 3. 8000 46.15%
2, 180, 334. 00 2,306,122.50 125, 788. 50 3,144,712.50 964, 378. 50 3, 186, 642. 00 1, 006, 308. 00
25 DELETED | TEM
0. 0300 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
26 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
35000. 0000 cY. 5. 0000 12. 0000 140. 00 % 10. 0000 100. 00 % 22. 0000 340. 00 %
175, 000. 00 420,000.00 245, 000. 00 350, 000.00 175, 000. 00 770,000.00 595, 000. 00
27 COMMON BORROW I NCL. HAUL
18200. 0000 cv. 5. 0000 2. 7500 -45.00 % 4. 0000 -20. 00 % 0.0100 -99. 80 %
91, 000. 00 50, 050.00 - 40, 950. 00 72,800.00 - 18, 200. 00 182.00 -90, 818. 00
28 SELECT BORROWINCL. HAUL
96640. 0000 TON 8. 0000 6. 5000 -18.75% 6. 6000 -17.50% 6. 0000 -25.00 %
773, 120. 00 628, 160. 00 - 144, 960. 00 637, 824.00 - 135, 296. 00 579, 840.00 - 193, 280. 00
29 GRAVEL BORROWINCL. HAUL
319710. 0000 TON 3.0000 8. 0000 166. 67 % 7. 2500 141. 67 % 0. 1000 -96. 67 %
959, 130. 00 2,557, 680. 00 1, 598, 550. 00 2,317,897.50 1,358, 767. 50 31,971.00 -927, 159. 00
30 EMBANKMENT COVPACTI ON
833580. 0000 cY. 0. 7500 0. 7500 0.00 % 0. 9000 20. 00 % 1. 2000 60. 00 %
625, 185. 00 625, 185. 00 0.00 750,222.00 125, 037. 00 1,000, 296.00 375, 111. 00
31 SETTLEMENT | NDI CATI NG DEVI CE
14. 0000 EACH 1, 000. 0000 1, 000. 0000 0.00 % 500. 0000 -50.00 % 1, 000. 0000 0.00 %
14, 000. 00 14, 000. 00 0.00 7,000.00 -7, 000.00 14, 000. 00 0.00
32 LANDSCAPE GRADI NG
EST. 0.00 % 0.00 % 0.00%
35, 000. 00 35, 000. 00 35, 000. 00 35, 000. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 07/28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
GRADI NG
33  SEEPAGE TESTI NG AND SOl L SEALI NG
EST. 0.00 % 0.00 % 0.00%
174, 600. 00 174, 600. 00 174, 600. 00 174, 600. 00
34  VETLAND AND CHANNEL EXCAVATI ON | NCL. HAUL
174000. 0000 cv. 6. 0000 5. 5000 -8.33% 9. 0000 50. 00 % 6. 0000 0.00 %
1, 044, 000. 00 957,000.00 -87,000. 00 1,566,000.00 522, 000. 00 1, 044, 000. 00 0.00
35 SE 216TH STREAM DI VERSI ON
L.S. -53.85% -58.04 % -21.68%
35, 750. 00 16,500.00 -19, 250. 00 15,000.00 - 20, 750. 00 28,000.00 -7, 750.00
36 SE 215TH STREAM DI VERSI ON
L.S. 4.76 % -61.90% 236.51 %
15, 750. 00 16, 500. 00 750. 00 6,000.00 -9, 750.00 53,000.00 37, 250. 00
37  SR18 CROSSING 1 STREAM DI VERSI ON
L.S. -47.62% 1.59% 68. 25 %
31, 500. 00 16,500.00 -15,000. 00 32, 000. 00 500. 00 53,000.00 21, 500. 00
38 244TH AVENUE STREAM DI VERSI ON
L.S. 4.76 % -68.25% 122.22 %
15, 750. 00 16, 500. 00 750. 00 5,000.00  -10, 750. 00 35,000.00 19, 250. 00
39  SR18 CROSSI NG 2 STREAM DI VERSI ON
L.S. -47.62% -80.95% 90. 48 %
31, 500. 00 16,500.00 -15,000. 00 6,000.00 - 25,500. 00 60,000.00 28, 500. 00
40 SR18 CROSSI NG 3 STREAM DI VERSI ON
L.S. S47.62% -74.60% 138. 10 %
31, 500. 00 16,500.00 -15,000. 00 8,000.00  -23,500. 00 75,000.00 43, 500. 00
41  SR18 CROSSING 4 STREAM DI VERSI ON
L.S. 4.76 % -74.60 % -49.21 %
15, 750. 00 16, 500. 00 750. 00 4,000.00 -11,750.00 8,000.00 -7, 750.00
42  BOX CULVERT FILL MATER AL
340. 0000 cv. 40. 0000 125. 0000 212.50 % 80. 0000 100. 00 % 60. 0000 50. 00 %
13, 600. 00 42,500.00 28, 900. 00 27,200.00 13, 600. 00 20, 400. 00 6, 800. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 07/28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
43 DI TCH EXCAVATI ON I NCL. HAUL
27620. 0000 cY. 5. 0000 5.0000 0.00 % 9. 0000 80. 00 % 6. 0000 20. 00 %
138, 100. 00 138, 100. 00 0.00 248,580.00 110, 480. 00 165,720.00 27, 620. 00
44 GRATE | NLET TYPE 1
12. 0000 EACH 1, 500. 0000 1, 700. 0000 13.33% 1, 900. 0000 26.67 % 1, 700. 0000 13.33%
18, 000. 00 20, 400. 00 2, 400. 00 22, 800. 00 4, 800. 00 20, 400. 00 2, 400. 00
45 GRATE | NLET TYPE 2
63. 0000 EACH 1, 500. 0000 1, 600. 0000 6.67 % 1, 800. 0000 20. 00 % 1, 800. 0000 20. 00 %
94, 500. 00 100, 800. 00 6, 300. 00 113,400.00 18, 900. 00 113, 400.00 18, 900. 00
46 STREAVBED GRAVEL
1055. 0000 TON 20. 0000 35. 0000 75. 00 % 24. 0000 20. 00 % 25. 0000 25. 00 %
21, 100. 00 36,925.00 15, 825. 00 25, 320. 00 4,220. 00 26, 375. 00 5, 275. 00
47 LI GHT LOOSE RI PRAP
1123. 0000 TON 30. 0000 35. 0000 16. 67 % 25. 0000 -16.67% 25. 0000 -16.67 %
33, 690. 00 39, 305. 00 5, 615. 00 28,075.00 -5, 615.00 28,075.00 -5, 615. 00
48 QUARRY SPALLS
34600. 0000 TON 16. 0000 14. 0500 212.19% 14. 0000 S12.50% 15. 0000 -6.25%
553, 600. 00 486,130.00 -67,470.00 484, 400.00 - 69, 200. 00 519, 000. 00 - 34, 600. 00
49 FLARED END SECTION 12 IN. DI AM
9. 0000 EACH 200. 0000 100. 0000 -50.00 % 300. 0000 50. 00 % 500. 0000 150. 00 %
1, 800. 00 900. 00 -900. 00 2,700. 00 900. 00 4, 500. 00 2, 700. 00
50 FLARED END SECTION 18 IN. DI AM
4. 0000 EACH 300. 0000 125. 0000 -58.33% 350. 0000 16. 67 % 550. 0000 83.33%
1, 200. 00 500. 00 -700. 00 1, 400. 00 200. 00 2,200. 00 1, 000. 00
51 FLARED END SECTION 60 |N. DI AM
4. 0000 EACH 1, 700. 0000 2, 000. 0000 17. 65 % 2, 000. 0000 17.65% 1, 200. 0000 229.41%
6, 800. 00 8, 000. 00 1, 200. 00 8, 000. 00 1, 200. 00 4,800.00 -2, 000.00
52 UNDERDRAIN PIPE 6 IN. DI AM
789. 0000 L.F. 5. 0000 6. 5000 30. 00 % 5. 0000 0. 00 % 4. 0000 -20. 00 %
3, 945. 00 5,128. 50 1,183.50 3, 945. 00 0. 00 3, 156. 00 -789. 00
53 UNDERDRAIN PIPE 8 IN. DI AM
36801. 0000 L.F. 7.0000 7. 2500 3.57% 8. 0000 14.29% 5. 0000 -28.57%
257, 607. 00 266, 807. 25 9, 200. 25 294,408.00 36, 801. 00 184, 005.00 - 73, 602. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
54 DELETED | TEM
0. 0500 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
55 PLAIN CONC. CULV. PIPE 12 IN. DI AM
545. 0000 L.F. 24. 0000 25. 2500 5.21% 20. 0000 S16.67% 14. 0000 -41.67%
13, 080. 00 13, 761. 25 681. 25 10,900.00 -2, 180. 00 7,630.00 -5, 450. 00
56 PLAIN CONC. CULV. PIPE 18 IN. DI AM
764. 0000 L.F. 30. 0000 29. 5000 -1.67% 26. 0000 -13.33% 16. 0000 -46.67 %
22, 920. 00 22, 538. 00 -382. 00 19,864.00 -3, 056. 00 12,224.00 -10, 696. 00
57 CL. V REINF. CONC. CULV. PIPE 12 IN. DI AM
31. 0000 L.F. 22. 0000 39. 0500 77.50 % 40. 0000 81.82 % 20. 0000 -9.09%
682. 00 1, 210.55 528. 55 1, 240. 00 558. 00 620. 00 -62. 00
58 CL. V REINF. CONC. CULV. PIPE 18 IN. DI AM
511. 0000 L.F. 32. 0000 39. 5500 23.59 % 30. 0000 -6.25% 23. 0000 228.13%
16, 352. 00 20, 210. 05 3, 858. 05 15,330.00 -1, 022.00 11,753.00 -4, 599.00
59 CL. V REINF. CONC. CULV. PIPE 36 IN. DI AM
239. 0000 L.F. 100. 0000 75. 0000 -25.00 % 75. 0000 -25.00% 65. 0000 -35.00 %
23, 900. 00 17,925.00  -5,975.00 17,925.00 -5, 975. 00 15,535.00 -8, 365. 00
60 CL. V REINF. CONC. CULV. PIPE 60 IN. DI AM
327. 0000 L.F. 100. 0000 275. 0000 175. 00 % 205. 0000 105. 00 % 200. 0000 100. 00 %
32, 700. 00 89,925.00 57, 225.00 67,035.00 34, 335.00 65,400.00 32, 700.00
61  H GH DENSI TY POLYETHYLENE PIPE 12 IN. DI AM
186. 0000 L.F. 25. 0000 40. 0000 60. 00 % 62. 0000 148. 00 % 22. 0000 -12.00%
4, 650. 00 7, 440. 00 2,790. 00 11, 532. 00 6, 882. 00 4,092. 00 -558. 00
62  HI GH DENSI TY POLYETHYLENE PIPE 18 IN. DI AM
207. 0000 L.F. 25. 0000 50. 7000 102. 80 % 70. 0000 180. 00 % 33. 0000 32.00 %
5,175. 00 10, 494. 90 5,319. 90 14, 490. 00 9, 315. 00 6,831. 00 1, 656. 00
63  5X5 CONCRETE BOX CULVERT
301. 0000 L.F. 250. 0000 315. 0000 26. 00 % 300. 0000 20. 00 % 275. 0000 10. 00 %
75, 250. 00 94,815.00 19, 565. 00 90,300.00 15, 050. 00 82, 775. 00 7,525. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
64  EXI STING CULVERT VI DEO | NSPECTI ON
1. 0000 EACH 3, 500. 0000 1, 500. 0000 -57.14% 500. 0000 -85.71% 1, 000. 0000 -71.43%
3, 500. 00 1,500.00 -2, 000.00 500.00 -3, 000.00 1,000.00  -2,500.00
STORM SEVER
65 CATCH BASI N TYPE 1
29. 0000 EACH 700. 0000 700. 0000 0.00 % 980. 0000 40. 00 % 1, 000. 0000 42.86 %
20, 300. 00 20, 300. 00 0.00 28, 420. 00 8, 120. 00 29, 000. 00 8, 700. 00
66 CATCH BASIN TYPE 2 48 IN. DI AM
26. 0000 EACH 2, 000. 0000 1, 450. 0000 227.50% 2, 000. 0000 0.00 % 1, 800. 0000 -10. 00 %
52, 000. 00 37,700.00 - 14, 300. 00 52, 000. 00 0. 00 46,800.00 -5, 200. 00
67 CATCH BASIN TYPE 2 54 IN. DI AM
4. 0000 EACH 3, 000. 0000 1, 650. 0000 -45.00 % 2, 500. 0000 -16.67% 2, 400. 0000 -20.00%
12, 000. 00 6,600.00 -5, 400.00 10,000.00 -2, 000. 00 9,600.00 -2, 400.00
68 CATCH BASIN TYPE -2 72 IN. DIAM W/ FLOWRESTR -O L SEP.
24. 0000 EACH 5, 000. 0000 4, 000. 0000 ©20.00% 6, 000. 0000 20. 00 % 3, 800. 0000 -24.00%
120, 000. 00 96,000.00 - 24, 000. 00 144,000.00 24, 000. 00 91,200.00 -28, 800. 00
69 TESTI NG STORM SEVER Pl PE
15775. 0000 L.F. 1. 2500 2.0000 60. 00 % 1. 2500 0. 00 % 1. 4000 12.00 %
19, 718. 75 31,550.00 11, 831.25 19, 718. 75 0. 00 22, 085. 00 2, 366. 25
70 DELETED | TEM
0. 1300 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
71 PLAIN CONC. STORM SEVER PIPE 18 IN. DI AM
3664. 0000 L.F. 23. 0000 23. 5000 2.17% 25. 0000 8.70 % 14. 0000 ©39.13%
84, 272. 00 86, 104. 00 1,832. 00 91, 600. 00 7,328. 00 51,296.00 -32,976.00
72 PLAIN CONC. STORM SEVER PIPE 24 IN. DI AM
749. 0000 L.F. 35. 0000 34. 7000 -0.86% 35. 0000 0. 00 % 22. 0000 -37.14%
26, 215. 00 25, 990. 30 -224.70 26, 215. 00 0. 00 16,478.00  -9,737.00

73 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DI AM
504. 0000 L. F. 20. 0000 39. 0500 95.25% 25. 0000 25.00 % 20. 0000 0. 00 %
10, 080. 00 19, 681. 20 9, 601. 20 12, 600. 00 2,520. 00 10, 080. 00 0. 00



DOT_RGGBO1

* * ok

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* *x

DATE: 07/28/ 2003

Bl D CHECK REPORT TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STORM SEVER
74 CL. V REINF. CONC. STORM SEVER PIPE 18 IN. DI AM
1728. 0000 L.F. 30. 0000 39. 5500 31.83% 30. 0000 0.00 % 22. 0000 226.67%
51, 840. 00 68,342.40 16, 502. 40 51, 840. 00 0. 00 38,016.00 - 13, 824. 00
75 CL. V REINF. CONC. STORM SEVER PIPE 24 IN. DI AM
527. 0000 L.F. 50. 0000 50. 0000 0.00 % 50. 0000 0. 00 % 35. 0000 -30. 00 %
26, 350. 00 26, 350. 00 0.00 26, 350. 00 0. 00 18,445.00 -7, 905.00
76 DEBRIS CAGE
16. 0000 EACH 350. 0000 1, 000. 0000 185. 71 % 1, 500. 0000 328.57% 1, 800. 0000 414.29 %
5, 600. 00 16,000.00 10, 400. 00 24,000.00 18, 400. 00 28,800.00 23, 200. 00
WATER LI NES
77 EXTRA TRENCH EXCAVATI ON
100. 0000 cY. 10. 0000 15. 0000 50. 00 % 20. 0000 100. 00 % 50. 0000 400. 00 %
1, 000. 00 1, 500. 00 500. 00 2, 000. 00 1, 000. 00 5, 000. 00 4,000. 00
78 REMOVAL AND REPLACEMENT OF UNSUI TABLE MATERI AL
35. 0000 cv. 20. 0000 50. 0000 150. 00 % 35. 0000 75. 00 % 50. 0000 150. 00 %
700. 00 1, 750. 00 1, 050. 00 1, 225. 00 525. 00 1, 750. 00 1, 050. 00
79 RESETTI NG EXI STI NG HYDRANT
1. 0000 EACH 700. 0000 1, 000. 0000 42.86 % 2, 000. 0000 185. 71 % 1, 500. 0000 114.29 %
700. 00 1, 000. 00 300. 00 2, 000. 00 1, 300. 00 1, 500. 00 800. 00
80  FI RE HYDRANT ASSEMBLY
2.0000 EACH 2, 500. 0000 3, 000. 0000 20. 00 % 3, 000. 0000 20. 00 % 2, 500. 0000 0.00 %
5, 000. 00 6, 000. 00 1, 000. 00 6, 000. 00 1, 000. 00 5, 000. 00 0.00
81 DUCTILE | RON Pl PE FOR WATER MAIN 6 IN. DI AM
30. 0000 L.F. 30. 0000 50. 0000 66. 67 % 42. 0000 40. 00 % 70. 0000 133.33 %
900. 00 1, 500. 00 600. 00 1, 260. 00 360. 00 2,100. 00 1, 200. 00
82 DUCTILE | RON Pl PE FOR WATER MAIN 12 IN. DI AM
20. 0000 L.F. 45. 0000 160. 0000 255. 56 % 350. 0000 677.78% 220. 0000 388. 89 %
900. 00 3, 200. 00 2,300. 00 7,000. 00 6, 100. 00 4, 400. 00 3, 500. 00
83 DUCTILE | RON Pl PE FOR WATER MAIN 14 IN. DI AM
146. 0000 L.F. 60. 0000 175. 0000 191.67 % 250. 0000 316. 67 % 110. 0000 83.33%
8, 760. 00 25,550.00 16, 790. 00 36,500.00 27, 740.00 16, 060. 00 7,300. 00



DOT_RGGBO1

PS&E JOB NO: 02A029

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

REVISION NO : 1

* * ok

* *x

DATE: 07/28/ 2003
TIME: 14: 20

BI DS OPENED ON : Jul

30 2003

CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o | SR 018 5TH BIDDER - ------ 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
WATER LI NES
84 DUCTILE | RON Pl PE FOR WATER MAIN 16 IN. DI AM
537. 0000 L.F. 75. 0000 75. 0000 0.00 % 100. 0000 33.33% 85. 0000 13.33%
40, 275. 00 40, 275. 00 0.00 53,700.00 13, 425.00 45, 645. 00 5, 370. 00
85  FURNI SHING STEEL CASING PIPE 1/2 IN. THICK, 24 IN. DA
76. 0000 L.F. 55. 0000 105. 0000 90. 91 % 75. 0000 36.36 % 100. 0000 81.82 %
4, 180. 00 7,980. 00 3, 800. 00 5,700. 00 1, 520. 00 7,600. 00 3, 420. 00
86  VALVE BOX ASSEMBLY
3.0000 EACH 1, 200. 0000 250. 0000 -79.17% 300. 0000 -75.00% 1, 000. 0000 -16.67 %
3, 600. 00 750.00 -2, 850.00 900.00 -2, 700.00 3, 000. 00 -600. 00
STRUCTURE
87 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
11128. 0000 cY. 15. 0000 15. 0000 0.00 % 12. 0000 -20.00% 13. 0000 -13.33%
166, 920. 00 166, 920. 00 0.00 133,536.00 - 33, 384. 00 144, 664.00 - 22, 256. 00
88 SHORI NG OR EXTRA EXCAVATION CL. A - CONC. RET. WALL
L.S. 113.30% 753.18 % 255. 49 %
14, 065. 00 30,000.00 15, 935. 00 120, 000.00 105, 935. 00 50,000.00 35, 935. 00
89 SHORI NG OR EXTRA EXCAVATION CL. A -BR NO 18/ 27S REPL
L.S. -56.00 % -86.00 % -90. 00 %
50, 000. 00 22,000.00 -28,000. 00 7,000.00  -43,000. 00 5,000.00 - 45, 000. 00
90 SHORI NG OR EXTRA EXCAVATION CL. A -BR NO 18/ 28N
L.S. -5.26% -60.53% -86.84 %
38, 000. 00 36,000.00  -2,000.00 15,000.00  -23, 000. 00 5,000.00 - 33, 000. 00
91 SHORI NG OR EXTRA EXCAVATION CL. A -BR NO 18/ 28S REPL
L.S. -1.19% -76.19% -88.10 %
42, 000. 00 41, 500. 00 -500. 00 10,000.00  -32, 000. 00 5,000.00 - 37, 000.00
92 SHORI NG OR EXTRA EXCAVATI ON CL. A -215TH TAYLOR CR BR
L.S. -56.25% -25.00 % -37.50%
8, 000. 00 3,500.00  -4,500.00 6,000.00  -2,000.00 5,000.00 -3, 000.00
93  SHORI NG OR EXTRA EXCAVATI ON CL. A -244TH O XI NG EB
L.S. -61.76 % -64.71% -70.59 %
17, 000. 00 6,500. 00 - 10, 500. 00 6,000.00 -11,000. 00 5,000.00 - 12, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&éjxaLgA;? . 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
94 SHORI NG OR EXTRA EXCAVATI ON CL. A - 244TH TAYLOR CR BR
L.S. 370. 00 % 550. 00 % 400. 00 %
10, 000. 00 47,000.00 37, 000.00 65,000.00 55, 000. 00 50,000.00 40, 000. 00
95 SHORI NG OR EXTRA EXCAVATI ON CL. A -TAYLOR CR BR RAMP
L.S. 0.00% 200. 00 % 150. 00 %
2,000. 00 2,000. 00 0.00 6, 000. 00 4,000. 00 5, 000. 00 3, 000. 00
96 SHORI NG OR EXTRA EXCAVATI ON CL. A - TAYLOR CR BR EB#3
L.S. 250. 00 % 350. 00 % 650. 00 %
20, 000. 00 70,000.00 50, 000. 00 90,000.00 70, 000. 00 150, 000. 00 130, 000. 00
97 SHORI NG OR EXTRA EXCAVATI ON CL. A -TAYLOR CR BR VB#3
L.S. 50. 00 % 100. 00 % 250. 00 %
50, 000. 00 75,000.00 25, 000. 00 100, 000.00 50, 000. 00 175,000.00 125, 000. 00
98 SHORI NG OR EXTRA EXCAVATI ON CL. A -SE 200TH ST U XI NG
L.S. 21.43% 57.14 % -28.57 %
7,000. 00 8, 500. 00 1, 500. 00 11, 000. 00 4,000. 00 5,000.00 -2, 000.00
99 SHORI NG OR EXTRA EXCAVATI ON CL. A -TAYLOR CR BR EB#2
L.S. 250. 00 % 500. 00 % 400. 00 %
1, 000. 00 3, 500. 00 2,500. 00 6, 000. 00 5, 000. 00 5, 000. 00 4,000. 00
100 SO L EXCAVATI ON FOR SHAFT | NCLUDI NG HAUL
5262. 0000 cY. 200. 0000 75. 0000 -62.50 % 370. 0000 85. 00 % 350. 0000 75. 00 %
1, 052, 400. 00 394, 650. 00 - 657, 750. 00 1,946,940.00 894, 540. 00 1,841, 700.00 789, 300. 00
101 FURNI SHI NG PERVANENT CASING FOR 7' -0" DIAM SHAFT
22. 0000 L.F. 300. 0000 1, 000. 0000 233.33% 500. 0000 66. 67 % 380. 0000 26. 67 %
6, 600. 00 22,000.00 15, 400. 00 11, 000. 00 4, 400. 00 8, 360. 00 1, 760. 00
102 FURNI SHI NG PERVMANENT CASING FOR 8'-0" DIAM SHAFT
204. 0000 L.F. 300. 0000 750. 0000 150. 00 % 600. 0000 100. 00 % 400. 0000 33.33%
61, 200. 00 153,000.00 91, 800. 00 122,400.00 61, 200. 00 81,600.00 20, 400. 00
103 FURNI SHI NG PERVANENT CASI NG FOR 10 -0" DI AM SHAFT
16. 0000 L.F. 500. 0000 800. 0000 60. 00 % 2, 600. 0000 420. 00 % 440. 0000 -12.00 %
8, 000. 00 12, 800. 00 4, 800. 00 41,600.00 33, 600.00 7,040. 00 -960. 00
104  PLACI NG PERVMANENT CASI NG FOR 7' -0" DIAM SHAFT
2.0000 EACH 2, 000. 0000 4, 200. 0000 110. 00 % 2, 500. 0000 25.00 % 1, 700. 0000 -15.00 %
4,000. 00 8, 400. 00 4, 400. 00 5, 000. 00 1, 000. 00 3, 400. 00 -600. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&éjxaLgA;? . 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
105  PLACI NG PERVMANENT CASI NG FOR 8' -0" DIAM SHAFT
14. 0000 EACH 2, 000. 0000 8, 400. 0000 320. 00 % 3, 000. 0000 50. 00 % 1, 800. 0000 -10.00 %
28, 000. 00 117,600.00 89, 600. 00 42,000.00  14,000.00 25,200.00 -2, 800.00
106  PLACI NG PERVANENT CASI NG FOR 10' -0 DI AM SHAFT
2.0000 EACH 3, 500. 0000 8, 500. 0000 142.86 % 3, 000. 0000 S14.29% 2, 000. 0000 -42.86 %
7,000. 00 17,000.00 10, 000. 00 6,000.00  -1,000.00 4,000.00  -3,000.00
107  FURNI SHI NG AND PLACI NG TEMP. CASING FOR 7'-0"DI A SHAFT
20. 0000 L.F. 100. 0000 100. 0000 0.00 % 600. 0000 500. 00 % 600. 0000 500. 00 %
2,000. 00 2,000. 00 0.00 12,000.00 10, 000. 00 12,000.00 10, 000. 00
108  FURNI SHI NG AND PLACI NG TEMP. CASI NG FOR 8 -0"DI A SHAFT
980. 0000 L.F. 100. 0000 400. 0000 300. 00 % 150. 0000 50. 00 % 140. 0000 40. 00 %
98, 000. 00 392,000.00 294, 000. 00 147,000.00 49, 000. 00 137,200.00 39, 200. 00
109  FURNI SHI NG AND PLACI NG TEMP. CASI NG FORLO' - 0" DI A SHAFT
52. 0000 L.F. 125. 0000 1, 100. 0000 780. 00 % 30. 0000 -76.00% 800. 0000 540. 00 %
6, 500. 00 57,200.00 50, 700. 00 1,560.00 -4, 940.00 41,600.00 35, 100. 00
110  CASI NG SHORI NG
48. 0000 L.F. 100. 0000 1,300.0000 1, 200.00 % 20. 0000 -80. 00 % 800. 0000 700. 00 %
4, 800. 00 62,400.00 57, 600. 00 960.00 -3, 840.00 38,400.00 33, 600. 00
111 REMOVI NG OBSTRUCTI ONS
EST. 0.00 % 0.00 % 0.00%
766, 000. 00 766, 000. 00 766, 000. 00 766, 000. 00
112 GRAVEL BACKFILL FOR WALL
3888. 0000 cv. 17. 0000 25. 0000 47.06 % 16. 0000 -5.88% 27. 0000 58.82 %
66, 096. 00 97,200.00 31, 104. 00 62,208.00 -3, 888.00 104,976.00 38, 880. 00
113 FURN SHI NG AND DRI VI NG CONCRETE TEST PI LE
2.0000 EACH 5, 000. 0000 3, 000. 0000 -40.00 % 6, 500. 0000 30. 00 % 5, 000. 0000 0.00 %
10, 000. 00 6,000.00 -4, 000.00 13, 000. 00 3, 000. 00 10, 000. 00 0.00
114 FURNI SHI NG CONC. PILING -1'-6" DI AM
480. 0000 L.F. 60. 0000 65. 0000 8.33% 90. 0000 50. 00 % 60. 0000 0.00 %
28, 800. 00 31, 200. 00 2, 400. 00 43,200.00 14, 400. 00 28, 800. 00 0.00
115 DRIVING CONC. PILE -1'-6" DI AM
12. 0000 EACH 1, 500. 0000 1, 400. 0000 -6.67% 1, 400. 0000 -6.67% 800. 0000 -46.67 %
18, 000. 00 16,800.00 -1, 200.00 16,800.00 -1, 200. 00 9,600.00 -8, 400.00



DOT_RGGBO1

PS&E JOB NO: 02A029
CONTRACT NO: 006611

* * ok

REVISION NO : 1
REG ON NO 01

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* *x

DATE: 07/28/ 2003
TIME: 14: 20

BI DS OPENED ON : Jul
AWARDED ON : Aug 15 2003

30 2003

VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
MAPLE VALLEY TO 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
| SSAQUAH HOBART RD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
116 FURNI SH NG AND DRI VI NG STEEL TEST PILE
4. 0000 EACH 5, 000. 0000 1, 000. 0000 -80.00 % 5, 000. 0000 0.00 % 4, 000. 0000 -20.00%
20, 000. 00 4,000.00 -16,000.00 20, 000. 00 0. 00 16,000.00 -4, 000.00
117 FURNI SHI NG ST. PILING
5090. 0000 L.F. 40. 0000 11. 0000 -72.50 % 16. 0000 -60. 00 % 25. 0000 -37.50%
203, 600. 00 55,990.00 - 147, 610. 00 81,440.00 -122, 160. 00 127,250.00 - 76, 350. 00
118 DRIVING ST. PILE
152. 0000 EACH 1, 000. 0000 450. 0000 -55.00 % 600. 0000 -40.00% 1, 000. 0000 0.00 %
152, 000. 00 68, 400.00 - 83, 600. 00 91,200.00  -60, 800. 00 152, 000. 00 0.00
119 FURNI SH NG STEEL PILE TIP OR SHOE
152. 0000 EACH 500. 0000 70. 0000 -86.00 % 50. 0000 -90. 00 % 100. 0000 -80. 00 %
76, 000. 00 10, 640.00 - 65, 360. 00 7,600.00 - 68, 400. 00 15,200.00 - 60, 800. 00
120 ST. REINF. BAR FOR BRI DGE
1016500. 0000 LB. 0. 5000 0. 6000 20. 00 % 0. 6000 20. 00 % 0. 5000 0.00 %
508, 250. 00 609, 900. 00 101, 650. 00 609, 900.00 101, 650. 00 508, 250. 00 0.00
121 ST. REINF. BAR FOR - RETAI NI NG WALL
177470. 0000 LB. 0. 5000 0. 7500 50. 00 % 0. 6000 20. 00 % 0. 5000 0.00 %
88, 735. 00 133,102.50 44, 367. 50 106, 482.00 17, 747.00 88, 735. 00 0.00
122 ST. REINF. BAR FOR - SHAFT
931800. 0000 LB. 0. 5000 0. 6000 20. 00 % 0. 6000 20. 00 % 0. 4000 ©20.00%
465, 900. 00 559,080.00 93, 180. 00 559,080.00 93, 180. 00 372,720.00 -93, 180. 00
123 CSL ACCESS TUBE
22460. 0000 L.F. 3.0000 6. 0000 100. 00 % 3. 0000 0. 00 % 5. 0000 66.67 %
67, 380. 00 134,760.00 67, 380. 00 67, 380. 00 0. 00 112,300.00 44, 920. 00
124 CONC. CLASS 4000P FOR SHAFT
5188. 0000 cY. 180. 0000 175. 0000 -2.78% 230. 0000 27.78% 200. 0000 11.11%
933, 840. 00 907,900.00 - 25, 940. 00 1,193,240.00 259, 400. 00 1,037, 600.00 103, 760. 00
125 CONC. CLASS 4000 FOR BRI DGE
6758. 0000 cv. 350. 0000 450. 0000 28.57 % 360. 0000 2.86% 350. 0000 0.00 %
2, 365, 300. 00 3,041,100.00 675, 800. 00 2,432,880.00 67, 580. 00 2, 365, 300. 00 0.00
126 CONC. CLASS 4000 FOR - WALL
3554. 0000 cY. 280. 0000 600. 0000 114.29 % 480. 0000 71.43% 500. 0000 78.57 %
995, 120. 00 2,132, 400. 00 1, 137, 280. 00 1,705,920.00 710, 800. 00 1,777,000.00 781, 880. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
127 CONC. CLASS 4000W FOR BRI DGE
864. 0000 cY. 120. 0000 150. 0000 25. 00 % 150. 0000 25.00 % 120. 0000 0.00 %
103, 680. 00 129,600.00 25, 920. 00 129,600.00 25, 920.00 103, 680. 00 0.00
128 SO L NAI L- EPOXY COATED
632. 0000 EACH 400. 0000 375. 0000 -6.25% 320. 0000 -20.00% 310. 0000 -22.50%
252, 800. 00 237,000.00 - 15, 800. 00 202, 240.00 - 50, 560. 00 195,920.00 - 56, 880. 00
129  SOL NAIL VERI FI CATI ON TEST
L.S. 100. 00 % -60. 00 % -60. 00 %
5, 000. 00 10, 000. 00 5, 000. 00 2,000.00 -3, 000.00 2,000.00 -3, 000.00
130  PREFABRI CATED DRAI NAGE MATERI AL
315. 0000 S Y. 12. 0000 9. 0000 -25.00 % 20. 0000 66. 67 % 20. 0000 66.67 %
3, 780. 00 2, 835. 00 -945. 00 6, 300. 00 2,520. 00 6, 300. 00 2, 520. 00
131  CONCRETE FASCI A PANEL
14200. 0000 S.F. 20. 0000 20. 0000 0.00 % 20. 0000 0.00 % 25. 0000 25. 00 %
284, 000. 00 284, 000. 00 0.00 284, 000. 00 0. 00 355,000.00 71, 000. 00
132 DEFI Gl ENT STRENGTH CONC. PRI CE ADJUSTMVENT
cALC 0.00 % 0.00 % 0.00%
-42.00 -42.00 -42.00 -42.00
133 SUPERSTRUCTURE - CEDAR RI VER BRIDGE NO. 18/ 27N
L.S. 52. 35 % -9.97% 17.73%
722, 000. 00 1,100, 000. 00 378, 000. 00 650, 000.00 - 72, 000. 00 850, 000. 00 128, 000. 00
134 SUPERSTRUCTURE - CEDAR RI VER BRI DGE NO. 18/ 27S REPL.
L.S. 31.00 % -12.66 % 16. 45 %
687, 000. 00 900, 000.00 213, 000. 00 600, 000. 00 - 87, 000. 00 800, 000. 00 113, 000. 00
135 SUPERSTRUCTURE - SR 169 O XI NG 18/ 28N
L.S. 20. 02 % S11.61% 0.52 %
1, 154, 000. 00 1,385,000.00 231, 000. 00 1,020, 000. 00 - 134, 000. 00 1, 160, 000. 00 6, 000. 00
136 SUPERSTRUCTURE - SR 169 O XI NG 18/ 28S REPL.
L.S. 12.49 % -10.01% 34.98 %
889, 000. 00 1,000, 000. 00 111, 000. 00 800, 000.00 -89, 000. 00 1,200, 000.00 311, 000. 00
137 SUPERSTRUCTURE - SE 215TH ST/ TAYLOR CREEK BRI DGE
L.S. 17. 65 % 5.88% 11.76 %
170, 000. 00 200,000.00 30, 000. 00 180,000.00 10, 000. 00 190, 000.00 20, 000. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 07/28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
MAPLE VALLEY TO 19460 84TH AVE S 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
| SSAQUAH/ HOBART RD KENT WA 98032- 1240 98004- 5732
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
138 SUPERSTRUCTURE - 244TH AVENUE SE O XI NG EB
L.S. 14.50 % -0.76 % -19.85%
262, 000. 00 300,000.00 38, 000.00 260,000.00  -2,000.00 210,000.00 - 52, 000. 00
139 SUPERSTRUCTURE - 244TH AVENUE SE O XI NG WB
L.S. 21.36 % 16. 50 % 14.08 %
206, 000. 00 250,000.00 44, 000. 00 240,000.00 34, 000. 00 235,000.00 29, 000. 00
140 SUPERSTRUCTURE - 244TH AVENUE SE O XI NG VB RAMP
L.S. 16. 28 % 16. 28 % 24.03 %
129, 000. 00 150,000.00 21, 000. 00 150,000.00 21, 000. 00 160, 000.00 31, 000. 00
141 SUPERSTRUCTURE - 244TH AVE SE/ TAYLOR CREEK BRI DGE
L.S. -13.04% -4.35% S21.74%
115, 000. 00 100, 000. 00 - 15, 000. 00 110,000.00 -5, 000. 00 90, 000.00 - 25, 000. 00
142 SUPERSTRUCTURE - TAYLOR CREEK BRI DGE 2ND XI NG EB
L.S. 5.93 % 10.17 % -23.73%
236, 000. 00 250,000.00 14, 000. 00 260, 000.00  24,000. 00 180, 000.00 - 56, 000. 00
143 SUPERSTRUCTURE - TAYLCR CREEK BRI DGE 2ND XI NG VB
L.S. 27.12% 10.17 % S2.54%
236, 000. 00 300,000.00 64, 000. 00 260, 000.00 24, 000. 00 230,000.00 -6, 000.00
144 SUPERSTRUCTURE - TAYLOR CREEK BRI DGE 2ND XI NG EB RAMP
L.S. -22.68% 8.25% -22.68%
194, 000. 00 150, 000. 00 - 44, 000. 00 210,000.00 16, 000. 00 150, 000. 00 - 44, 000. 00
145 SUPERSTRUCTURE - TAYLOR CREEK BRI DGE 3RD XI NG EB
L.S. 53. 85 % 12.82% 15.38 %
195, 000. 00 300, 000.00 105, 000. 00 220,000.00 25, 000. 00 225,000.00 30, 000. 00
146 SUPERSTRUCTURE - TAYLOR CREEK BRI DGE 3RD XI NG WB
L.S. 12.99 % 12.99 % 12.99 %
177, 000. 00 200,000.00 23, 000.00 200,000.00 23, 000. 00 200,000.00 23, 000. 00
147 SUPERSTRUCTURE - SE 200TH STREET U XI NG
L.S. 15. 89 % -17.22% S17.22%
604, 000. 00 700,000.00 96, 000. 00 500, 000. 00 - 104, 000. 00 500, 000. 00 - 104, 000. 00
148 BRI DGE RAI LI NG TYPE BP
10335. 0000 L.F. 50. 0000 32. 0000 -36.00 % 40. 0000 -20.00% 35. 0000 -30.00 %
516, 750. 00 330, 720.00 - 186, 030. 00 413, 400.00 - 103, 350. 00 361,725.00 -155, 025.00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 07/28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
MAPLE VALLEY TO 19460 84TH AVE S 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
| SSAQUAH HOBART RD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
149 TRAFFI C BARR ER
9739. 0000 L.F. 60. 0000 57. 5000 -4.17% 60. 0000 0.00 % 80. 0000 33.33%
584, 340. 00 559,992.50 - 24, 347.50 584, 340. 00 0. 00 779,120.00 194, 780. 00
150  SEW TRAFFI C BARR ER
4403. 0000 L.F. 175. 0000 158. 0000 29.71% 150. 0000 S14.29% 195. 0000 11.43%
770, 525. 00 695, 674.00 -74,851.00 660, 450. 00 - 110, 075. 00 858,585.00 88, 060. 00
151  SNW TRAFFI C BARRI ER
815. 0000 L.F. 175. 0000 165. 0000 -5.71% 150. 0000 -14.29% 175. 0000 0.00 %
142, 625. 00 134,475.00 -8, 150. 00 122,250.00 - 20, 375. 00 142, 625. 00 0.00
152  GEOSYNTHETI C WALL TRAFFI C BARRI ER
3094. 0000 L.F. 175. 0000 162. 0000 -7.43% 150. 0000 S14.29% 185. 0000 5.71%
541, 450. 00 501,228.00 -40,222.00 464,100.00  -77, 350. 00 572,390.00 30, 940. 00
153 MEMBRANE WATERPROOFI NG ( DECK SEAL)
311. 0000 S. Y. 15. 0000 30. 0000 100. 00 % 20. 0000 33.33% 12. 0000 ©20.00%
4, 665. 00 9, 330. 00 4, 665. 00 6, 220. 00 1, 555. 00 3,732.00 -933.00
154  GEOSYNTHETI C MOUNTED ROD EXTENSOVETER
132. 0000 EACH 3, 023. 0000 200. 0000 -93.38% 800. 0000 -73.54% 10. 0000 -99. 67 %
399, 036. 00 26,400.00 - 372, 636. 00 105, 600. 00 - 293, 436. 00 1,320.00 -397,716.00
155  GEOSYNTHETI C MOUNTED STRAI N GUAGE
66. 0000 EACH 182. 0000 250. 0000 37.36 % 300. 0000 64.84 % 100. 0000 -45.05 %
12, 012. 00 16, 500. 00 4, 488. 00 19, 800. 00 7,788. 00 6,600.00 -5, 412.00
156  GEOSYNTHETI C REI NFORCED EMBANKNVENT
25560. 0000 S.F. 0. 5000 2.0000 300. 00 % 1. 0000 100. 00 % 3. 5000 600. 00 %
12, 780. 00 51,120.00 38, 340. 00 25,560.00 12, 780. 00 89, 460.00 76, 680. 00
157  THERMOOOUPLE
9. 0000 EACH 303. 0000 250. 0000 -17.49% 480. 0000 58. 42 % 150. 0000 -50.50 %
2,727.00 2, 250. 00 -477.00 4,320. 00 1,593. 00 1,350.00  -1,377.00
158  SURVEY PO NT
27. 0000 EACH 320. 0000 1, 000. 0000 212.50 % 100. 0000 -68.75% 200. 0000 -37.50%
8, 640. 00 27,000.00 18, 360. 00 2,700.00 -5, 940. 00 5,400.00 -3, 240.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
MAPLE VALLEY TO 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
| SSAQUAH HOBART RD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
SURFACI NG
159 CRUSHED SURFACI NG BASE COURSE
86470. 0000 TON 9. 0000 12. 0500 33.89 % 12. 0000 33.33% 15. 5000 72.22 %
778, 230. 00 1,041, 963.50 263, 733. 50 1,037,640.00 259, 410. 00 1,340,285.00 562, 055. 00
160 CRUSHED SURFACI NG TOP COURSE
260. 0000 cv. 15. 0000 15. 0500 0.33% 26. 0000 73.33% 35. 0000 133.33%
3, 900. 00 3,913. 00 13. 00 6, 760. 00 2, 860. 00 9, 100. 00 5, 200. 00
LI QUI D ASPHALT
162 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
CEMENT CONCRETE PAVENENT
161 BRI DGE APPROACH SLAB
4220. 0000 S Y. 130. 0000 100. 0000 -23.08% 155. 0000 19.23% 100. 0000 -23.08%
548, 600. 00 422,000.00 -126,600. 00 654, 100.00 105, 500. 00 422,000.00 -126,600. 00
ASPHALT CONCRETE PAVEMENT
163 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
164 PLAN NG Bl TUM NOUS PAVENENT
470. 0000 S. Y. 4. 0000 20. 0000 400. 00 % 6. 0000 50. 00 % 4. 0000 0.00 %
1, 880. 00 9, 400. 00 7,520. 00 2, 820. 00 940. 00 1, 880. 00 0.00
165 DELETED | TEM
0. 0200 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
166 DELETED | TEM
0. 0300 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 07/28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
MAPLE VALLEY TO 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
| SSAQUAH HOBART RD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
167 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG - 64
125460. 0000 TON 28. 0000 33. 9000 21.07 % 35. 0000 25.00 % 33. 9000 21.07 %
3,512, 880. 00 4,253,094.00 740, 214.00 4,391,100.00 878, 220. 00 4,253,094.00 740, 214. 00
168 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
169 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
105, 390. 00 105, 390. 00 105, 390. 00 105, 390. 00
170 COMPACTI ON PRI CE ADJUSTMVENT
cALC 0.00 % 0.00 % 0.00 %
56, 210. 00 56, 210. 00 56, 210. 00 56, 210. 00
171  TEMPORARY ASPHALT CONCRETE PAVEMENT
8124. 0000 TON 40. 0000 33. 9000 -15.25% 35. 0000 -12.50% 37. 0000 -7.50%
324, 960. 00 275,403.60 - 49, 556. 40 284,340.00 - 40, 620. 00 300,588.00 - 24, 372.00
EROCSI ON CONTROL AND PLANTI NG
172 ESC LEAD
494. 4000 DAY 320. 0000 250. 0000 -21.88% 50. 0000 -84.38% 400. 0000 25. 00 %
158, 208. 00 123,600.00 - 34, 608. 00 24,720.00 -133,488.00 197,760.00 39, 552. 00
173 SEEDING FERTILIZING AND MILCHI NG
64. 7000 ACRE 800. 0000 750. 0000 -6.25% 900. 0000 12.50 % 750. 0000 -6.25%
51, 760. 00 48,525.00  -3,235.00 58, 230. 00 6, 470. 00 48,525.00 -3, 235.00
174 M TI GATI ON SEEDING FERTILI ZING AND MULCH NG
9. 4000 ACRE 3, 000. 0000 2,900. 0000 -3.33% 3, 000. 0000 0. 00 % 2, 900. 0000 -3.33%
28, 200. 00 27, 260. 00 -940. 00 28, 200. 00 0. 00 27, 260. 00 -940. 00
175 COMPCST TYPE 1
8255. 0000 cv. 22. 4000 23. 0000 2.68 % 24. 0000 7.14% 23. 0000 2.68%
184, 912. 00 189, 865. 00 4, 953. 00 198,120.00 13, 208. 00 189, 865. 00 4, 953. 00
176 COMPCST TYPE 2
222. 0000 C Y. 13. 0000 20. 0000 53. 85 % 21. 0000 61.54 % 20. 0000 53. 85 %
2, 886. 00 4, 440. 00 1,554. 00 4, 662. 00 1,776.00 4, 440. 00 1, 554. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
MAPLE VALLEY TO 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
| SSAQUAH HOBART RD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
177  COVPOST BERM
6110. 0000 L.F. 1.2000 3.0000 150. 00 % 3. 0000 150. 00 % 2.0000 66. 67 %
7,332.00 18,330.00 10, 998. 00 18,330.00 10, 998. 00 12, 220. 00 4, 888. 00
178 SOL BINDER OR TACKI NG AGENT
37. 1000 ACRE 175. 0000 140. 0000 ©20.00% 150. 0000 S14.29% 140. 0000 -20. 00 %
6, 492. 50 5,194.00  -1,298.50 5, 565. 00 -927. 50 5,194.00  -1,298.50
179 ERCSI ON CONTROL BLANKET
32600. 0000 S. Y. 1.5000 1. 1000 -26.67% 1. 2500 -16.67 % 1.1000 226.67%
48, 900. 00 35,860.00 - 13, 040. 00 40,750.00 -8, 150.00 35,860.00 - 13, 040. 00
180 STABI LI ZED CONSTRUCTI ON ENTRANCE
2130. 0000 S Y. 10. 0000 15. 0000 50. 00 % 12. 0000 20. 00 % 15. 0000 50. 00 %
21, 300. 00 31,950.00 10, 650. 00 25, 560. 00 4, 260. 00 31,950.00 10, 650. 00
181 STREET CLEANI NG
2540. 0000 HR 30. 0000 80. 0000 166. 67 % 90. 0000 200. 00 % 1. 0000 -96.67 %
76, 200. 00 203,200.00 127, 000. 00 228, 600.00 152, 400. 00 2,540.00 - 73, 660.00
182 | NLET PROTECTI ON
35. 0000 EACH 85. 0000 125. 0000 47.06 % 40. 0000 -52.94% 100. 0000 17.65 %
2,975. 00 4, 375. 00 1, 400. 00 1,400.00  -1,575.00 3, 500. 00 525. 00
183 SILT FENCE
38910. 0000 L.F. 3.0000 4. 5000 50. 00 % 2. 7500 -8.33% 6. 0000 100. 00 %
116, 730. 00 175,095.00 58, 365. 00 107,002.50  -9,727.50 233,460.00 116, 730. 00
184 WATTLE
39620. 0000 L.F. 2.0000 1. 9000 -5.00% 2. 0000 0. 00 % 4. 0000 100. 00 %
79, 240. 00 75,278.00 -3, 962.00 79, 240. 00 0. 00 158, 480.00 79, 240. 00
185 ERCSI ON/ WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 % 0.00%
501, 000. 00 501, 000. 00 501, 000. 00 501, 000. 00
186 TOPSO L TYPE B
11506. 0000 cv. 6. 0000 6. 0000 0.00 % 7.0000 16. 67 % 5. 5000 -8.33%
69, 036. 00 69, 036. 00 0.00 80,542.00 11, 506.00 63,283.00  -5,753.00
187 PSI PE - Bl GLEAF MAPLE 18" HT., BARE ROOT
872. 0000 EACH 4. 7500 3.7000 222.11% 3. 9000 -17.89% 4. 0000 -15.79 %
4,142.00 3,226. 40 -915. 60 3, 400. 80 -741. 20 3, 488. 00 -654. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 07/28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
MAPLE VALLEY TO 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
| SSAQUAH HOBART RD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
188 PSI PE - BLACK COTTONWOOD, 18" HT., BARE ROOT
988. 0000 EACH 5. 0000 3. 5000 -30.00% 3. 6000 -28.00% 3. 5000 -30.00 %
4,940. 00 3,458.00  -1,482.00 3,556.80  -1,383.20 3,458.00  -1,482.00
189 PSI PE - BLACK COTTONWOOD 60" LTH., LIVE POLE
491. 0000 EACH 5. 0000 22. 0000 340. 00 % 23. 0000 360. 00 % 22. 0000 340. 00 %
2, 455. 00 10, 802. 00 8, 347. 00 11, 293. 00 8, 838. 00 10, 802. 00 8, 347. 00
190 PSIPE - LI VE COTTONMOOD LOG 25' LTH.
29. 0000 EACH 250. 0000 500. 0000 100. 00 % 500. 0000 100. 00 % 500. 0000 100. 00 %
7,250. 00 14, 500. 00 7,250. 00 14, 500. 00 7, 250. 00 14, 500. 00 7, 250. 00
191 PSIPE - DOUGLAS FIR 12" HT, #1 CONT.
1417. 0000 EACH 6. 5000 5. 7000 S12.31% 5. 9000 -9.23% 6. 0000 S7.69%
9, 210.50 8,076.90  -1,133.60 8, 360. 30 -850. 20 8, 502. 00 -708. 50
192 PSIPE - PACIFIC YEW 12" HT, #1 CONT.
193. 0000 EACH 8. 0000 10. 0000 25. 00 % 11. 0000 37.50 % 10. 0000 25. 00 %
1,544. 00 1, 930. 00 386. 00 2,123. 00 579. 00 1, 930. 00 386. 00
193 PSIPE - RED ALDER, 12" HT., BARE ROOT
353. 0000 EACH 5. 0000 3. 0000 -40.00 % 3. 0000 -40. 00 % 3.0000 -40. 00 %
1, 765. 00 1, 059. 00 -706. 00 1, 059. 00 -706. 00 1, 059. 00 -706. 00
194 PSIPE - SI TKA SPRUCE, 12" HT., #1 CONT.
1906. 0000 EACH 7.5000 6. 0000 -20.00% 6. 0000 -20.00 % 6. 0000 ©20.00%
14, 295. 00 11,436.00 -2, 859.00 11,436.00 -2, 859.00 11,436.00 -2, 859.00
195 PSI PE - WESTERN HEMLOCK, 12" HT., #1 CONT.
1274. 0000 EACH 8. 1500 6. 0000 -26.38% 6. 0000 -26.38% 6. 0000 -26.38%
10, 383. 10 7,644.00  -2,739.10 7,644.00  -2,739.10 7,644.00  -2,739.10
196 PSI PE - WESTERN RED CEDAR, 12" HT., #1 CONT.
3214. 0000 EACH 7.3000 5. 6500 -22.60% 5. 7500 -21.23% 6. 0000 217.81%
23, 462. 20 18,159.10  -5,303.10 18,480.50  -4,981.70 19,284.00  -4,178.20
197 PSIPE - BALDH P RCSE, 18" HT., BARE ROOT
446. 0000 EACH 5. 2500 4. 0000 -23.81% 4. 0000 -23.81% 4. 0000 -23.81%
2,341.50 1,784. 00 -557. 50 1,784.00 -557. 50 1,784. 00 -557. 50
198 PSI PE - BEAKED HAZELNUT, 18" HT., BARE ROOT
2335. 0000 EACH 5. 5000 6. 0000 9.09 % 6. 0000 9.09 % 6. 0000 9.09 %
12, 842. 50 14, 010. 00 1,167.50 14, 010. 00 1,167.50 14, 010. 00 1, 167. 50



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
MAPLE VALLEY TO 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
| SSAQUAH HOBART RD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
199 PSI PE - BLACKCAP, 18" HT., BARE ROOT
264. 0000 EACH 7.5000 4. 0000 -46.67% 4. 0000 -46.67% 4. 0000 -46.67 %
1, 980. 00 1, 056. 00 -924. 00 1, 056. 00 -924. 00 1, 056. 00 -924.00
200 PSIPE - CASCARA, 18" HT., #1 CONT.
395. 0000 EACH 5. 3000 6. 0000 13.21% 6. 0000 13.21% 6. 0000 13.21%
2,093. 50 2,370. 00 276. 50 2,370. 00 276. 50 2,370. 00 276. 50
201 PSIPE - CLUSTERED W LD ROSE, 12" HT, BARE ROOT
13034. 0000 EACH 5. 5000 2.7500 -50. 00 % 3. 0000 -45.45% 3.0000 -45.45%
71, 687. 00 35,843.50 - 35, 843. 50 39,102.00 -32, 585.00 39,102.00 -32,585. 00
202 PSI PE - DEVBERRY, 4" HT., #1 CONT.
396. 0000 EACH 7.5000 6. 5000 -13.33% 6. 5000 213.33% 7.0000 -6.67%
2,970. 00 2,574. 00 -396. 00 2,574. 00 -396. 00 2,772.00 -198. 00
203 PSIPE -INDIAN PLUM 18" HT., BARE ROOT
1995. 0000 EACH 5. 9000 4. 0000 -32.20% 4. 0000 -32.20% 4.0000 232.20%
11, 770. 50 7,980.00  -3,790.50 7,980.00  -3,790.50 7,980.00  -3,790.50
204 PSI PE - LOW OREGON GRAPE, 6" HT., #1 CONT.
2139. 0000 EACH 7.5000 6. 7000 -10.67 % 6. 7500 -10. 00 % 7.0000 -6.67%
16, 042. 50 14,331.30  -1,711.20 14,438.25  -1,604.25 14,973.00  -1,069.50
205 PSI PE - NOOTKA ROSE, 18" HT., BARE ROOT
728. 0000 EACH 4. 8500 4. 0000 -17.53% 4. 0000 -17.53% 4.0000 -17.53%
3, 530. 80 2,912. 00 -618. 80 2,912. 00 -618. 80 2,912.00 -618. 80
206 PS| PE - OCEANSPRAY, 12" HT, #1 CONT.
712. 0000 EACH 7.5000 6. 0000 ©20.00% 6. 0000 -20. 00 % 6. 0000 -20. 00 %
5, 340. 00 4,272.00  -1,068.00 4,272.00 -1, 068.00 4,272.00  -1,068.00
207 PSIPE - PACI FI C NINEBARK, 18" HT., #1 CONT.
4518. 0000 EACH 8. 0000 5. 6500 -29.37% 5. 7500 -28.13% 6. 0000 -25.00 %
36, 144. 00 25,526.70 - 10, 617. 30 25,978.50 - 10, 165. 50 27,108.00 -9, 036. 00
208 PSIPE -PACI FIC WLLOW 18" HT., BARE ROOT
1090. 0000 EACH 5. 5000 4. 0000 227.27% 4. 0000 -27.27% 4. 0000 S27.27%
5, 995. 00 4,360.00  -1,635.00 4,360.00  -1,635.00 4,360.00  -1,635.00

209 PSIPE -PACIFIC WLLOW 36" LTH., LIVE STAKE
23734. 0000 EACH 1.5000 1. 2500 -16.67 % 1. 3000 -13.33% 1. 5000 0. 00 %
35, 601. 00 29, 667. 50 -5,933.50 30, 854. 20 -4,746. 80 35, 601. 00 0. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER - ------ 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
210 PSI PE - RED ELDERBERRY 18" HT., BARE ROOT
2580. 0000 EACH 4. 7500 4. 0000 -15.79 % 4. 0000 -15.79% 4. 0000 -15.79 %
12, 255. 00 10,320.00 -1, 935.00 10,320.00 -1, 935.00 10,320.00 -1, 935.00
211 PSI PE - RED FLOWERI NG CURRENT, 12" HT., #1 CONT.
52. 0000 EACH 7.5000 6. 5000 -13.33% 6. 5000 213.33% 7.0000 -6.67%
390. 00 338. 00 -52. 00 338. 00 -52.00 364. 00 -26. 00
212 PSI PE - RED 0S| ER DOGADCD, 18" HT., BARE ROOT
7842. 0000 EACH 5. 2500 3.7000 -29.52% 3. 7500 -28.57% 3. 5000 -33.33%
41, 170. 50 29,015.40 -12, 155. 10 29,407.50  -11, 763.00 27,447.00 -13,723.50
213 PSI PE - RED OS| ER DOGWOOD, 36" LTH., LIVE STAKE
32206. 0000 EACH 1.7500 1. 2500 -28.57% 1. 2500 -28.57% 1.5000 -14.29 %
56, 360. 50 40,257.50 - 16, 103. 00 40,257.50 - 16, 103. 00 48,309.00 -8, 051.50
214 PSIPE -SALAL, 4" HT.,4" CONT.
840. 0000 EACH 5. 5000 3.0000 -45.45% 3. 0000 -45.45% 3.0000 -45.45%
4, 620. 00 2,520.00  -2,100.00 2,520.00  -2,100.00 2,520.00  -2,100.00
215 PSI PE - SALMONBERRY, 12" HT., BARE ROOT
25656. 0000 EACH 5. 5000 2. 7500 -50.00 % 2. 7500 -50. 00 % 2. 7500 -50. 00 %
141, 108. 00 70,554.00 - 70, 554. 00 70,554.00 - 70, 554. 00 70,554.00 -70, 554. 00
216 PSIPE - SCOULER S WLLOW 18" HT., BARE ROOT
1146. 0000 EACH 5. 5000 4. 0000 227.27% 4. 0000 -27.27% 4.0000 227.27%
6, 303. 00 4,584.00  -1,719.00 4,584.00  -1,719.00 4,584.00  -1,719.00
217 PSIPE - SCOULER S WLLOW 36" LTH., LIVE STAKE
4572. 0000 EACH 1.7500 1. 2500 -28.57% 1. 2500 -28.57% 1. 2500 -28.57%
8, 001. 00 5,715.00 -2, 286.00 5,715.00 -2, 286. 00 5,715.00 -2, 286.00
218 PSIPE -SI TKA WLLOW 18" HT., BARE ROOT
3086. 0000 EACH 5. 0000 4. 0000 -20.00% 4. 0000 -20.00 % 4.0000 -20.00%
15, 430. 00 12,344.00 -3, 086.00 12,344.00 -3, 086.00 12,344.00 -3, 086.00
219 PSIPE -SI TKA WLLOW 36" LTH., LIVE STAKE
24949. 0000 EACH 1. 5000 1. 2500 -16.67 % 1. 2500 -16.67 % 1. 0000 -33.33%
37, 423. 50 31,186.25 -6, 237.25 31,186.25 -6, 237. 25 24,949.00 -12, 474.50
220 PSIPE - SNOABERRY, 18" HT., BARE ROOT
6767. 0000 EACH 5. 9000 3. 6500 -38.14% 3. 7500 -36.44 % 4. 0000 232.20%
39, 925. 30 24,699.55 -15,225.75 25,376.25 - 14, 549. 05 27,068.00 -12,857. 30



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o | SR 018 5TH BIDDER - ------ 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
MAPLE VALLEY TO 19460 84TH AVE S 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
| SSAQUAH HOBART RD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
221 PSIPE - TALL OREGON GRAPE, 18" HT., #1 CONT.
1593. 0000 EACH 7. 4000 6. 0000 -18.92% 6. 0000 -18.92% 6. 0000 -18.92%
11, 788. 20 9,558.00  -2,230.20 9,558.00  -2,230.20 9,558.00  -2,230.20
222  PSIPE - TH MBLEBERRY, 18" HT., BARE ROOT
2294. 0000 EACH 5. 2500 4. 5000 214,29 % 4. 5000 -14.29% 4. 5000 -14.29 %
12, 043. 50 10,323.00  -1,720.50 10,323.00  -1,720.50 10,323.00  -1,720.50
223 PSI PE - TWNBERRY 18" HT., BARE ROOT
1035. 0000 EACH 5. 4000 4. 0000 -25.93% 4. 0000 -25.93% 4.0000 -25.93%
5,589. 00 4,140.00 -1, 449.00 4,140.00 -1, 449.00 4,140.00 -1, 449.00
224 PSIPE -VINE MAPLE, 18" HT., BARE ROOT
1076. 0000 EACH 5. 0000 4. 0000 -20.00% 4. 0000 -20. 00 % 4. 0000 -20. 00 %
5, 380. 00 4,304.00 -1,076.00 4,304.00  -1,076.00 4,304.00 -1,076.00
225 PS| PE - WESTERN CRABAPPLE, 18" HT., BARE ROOT
807. 0000 EACH 7.1000 4. 0000 -43.66 % 4. 0000 -43.66 % 4.0000 -43.66 %
5,729.70 3,228.00  -2,501.70 3,228.00  -2,501.70 3,228.00  -2,501.70
226 PSI PE - WESTERN SWORDFERN, 12" HT., #1 CONT.
160. 0000 EACH 7. 4000 6. 0000 -18.92% 6. 0000 -18.92% 6. 0000 -18.92 %
1,184. 00 960. 00 -224.00 960. 00 -224.00 960. 00 -224.00
227 PSIPE - Bl GLEAF SEDGE, BARE ROOT
1765. 0000 EACH 2.1000 1. 3000 -38.10% 1. 4000 -33.33% 1. 4000 -33.33%
3, 706. 50 2,294.50  -1,412.00 2,471.00  -1,235.50 2,471.00  -1,235.50
228 PSI PE - NARROW.EAF BURREED, BARE ROOT
1004. 0000 EACH 2.1000 1. 3000 -38.10 % 1. 4000 -33.33% 1.5000 -28.57%
2,108. 40 1, 305. 20 -803. 20 1, 405. 60 -702. 80 1, 506. 00 -602. 40
229 PSI PE - SAVBEAK SEDGE, BARE ROOT
2455. 0000 EACH 2.1000 1. 3000 -38.10% 1. 4000 -33.33% 1. 4000 -33.33%
5, 155. 50 3,191.50 -1, 964.00 3,437.00  -1,718.50 3,437.00  -1,718.50
230 PSI PE - SKUNK CABBAGE, BARE ROOT
1077. 0000 EACH 2. 4000 2.0000 -16.67 % 2. 0000 -16.67 % 2.0000 -16. 67 %
2,584. 80 2, 154. 00 - 430. 80 2,154. 00 - 430. 80 2, 154. 00 -430. 80
231 PSI PE - SLENDER RUSH, BARE ROOT
570. 0000 EACH 2.1000 1. 3000 -38.10% 1. 4000 -33.33% 1.3000 -38.10 %
1,197.00 741. 00 - 456. 00 798. 00 -399. 00 741. 00 - 456. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
MAPLE VALLEY TO 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
| SSAQUAH HOBART RD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
232 PSI PE - SLOUGH SEDGE, BARE ROOT
43219. 0000 EACH 1.5000 1. 0000 -33.33% 1. 0000 -33.33% 1. 0000 -33.33%
64, 828. 50 43,219.00 -21,609. 50 43,219.00 -21,609. 50 43,219.00 -21,609. 50
233 PSI PE - SMALL- FRU TED BULRUSH, BARE ROOT
7325. 0000 EACH 1. 6000 1. 3000 -18.75% 1. 4000 -12.50% 1. 4000 -12.50%
11, 720. 00 9,522.50  -2,197.50 10,255.00 -1, 465. 00 10, 255.00 -1, 465. 00
234 PSIPE - TALL MANNAGRASS, BARE ROOT
2471. 0000 EACH 2.0000 1. 3000 -35.00 % 1. 4000 -30.00 % 1. 0000 -50.00 %
4,942. 00 3,212.30  -1,729.70 3,459.40  -1,482.60 2,471.00 -2, 471.00
235 PSIPE - WAPATO, 1" TUBER
502. 0000 EACH 2. 2500 1. 5000 -33.33% 1. 6000 -28.89% 1.5000 -33.33%
1,129.50 753. 00 -376. 50 803. 20 -326. 30 753. 00 -376. 50
236 PSI PE - WATER PARSLEY, BARE ROOT
1505. 0000 EACH 2. 2500 1. 4000 -37.78% 1. 5000 -33.33% 1. 4000 -37.78%
3, 386. 25 2,107.00  -1,279.25 2,257.50  -1,128.75 2,107.00  -1,279.25
237 PSIPE - WATER SEDGE, BARE ROOT
1594. 0000 EACH 2. 2500 1. 4000 -37.78% 1. 5000 -33.33% 1.5000 -33.33%
3, 586. 50 2,231.60  -1,354.90 2,391.00  -1,195.50 2,391.00  -1,195.50
238 PSI PE -WOOLY SEDGE, BARE ROOT
1004. 0000 EACH 2. 4000 1. 4000 -41.67% 1. 5000 -37.50% 1. 5000 -37.50%
2, 409. 60 1,405.60 -1, 004.00 1, 506. 00 -903. 60 1, 506. 00 -903. 60
239  EXTENSI ON OF PLANTI NG PERI CD
EST. 0.00 % 0.00 % 0.00%
77, 000. 00 77, 000. 00 77, 000. 00 77, 000. 00
240 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00%
359, 355. 00 359, 355. 00 359, 355. 00 359, 355. 00
241 PLANT ESTABLI SHVENT - TH RD YEAR
EST. 0.00 % 0.00 % 0.00%
206, 970. 00 206, 970. 00 206, 970. 00 206, 970. 00
242  PLANT ESTABLI SHVENT FOURTH YEAR
EST. 0.00 % 0.00 % 0.00%
134, 670. 00 134, 670. 00 134, 670. 00 134, 670. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
243  PLANT ESTABLI SHVENT FI FTH YEAR
EST. 0.00 % 0.00 % 0.00%
166, 450. 00 166, 450. 00 166, 450. 00 166, 450. 00
244 SO L AVENDVENT
6296. 0000 cv. 25. 0000 20. 0000 ©20.00% 21. 0000 -16.00 % 20. 0000 -20. 00 %
157, 400. 00 125,920.00 - 31, 480. 00 132,216.00 - 25, 184. 00 125,920.00 - 31, 480. 00
245 BARK OR WOOD CH P MJLCH
4259. 0000 cY. 22. 0000 21. 3000 -3.18% 22. 0000 0.00 % 22. 0000 0.00 %
93, 698. 00 90,716.70  -2,981.30 93, 698. 00 0. 00 93, 698. 00 0.00
246  MODI FI ED ROCK CHECK DAM
3890. 0000 L.F. 8. 0000 27. 7000 246. 25 % 5. 0000 -37.50% 20. 0000 150. 00 %
31, 120. 00 107,753.00 76, 633. 00 19,450.00  -11, 670. 00 77,800.00 46, 680. 00
247  TEMPORARY SEDI MENT TRAP
9. 0000 EACH 2, 000. 0000 500. 0000 -75.00 % 2, 500. 0000 25.00 % 2, 100. 0000 5.00 %
18, 000. 00 4,500.00 -13,500.00 22, 500. 00 4,500. 00 18, 900. 00 900. 00
248  ANGLED STREAM LOG
29. 0000 EACH 265. 0000 600. 0000 126. 42 % 1, 000. 0000 277.36% 1, 000. 0000 277.36 %
7,685. 00 17, 400. 00 9,715. 00 29,000.00 21, 315.00 29,000.00 21, 315.00
249  BAT BOX
12. 0000 EACH 110. 0000 350. 0000 218.18 % 125. 0000 13.64 % 100. 0000 ©9.09%
1,320.00 4, 200. 00 2, 880. 00 1, 500. 00 180. 00 1, 200. 00 -120. 00
250 BRUSH PILE
220. 0000 EACH 265. 0000 150. 0000 -43.40 % 200. 0000 -24.53% 500. 0000 88. 68 %
58, 300. 00 33,000.00 - 25, 300. 00 44,000.00 - 14, 300. 00 110,000.00 51, 700. 00
251  COBBLE
356. 0000 TON 34. 0000 35. 0000 2.94% 35. 0000 2.94% 35. 0000 2.94%
12, 104. 00 12, 460. 00 356. 00 12, 460. 00 356. 00 12, 460. 00 356. 00
252 CORLIFT
1862. 0000 L.F. 25. 0000 25. 0000 0.00 % 26. 0000 4.00% 18. 0000 -28.00 %
46, 550. 00 46, 550. 00 0.00 48, 412. 00 1, 862. 00 33,516.00 -13,034. 00
253  COMPOST SOCK
2391. 0000 L.F. 7.5000 5. 5000 -26.67% 6. 0000 -20.00 % 6. 0000 -20.00%
17, 932. 50 13,150.50 -4, 782.00 14,346.00  -3,586.50 14,346.00 -3, 586.50



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
254  HABI TAT LOG
170. 0000 EACH 225. 0000 100. 0000 -55.56 % 500. 0000 122.22% 400. 0000 77.78 %
38, 250. 00 17,000.00 -21, 250.00 85,000.00 46, 750. 00 68,000.00 29, 750. 00
255  LOG HABI TAT | SLAND
3.0000 EACH 1, 200. 0000 4, 000. 0000 233.33% 4, 500. 0000 275.00 % 5, 000. 0000 316.67 %
3, 600. 00 12, 000. 00 8, 400. 00 13, 500. 00 9, 900. 00 15,000.00 11, 400.00
256  LOG VEIR
17. 0000 EACH 3, 000. 0000 1, 600. 0000 -46.67 % 5, 000. 0000 66.67 % 1, 500. 0000 -50.00 %
51, 000. 00 27,200.00 -23,800. 00 85,000.00 34, 000. 00 25,500.00 - 25, 500. 00
257 LOG W TH ROOTWAD
211. 0000 EACH 200. 0000 550. 0000 175. 00 % 700. 0000 250. 00 % 650. 0000 225. 00 %
42, 200. 00 116,050.00 73, 850. 00 147,700.00 105, 500. 00 137,150.00 94, 950. 00
258  NESTI NG PLATFORM
1. 0000 EACH 3, 500. 0000 2, 500. 0000 -28.57% 3, 000. 0000 -14.29% 8, 000. 0000 128.57 %
3, 500. 00 2,500.00 -1, 000.00 3, 000. 00 -500. 00 8, 000. 00 4,500. 00
259 ONE MAN BOULDER
196. 0000 TON 60. 0000 35. 0000 -41.67% 32. 0000 S46.67% 35. 0000 -41.67%
11, 760. 00 6,860.00 -4, 900.00 6,272.00  -5,488.00 6,860.00 -4, 900.00
260 TWD MAN BOULDER
253. 0000 TON 60. 0000 35. 0000 -41.67% 32. 0000 -46.67% 50. 0000 -16.67 %
15, 180. 00 8,855.00 -6, 325.00 8,096.00 -7, 084.00 12,650.00 -2, 530.00
261 RAPTOR PERCH
6. 0000 EACH 2, 500. 0000 1, 500. 0000 -40.00 % 2, 000. 0000 -20.00% 2, 000. 0000 -20.00%
15, 000. 00 9,000.00  -6,000.00 12,000.00 -3, 000. 00 12,000.00 -3, 000.00
262  SPACER LOG
58. 0000 EACH 40. 0000 600. 0000 1, 400. 00 % 900.0000 2, 150.00 % 1,200.0000 2, 900.00 %
2,320.00 34,800.00 32, 480. 00 52,200.00 49, 880. 00 69,600.00 67, 280. 00
263 STUMP W ROOTWAD
14. 0000 EACH 175. 0000 750. 0000 328.57 % 900. 0000 414,29 % 800. 0000 357. 14 %
2, 450. 00 10, 500. 00 8, 050. 00 12,600.00 10, 150. 00 11, 200. 00 8, 750. 00
264 \WDOD SCATTERED ON SI TE
67. 5000 ACRE 975. 0000 1, 000. 0000 2.56 % 1, 500. 0000 53. 85 % 1, 050. 0000 7.69 %
65, 812. 50 67, 500. 00 1,687.50 101,250.00 35, 437.50 70, 875. 00 5, 062. 50



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
265  CONSTRUCTI ON GEOVENMBRANE
19276. 0000 S. Y. 10. 8000 7. 0000 -35.19% 7.0000 -35.19% 5. 0000 -53.70 %
208, 180. 80 134,932.00 - 73, 248. 80 134,932.00 -73, 248.80 96, 380.00 -111, 800. 80
266  GRAVEL SACK BARRI ER
13. 0000 EACH 50. 0000 200. 0000 300. 00 % 120. 0000 140. 00 % 600.0000  1,100.00 %
650. 00 2, 600. 00 1, 950. 00 1, 560. 00 910. 00 7,800. 00 7, 150. 00
267 TEMPORARY ERCSI ON CONTROL PUMPI NG
60. 0000 M. 1, 000. 0000 1, 500. 0000 50. 00 % 7, 000. 0000 600. 00 % 1, 500. 0000 50. 00 %
60, 000. 00 90, 000.00 30, 000. 00 420,000.00 360, 000. 00 90,000.00 30, 000. 00
268  TEMPORARY STORMAATER TREATMENT
90. 0000 ND. 6, 000. 0000 5, 000. 0000 -16.67 % 4, 000. 0000 -33.33% 2, 000. 0000 -66.67 %
540, 000. 00 450,000.00 - 90, 000. 00 360, 000. 00 - 180, 000. 00 180, 000. 00 - 360, 000. 00
TRAFFI C
269 EXTRUDED CURB
7695. 0000 L.F. 3.0000 3. 2500 8.33% 4. 0000 33.33% 4. 0000 33.33%
23, 085. 00 25, 008. 75 1,923.75 30, 780. 00 7, 695. 00 30, 780. 00 7, 695. 00
270 TYPE C PRECAST TRAFFI C CURB
800. 0000 L.F. 9. 0000 11. 0000 22.22% 12. 0000 33.33% 11. 0000 22.22%
7,200. 00 8, 800. 00 1, 600. 00 9, 600. 00 2, 400. 00 8, 800. 00 1, 600. 00
271 BEAM GUARDRAI L TYPE 1
21940. 0000 L.F. 12. 0000 11. 5500 -3.75% 12. 0000 0. 00 % 11. 0000 -8.33%
263, 280. 00 253,407.00 -9, 873.00 263, 280. 00 0. 00 241,340.00 - 21, 940. 00
272 BEAM GUARDRAI L TYPE 4
7555. 0000 L.F. 16. 0000 16. 9500 5.94 % 18. 0000 12.50 % 17. 0000 6. 25 %
120, 880. 00 128, 057. 25 7,177.25 135,990.00 15, 110. 00 128, 435. 00 7, 555. 00
273 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE - 16
2.0000 EACH 1, 300. 0000 1, 045. 0000 -19.62% 1, 100. 0000 -15.38% 1, 050. 0000 -19.23%
2, 600. 00 2,090. 00 -510. 00 2, 200. 00 -400. 00 2,100. 00 -500. 00
274 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE - 1
42. 0000 EACH 900. 0000 1, 185. 0000 31.67% 1, 200. 0000 33.33% 1, 180. 0000 31.11%
37, 800. 00 49,770.00 11, 970.00 50,400.00 12, 600. 00 49,560.00 11, 760. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
275 BEAM GUARDRAI L FLARED TERM NAL
49. 0000 EACH 1, 600. 0000 1, 420. 0000 -11.25% 1, 500. 0000 -6.25% 1, 420. 0000 -11.25%
78, 400. 00 69,580.00 -8, 820.00 73,500.00 -4, 900. 00 69,580.00  -8,820.00
276 BEAM GUARDRAI L BURI ED TERM NAL TYPE 1
4. 0000 EACH 600. 0000 605. 0000 0.83% 610. 0000 1.67% 600. 0000 0.00 %
2, 400. 00 2, 420. 00 20. 00 2, 440. 00 40. 00 2, 400. 00 0.00
277 BEAM GUARDRAI L ANCHOR TYPE 4
14. 0000 EACH 350. 0000 390. 0000 11.43% 400. 0000 14.29% 400. 0000 14.29 %
4,900. 00 5, 460. 00 560. 00 5, 600. 00 700. 00 5, 600. 00 700. 00
278 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
279 PRECAST CONC. BARRI ER TYPE SI NGLE SLOPE
650. 0000 L.F. 30. 0000 64. 6000 115.33 % 70. 0000 133.33% 30. 0000 0.00 %
19, 500. 00 41,990.00 22, 490.00 45,500.00 26, 000. 00 19, 500. 00 0.00
280 PRECAST CONC. BARRI ER TYPE - SINGLE Sl DED S| NGLE SLOPE
960. 0000 L.F. 50. 0000 63. 2000 26. 40 % 70. 0000 40. 00 % 30. 0000 -40. 00 %
48, 000. 00 60,672.00 12, 672.00 67,200.00 19, 200. 00 28,800.00 -19, 200. 00
281 BEAM GUARDRAI L TYPE -11
146. 0000 L.F. 60. 0000 36. 5000 239,17 % 37. 0000 -38.33% 37. 0000 -38.33%
8, 760. 00 5,329.00  -3,431.00 5,402.00 -3, 358.00 5,402.00  -3,358.00
282  TEMPORARY BEAM GUARDRAI L TYPE 1
4250. 0000 L.F. 12. 0000 8. 1500 -32.08% 8. 5000 -29.17% 9. 0000 -25.00 %
51, 000. 00 34,637.50 - 16, 362. 50 36,125.00 - 14, 875. 00 38,250.00 -12, 750. 00
283  TEMPORARY BEAM GUARDRAI L FLARED TERM NAL
4. 0000 EACH 2, 000. 0000 485. 0000 -75.75% 500. 0000 -75.00% 485. 0000 -75.75%
8, 000. 00 1,940.00 -6, 060.00 2,000.00 -6, 000.00 1,940.00 -6, 060.00
284  TEMPORARY BEAM GUARDRAI L ANCHOR TYPE 4
4. 0000 EACH 350. 0000 205. 0000 -41.43% 210. 0000 -40.00 % 205. 0000 -41.43%
1, 400. 00 820. 00 -580. 00 840. 00 -560. 00 820. 00 -580. 00
285 TEMPORARY BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
4. 0000 EACH 900. 0000 560. 0000 -37.78% 600. 0000 -33.33% 560. 0000 -37.78%
3, 600. 00 2,240.00 -1, 360.00 2,400.00  -1,200.00 2,240.00  -1,360.00



DOT_RGGBO1

* * ok

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* *x

DATE: 07/28/ 2003

Bl D CHECK REPORT TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o | SR 018 co-- BTHBIDDER -c-c-c- —cceee- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
MAPLE VALLEY TO 19460 84TH AVE S 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
| SSAQUAH HOBART RD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
286  REMOVI NG TEMPORARY BEAM GUARDRAI L
650. 0000 L.F. 4. 0000 1. 6500 -58.75 % 2.0000 -50. 00 % 3.0000 -25.00 %
2, 600. 00 1,072.50  -1,527.50 1,300.00  -1,300.00 1, 950. 00 -650. 00
287 TEMPORARY CONC. BARR ER
13545. 0000 L.F. 10. 0000 7.1000 ©29.00 % 9. 0000 -10. 00 % 8. 0000 -20. 00 %
135, 450. 00 96,169.50 -39, 280. 50 121, 905.00 - 13, 545. 00 108, 360.00 - 27, 090. 00
288  REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARRI ER
13230. 0000 L.F. 5. 0000 2. 8000 -44.00 % 4. 0000 -20.00 % 4.5000 -10.00 %
66, 150. 00 37,044.00 -29, 106. 00 52,920.00 -13, 230.00 59,535.00 -6, 615. 00
289 CONC. CLASS 4000 FOR BARR ER
313. 0000 cv. 500. 0000 150. 0000 -70.00 % 170. 0000 -66.00 % 410. 0000 -18.00 %
156, 500. 00 46,950. 00 -109, 550. 00 53,210.00 -103, 290. 00 128,330.00 - 28, 170. 00
290 ST. REINF. BAR FOR BARRI ER
14960. 0000 LB. 1. 0000 0. 5000 -50. 00 % 0. 7000 -30.00 % 0. 5000 -50.00 %
14, 960. 00 7,480.00 -7, 480.00 10,472.00 -4, 488. 00 7,480.00 -7, 480.00
291 TEMPORARY | MPACT ATTENUATOR
15. 0000 EACH 5, 000. 0000 4, 105. 0000 -17.90 % 4, 000. 0000 -20.00% 2, 500. 0000 -50. 00 %
75, 000. 00 61,575.00 -13, 425.00 60,000.00 - 15, 000. 00 37,500.00 -37,500. 00
292 PERMANENT | MPACT ATTENUATOR
2.0000 EACH 25, 000. 0000 48, 575. 0000 94.30 % 50, 000. 0000 100. 00 % 23, 000. 0000 -8.00%
50, 000. 00 97,150.00 47, 150. 00 100, 000.00 50, 000. 00 46,000.00  -4,000. 00
293 REPAIR | MPACT ATTENUATOR
EST. 0.00 % 0.00 % 0. 00 %
30, 000. 00 30, 000. 00 30, 000. 00 30, 000. 00
294 RESETTI NG | MPACT ATTENUATOR
13. 0000 EACH 800. 0000 705. 0000 -11.88 % 1, 000. 0000 25.00 % 1, 000. 0000 25.00 %
10, 400. 00 9,165.00 -1, 235.00 13, 000. 00 2, 600. 00 13, 000. 00 2, 600. 00
295 TRUCK MOUNTED | MPACT ATTENUATCR
2.0000 EACH 7,500. 0000 1, 500. 0000 -80.00 % 10, 000. 0000 33.33% 10, 000. 0000 33.33%
15, 000. 00 3,000.00 -12,000.00 20, 000. 00 5, 000. 00 20, 000. 00 5, 000. 00
206 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATCR
14437. 0000 HR 26. 0000 0.0100 -99. 96 % 45. 0000 73.08 % 1. 0000 -96.15 %
375, 362. 00 144.37 -375,217.63 649, 665.00 274, 303. 00 14,437.00 - 360, 925. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
MAPLE VALLEY TO 19460 84TH AVE S 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
| SSAQUAH HOBART RD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
297 FLEXI BLE GUI DE POST
1488. 0000 EACH 25. 0000 21. 5000 -14.00% 22. 0000 -12.00% 22. 0000 -12.00%
37, 200. 00 31,992.00 -5, 208.00 32,736.00 -4, 464.00 32,736.00 -4, 464. 00
298 BARR ER DELI NEATCR
146. 0000 EACH 10. 0000 12. 9000 29. 00 % 13. 0000 30. 00 % 13. 0000 30. 00 %
1, 460. 00 1, 883. 40 423. 40 1, 898. 00 438. 00 1, 898. 00 438. 00
299 PAINT LINE
29130. 0000 L.F. 0. 2500 0. 1200 -52.00 % 0. 1400 -44.00 % 0. 2000 ©20.00%
7,282.50 3,495.60  -3,786.90 4,078.20  -3,204.30 5,826.00  -1,456.50
300 PROFILED PLASTIC LI NE
124020. 0000 L.F. 0. 8000 1. 1500 43.75% 1. 2000 50. 00 % 1.1500 43.75 %
99, 216. 00 142,623.00 43, 407.00 148,824.00 49, 608. 00 142,623.00 43, 407. 00
301 PAINTED WDE LINE
240. 0000 L.F. 0. 6500 1. 0000 53. 85 % 1. 1000 69. 23 % 1. 0000 53. 85 %
156. 00 240. 00 84. 00 264. 00 108. 00 240. 00 84. 00
302 PROFI LED PLASTIC WDE LI NE
9050. 0000 L.F. 1. 2500 3. 0000 140. 00 % 3. 0000 140. 00 % 3.0000 140. 00 %
11, 312. 50 27,150.00 15, 837. 50 27,150.00 15, 837.50 27,150.00 15, 837.50
303 DELETED | TEM
0. 0400 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
304 PLASTIC STOP LINE
157. 0000 L.F. 10. 0000 10. 0000 0.00 % 11. 0000 10. 00 % 10. 0000 0.00 %
1,570. 00 1,570. 00 0.00 1,727.00 157. 00 1,570. 00 0.00
305 PLASTI C TRAFFI C ARROW
8. 0000 EACH 140. 0000 125. 0000 -10.71% 130. 0000 -7.14% 125. 0000 -10.71%
1,120.00 1, 000. 00 -120. 00 1, 040. 00 -80. 00 1, 000. 00 -120. 00
306 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
307 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
308 PLASTI C DRAI NAGE MARKI NG
202. 0000 EACH 10. 0000 11. 0000 10. 00 % 12. 0000 20. 00 % 11. 0000 10. 00 %
2,020. 00 2,222.00 202. 00 2, 424. 00 404. 00 2,222.00 202. 00
309 RAI SED PAVEMENT MARKER TYPE 1
629. 0000 HUND 150. 0000 129. 0000 -14.00 % 130. 0000 213.33% 129. 0000 -14.00 %
94, 350. 00 81,141.00 -13,209. 00 81,770.00 -12, 580. 00 81,141.00 -13,209. 00
310 RAI SED PAVEMENT MARKER TYPE 2
10. 3000 HUND 400. 0000 325. 0000 -18.75% 330. 0000 -17.50% 350. 0000 -12.50 %
4,120. 00 3, 347. 50 -772.50 3,399. 00 -721.00 3, 605. 00 -515. 00
311 TEMPORARY PAVEMENT MARKI NG
190120. 0000 L.F. 0. 1700 0. 3700 117.65 % 0. 4000 135. 29 % 0. 4000 135. 29 %
32, 320. 40 70,344.40 38, 024.00 76,048.00  43,727.60 76,048.00  43,727.60
312 PERVANENT S| GNI NG
L.S. 30. 91 % 6.33% 32.91 %
75, 240. 00 98,500.00 23, 260. 00 80, 000. 00 4, 760. 00 100, 000. 00 24, 760. 00
313 TYPE |11 BARRI CADE
17. 0000 EACH 9. 0000 250.0000  2,677.78 % 100.0000  1,011.11% 500.0000 5, 455.56 %
153. 00 4, 250. 00 4,097. 00 1, 700. 00 1, 547. 00 8, 500. 00 8, 347. 00
314 CANTILEVER SI GN STRUCTURE NO. -1
L.S. 33.16 % 38.89 % 80. 56 %
36, 000. 00 47,938.64 11, 938.64 50,000.00 14, 000. 00 65,000.00 29, 000. 00
315 TEMPORARY | LLUM NATI ON SYSTEM - SAD 4899
L.S. 22.01% 39.53 % 25.58 %
21, 500. 00 26, 231. 92 4,731. 92 30, 000. 00 8, 500. 00 27, 000. 00 5, 500. 00
316 TEMPORARY | LLUM NATI ON SYSTEM - SUA 4905
L.S. 272.74 % 295. 35 % 44.19 %
21, 500. 00 80,139.07 58, 639. 07 85,000.00 63, 500. 00 31, 000. 00 9, 500. 00
317  PERMANENT | LLUM NATI ON PLAN
L.S. 12.47% 14.50 % 28. 63 %
262, 000. 00 294,661.58 32, 661.58 300,000.00 38, 000. 00 337,000.00 75, 000. 00
318 | LLUM NATI ON SYSTEM - KI NG COUNTY SAS 4900
L.S. 79.21% 80. 33 % 8.20 %
30, 500. 00 54,657.75 24, 157.75 55,000.00 24, 500. 00 33, 000. 00 2, 500. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

DATE: 07/28/ 2003

Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
319 | LLUM NATI ON SYSTEM - KI NG COUNTY SAS 4902
L.S. 44.58 % 50. 00 % 0.00 %
30, 000. 00 43,375.07 13, 375.07 45,000.00 15, 000. 00 30, 000. 00 0.00
320 | LLUM NATI ON SYSTEM - KI NG COUNTY SAS 4906
L.S. S17.04% -13.46% -11.54%
52, 000. 00 43,139.54 -8, 860. 46 45,000.00  -7,000.00 46,000.00 -6, 000. 00
321  BARRIER CONDUI T SYSTEM
L.S. 75. 26 % 76.19% 47.62 %
210, 000. 00 368,046.89 158, 046. 89 370,000.00 160, 000. 00 310,000.00 100, 000. 00
322 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
323 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
324 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
325 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
326  BACK-UP VEHI CLE- SWEEPER
500. 0000 HR 25. 0000 50. 0000 100. 00 % 50. 0000 100. 00 % 70. 0000 180. 00 %
12, 500. 00 25,000.00 12, 500. 00 25,000.00 12, 500. 00 35,000.00 22, 500. 00
327 SEQUENTI AL ARROW SI GN
2000. 0000 HR 5. 0000 5. 0000 0.00 % 4. 0000 -20.00 % 10. 0000 100. 00 %
10, 000. 00 10, 000. 00 0.00 8,000.00 -2, 000.00 20,000.00 10, 000. 00
328 PORTABLE CHANGEABLE MESSAGE S| GN
4. 0000 EACH 5, 000. 0000 7,500. 0000 50. 00 % 5, 000. 0000 0. 00 % 6, 000. 0000 20. 00 %
20, 000. 00 30,000.00 10, 000. 00 20, 000. 00 0. 00 24, 000. 00 4,000. 00
329 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE Sl GN
2580. 0000 HR 2. 2500 10. 0000 344. 44 % 5. 0000 122.22% 12. 0000 433.33%
5, 805. 00 25,800.00 19, 995. 00 12, 900. 00 7,095. 00 30,960.00 25, 155. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o | SR 018 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
MAPLE VALLEY TO 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
| SSAQUAH HOBART RD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
330 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -60. 00 % 300. 00 % 900. 00 %
25, 000. 00 10,000.00  -15, 000. 00 100, 000.00 75, 000. 00 250,000.00 225, 000. 00
331 TRAFFI C CONTROL LABOR
18000. 0000 HR 35. 0000 37. 5500 7.29% 34. 0000 -2.86% 42. 0000 20. 00 %
630, 000. 00 675,900.00 45, 900. 00 612, 000.00 - 18, 000. 00 756,000. 00 126, 000. 00
332 TRAFFI C CONTROL VEHI CLE
438. 0000 DAY 40. 0000 60. 0000 50. 00 % 250. 0000 525. 00 % 150. 0000 275.00 %
17, 520. 00 26, 280. 00 8, 760. 00 109,500.00 91, 980. 00 65,700.00 48, 180. 00
333 TRAFFI C CONTROL SUPERVI SOR
4812. 0000 HR 40. 0000 48. 2000 20.50 % 38. 0000 -5.00% 42. 0000 5.00 %
192, 480. 00 231,938.40 39, 458. 40 182,856.00 -9, 624. 00 202, 104. 00 9, 624. 00
334 CONSTRUCTI ON SI GNS CLASS A
3000. 0000 S.F. 14. 0000 12. 0000 -14.29% 14. 0000 0.00 % 20. 0000 42.86%
42, 000. 00 36,000.00 -6, 000.00 42, 000. 00 0. 00 60,000.00 18, 000.00
335  TEMPORARY TRAFFIC S| GNAL SYSTEM
L.S. -59.88% -59.02% 34.43%
61, 000. 00 24,474.99  -36,525.01 25,000.00 - 36, 000. 00 82,000.00  21,000. 00
OTHER | TEMS
336 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
27230. 0000 cv. 6. 0000 5. 0000 -16.67 % 5. 0000 -16.67 % 17. 0000 183.33 %
163, 380. 00 136,150.00 - 27, 230. 00 136, 150.00 - 27, 230. 00 462,910.00 299, 530. 00
337 SHORI NG OR EXTRA EXCAVATI ON CLASS B
71160. 0000 S.F. 0. 5000 0. 2500 -50.00 % 0. 4000 -20.00% 0. 5000 0.00 %
35, 580. 00 17,790.00 -17,790.00 28,464.00  -7,116.00 35, 580. 00 0.00
338 GRAVEL BACKFILL FOR Pl PE BEDDI NG
3509. 0000 cv. 25. 0000 25. 1000 0.40 % 20. 0000 -20.00% 27. 0000 8. 00 %
87, 725. 00 88, 075. 90 350. 90 70,180.00 -17, 545. 00 94, 743. 00 7,018. 00
339 GRAVEL BACKFILL FOR DRAI N
3461. 0000 C Y. 25. 0000 30. 1000 20. 40 % 20. 0000 -20.00% 34. 0000 36. 00 %
86, 525. 00 104,176.10 17, 651. 10 69,220.00 -17, 305. 00 117,674.00 31, 149. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
340 CONTROLLED DENSI TY FILL
299. 0000 cY. 40. 0000 100. 0000 150. 00 % 65. 0000 62.50 % 70. 0000 75. 00 %
11, 960. 00 29,900.00 17, 940. 00 19, 435. 00 7,475. 00 20, 930. 00 8, 970. 00
341 WATER
12000. 0000 MGAL 20. 0000 25. 0000 25. 00 % 12. 0000 -40.00 % 25. 0000 25.00 %
240, 000. 00 300,000.00 60, 000. 00 144,000.00 - 96, 000. 00 300,000.00 60, 000. 00
342 CONC. CLASS 3000
1.7000 CY 400. 0000 1, 000. 0000 150. 00 % 210. 0000 -47.50% 500. 0000 25. 00 %
680. 00 1, 700. 00 1,020. 00 357. 00 -323.00 850. 00 170. 00
343 PLUGGE NG EXI STI NG PI PE
13. 0000 EACH 400. 0000 500. 0000 25. 00 % 250. 0000 -37.50% 400. 0000 0.00 %
5, 200. 00 6, 500. 00 1, 300. 00 3,250.00 -1, 950.00 5, 200. 00 0.00
344 STRUCTURE SURVEYI NG
L.S. -27.41% -63.70% -27.41%
344, 400. 00 250,000.00 - 94, 400. 00 125, 000.00 -219, 400. 00 250,000. 00 - 94, 400. 00
345 ROADWAY SURVEYI NG
L.S. 15. 74 % 54.32% 170. 06 %
259, 200. 00 300,000.00 40, 800. 00 400, 000.00 140, 800. 00 700, 000. 00 440, 800. 00
346 LI CENSED SURVEY! NG
L.S. -70.00 % -70.00 % -20. 00 %
50, 000. 00 15,000.00 - 35, 000. 00 15,000.00 - 35, 000. 00 40, 000.00 - 10, 000. 00
347 MONUMENT CASE, COVER, AND Pl PE
55. 0000 EACH 250. 0000 275. 0000 10. 00 % 250. 0000 0. 00 % 400. 0000 60. 00 %
13, 750. 00 15, 125. 00 1,375. 00 13, 750. 00 0. 00 22, 000. 00 8, 250. 00
348 CONC. SLOPE PROTECTI ON
1011. 0000 S. Y. 45. 0000 60. 0000 33.33% 40. 0000 S11.11% 70. 0000 55. 56 %
45, 495. 00 60, 660.00 15, 165. 00 40,440.00 -5, 055.00 70,770.00  25,275.00
349  ADDI TI ONAL SURVEYI NG
240. 0000 HR 100. 0000 175. 0000 75. 00 % 200. 0000 100. 00 % 200. 0000 100. 00 %
24, 000. 00 42,000.00 18, 000. 00 48,000.00 24, 000. 00 48,000.00 24, 000. 00
350 CHAIN LINK FENCE TYPE 3
28360. 0000 L.F. 7.0000 4. 9000 -30.00% 6. 0000 -14.29% 6. 0000 214,29 %
198, 520. 00 138,964.00 - 59, 556. 00 170, 160.00 - 28, 360. 00 170, 160.00 - 28, 360. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 07/28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
MAPLE VALLEY TO 19460 84TH AVE S 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
| SSAQUAH HOBART RD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
351 CHAIN LINK FENCE TYPE 6
628. 0000 L.F. 15. 0000 8. 0000 -46.67% 8. 0000 -46.67% 8. 0000 -46.67 %
9, 420. 00 5,024.00 -4, 396.00 5,024.00 -4, 396.00 5,024.00 -4, 396.00
352 END, GATE, CORNER, AND PULL PCST FOR CHAIN LI NK FENCE
143. 0000 EACH 120. 0000 160. 0000 33.33% 120. 0000 0. 00 % 100. 0000 -16. 67 %
17, 160. 00 22, 880. 00 5,720. 00 17, 160. 00 0. 00 14,300.00 -2, 860.00
353 SINGLE 6 FT. CHAIN LI NK GATE
8. 0000 EACH 250. 0000 300. 0000 20. 00 % 700. 0000 180. 00 % 600. 0000 140. 00 %
2,000. 00 2, 400. 00 400. 00 5, 600. 00 3, 600. 00 4, 800. 00 2, 800. 00
354 DOUBLE 14 FT. CHAIN LI NK GATE
2.0000 EACH 500. 0000 550. 0000 10. 00 % 1, 000. 0000 100. 00 % 900. 0000 80. 00 %
1, 000. 00 1, 100. 00 100. 00 2, 000. 00 1, 000. 00 1, 800. 00 800. 00
355 W RE FENCE TYPE 2
14310. 0000 L.F. 2.5000 1. 6500 -34.00% 3. 2500 30. 00 % 3.0000 20. 00 %
35, 775. 00 23,611.50 -12, 163. 50 46,507.50 10, 732.50 42, 930. 00 7, 155. 00
356 GLARE SCREEN TYPE 1 DESIGN A
150. 0000 L.F. 15. 0000 25. 0000 66. 67 % 40. 0000 166. 67 % 40. 0000 166. 67 %
2, 250. 00 3, 750. 00 1, 500. 00 6, 000. 00 3, 750. 00 6, 000. 00 3, 750. 00
357 STRUCTURAL EARTH WALL
44178. 0000 S.F. 14. 0000 15. 2500 8.93% 13. 0000 -7.14% 14. 0000 0.00 %
618, 492. 00 673,714.50 55, 222. 50 574,314.00 - 44,178.00 618, 492. 00 0.00
358  BARBLESS THREE W RE FENCE
11860. 0000 L.F. 3. 7500 1. 6500 -56.00 % 3.1000 -17.33% 3.0000 -20. 00 %
44, 475. 00 19,569.00  -24, 906. 00 36,766.00  -7,709.00 35,580.00 -8, 895. 00
359  SINGLE BARBLESS WRE GATE, 5' WDE
4. 0000 EACH 125. 0000 250. 0000 100. 00 % 500. 0000 300. 00 % 400. 0000 220.00 %
500. 00 1, 000. 00 500. 00 2, 000. 00 1, 500. 00 1, 600. 00 1, 100. 00
360 BACKFILL FOR STRUCTURAL EARTH WALL I NCL. HAUL
24114. 0000 cv. 15. 0000 16. 0000 6.67 % 18. 0000 20. 00 % 21. 0000 40. 00 %
361, 710. 00 385,824.00  24,114.00 434,052.00  72,342.00 506,394. 00 144, 684. 00
361 SPECI AL DESI GN STRUCTURAL EARTH WALL
33191. 0000 S.F. 25. 0000 18. 0000 -28.00 % 16. 0000 -36.00% 14. 0000 -44.00 %
829, 775. 00 597, 438.00 - 232, 337.00 531, 056.00 - 298, 719. 00 464, 674.00 -365,101. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&éjxaLgA;? . 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022039 REV. 7] 21703 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
362  BACKFILL FOR SPECI AL DESIGN ST. EARTH WALL | NCL. HAUL
22145. 0000 cY. 15. 0000 16. 0000 6.67 % 18. 0000 20. 00 % 21. 0000 40. 00 %
332, 175. 00 354,320.00 22, 145.00 398, 610.00 66, 435. 00 465,045.00 132, 870. 00
363 MANHOLE 48 IN. DIAM TYPE 1
14. 0000 EACH 2, 650. 0000 2, 510. 0000 -5.28% 4, 000. 0000 50. 94 % 2, 400. 0000 -9.43%
37, 100. 00 35,140.00 -1, 960. 00 56,000.00 18, 900. 00 33,600.00 -3, 500.00
364 MANHOLE 48 IN. DIAM TYPE 3
11. 0000 EACH 2, 150. 0000 2, 650. 0000 23. 26 % 3, 900. 0000 81.40 % 2, 300. 0000 6.98 %
23, 650. 00 29, 150. 00 5, 500. 00 42,900.00 19, 250. 00 25, 300. 00 1, 650. 00
365 MANHOLE 54 IN. DIAM TYPE 1
1. 0000 EACH 3, 000. 0000 3, 500. 0000 16. 67 % 5, 000. 0000 66. 67 % 3, 000. 0000 0.00 %
3, 000. 00 3, 500. 00 500. 00 5, 000. 00 2,000. 00 3, 000. 00 0.00
366 MANHOLE ADDI TI ONAL HEI GHT 48 IN. DIAM TYPE 1
36. 0000 L.F. 250. 0000 200. 0000 -20.00 % 300. 0000 20. 00 % 70. 0000 -72.00%
9, 000. 00 7,200.00  -1,800.00 10, 800. 00 1, 800. 00 2,520.00 -6, 480. 00
367 MANHOLE ADDI TI ONAL HEIGHT 48 IN. DIAM TYPE 3
6. 0000 L.F. 250. 0000 200. 0000 ©20.00% 300. 0000 20. 00 % 70. 0000 -72.00 %
1, 500. 00 1, 200. 00 -300. 00 1, 800. 00 300. 00 420.00  -1,080.00
368 MANHOLE ADDI TI ONAL HEI GHT 54 IN. DIAM TYPE 1
12. 0000 L.F. 250. 0000 225. 0000 -10. 00 % 350. 0000 40. 00 % 100. 0000 -60. 00 %
3, 000. 00 2,700. 00 -300. 00 4, 200. 00 1, 200. 00 1,200.00  -1,800.00
369 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
370 FORCE ACCOUNT - REMOVAL AND DI SPOSAL OF HAZARDOUS MATERI AL
EST. 0.00 % 0.00 % 0.00%
100, 000. 00 100, 000. 00 100, 000. 00 100, 000. 00
371 FORCE ACCOUNT - WEED CONTROL
EST. 0.00 % 0.00 % 0. 00 %
44, 300. 00 44, 300. 00 44, 300. 00 44, 300. 00

372 FORCE ACCOUNT - REMOVAL OF BURI ED DEBRI S
EST. 0. 00 % 0.00% 0. 00 %
7, 500. 00 7, 500. 00 7, 500. 00 7, 500. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
373 FORCE ACCOUNT -LOOP TESTI NG
EST. 0.00 % 0.00 % 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
374 FORCE ACCOUNT - M SCELLANEQOUS ELECTRI CAL
EST. 0.00 % 0.00 % 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
375 FORCE ACCOUNT - UNEXPECTED OBJECT REMOVAL
EST. 0.00 % 0.00 % 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
376 FORCE ACCOUNT - UNEXPECTED OBJECT REMOVAL DURI NG JACKI NG
EST. 0.00 % 0.00 % 0.00 %
4,000. 00 4,000. 00 4, 000. 00 4,000. 00
377 FORCE ACCOUNT - ROLLI NG SLOADOM
EST. 0.00 % 0.00 % 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
378 FORCE ACCOUNT - RELOCATI NG REMAI NI NG SEPTI C SYSTEMS
EST. 0.00 % 0.00 % 0.00%
33, 000. 00 33, 000. 00 33, 000. 00 33, 000. 00
379 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
6320. 0000 S. Y. 2.0000 2.0000 0.00 % 2. 0000 0.00 % 2.3000 15. 00 %
12, 640. 00 12, 640. 00 0.00 12, 640. 00 0. 00 14, 536. 00 1, 896. 00
380 TRAINI NG
4000. 0000 HR 3.0000 5. 0000 66. 67 % 1. 0000 -66. 67 % 2.0000 -33.33%
12, 000. 00 20, 000. 00 8, 000. 00 4,000.00 -8, 000.00 8,000.00 -4, 000.00
381 MAI LBOX SUPPORT TYPE - 1C
43. 0000 EACH 250. 0000 160. 0000 -36.00 % 250. 0000 0.00 % 200. 0000 -20.00%
10, 750. 00 6,880.00  -3,870.00 10, 750. 00 0. 00 8,600.00 -2, 150.00
382 FIELD OFFI CE BU LDl NG
L.S. 57.14 % 185. 71% 185. 71 %
35, 000. 00 55,000.00 20, 000. 00 100, 000.00 65, 000. 00 100, 000.00 65, 000. 00
383 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
57910. 0000 S. Y. 2.0000 1. 2500 -37.50% 2. 0000 0.00 % 2.0000 0.00 %
115, 820. 00 72,387.50 - 43, 432. 50 115, 820. 00 0. 00 115, 820. 00 0.00



DOT_RGGBO1

PS&E JOB NO: 02A029
CONTRACT NO: 006611

* * ok

REVISION NO : 1
REG ON NO 01

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* *x

DATE:
TI ME:

BI DS OPENED ON : Jul
AWARDED ON : Aug 15 2003

07/ 28/ 2003
14: 20

30 2003

VERSI ON NO : 17 WORK ORDER# : 0L3112
o | SR 018 <e-+  STHBIDDER ------- =-==-=- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
MAPLE VALLEY TO 19460 84TH AVE S 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
| SSAQUAH HOBART RD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
384 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT ERCSI ON CONTROL
13640. 0000 S. Y. 2.0000 1. 2500 -37.50% 2. 2500 12.50 % 2.0000 0.00 %
27, 280. 00 17,050.00 -10, 230. 00 30, 690. 00 3, 410. 00 27, 280. 00 0.00
385 GEOSYNTHETI C RETAI NI NG WALL
55390. 0000 S.F. 16. 0000 10. 0000 -37.50% 14. 0000 -12.50% 35. 0000 118. 75 %
886, 240. 00 553, 900. 00 - 332, 340. 00 775, 460.00 -110, 780. 00 1, 938, 650. 00 1, 052, 410. 00
386 SHOTCRETE FACI NG
26770. 0000 S.F. 10. 0000 10. 0000 0.00 % 9. 0000 -10. 00 % 6. 0000 -40.00 %
267, 700. 00 267, 700. 00 0.00 240,930.00 - 26, 770. 00 160, 620. 00 - 107, 080. 00
387 TEMPORARY GECSYNTHETI C RETAI NI NG WALL
8525. 0000 S.F. 15. 0000 8. 0000 -46.67 % 10. 0000 -33.33% 22. 0000 46. 67 %
127, 875. 00 68,200.00 -59, 675. 00 85,250.00 - 42, 625. 00 187,550.00 59, 675. 00
388 CONNECTI ON TO DRAI NAGE STRUCTURE
3.0000 EACH 500. 0000 1, 000. 0000 100. 00 % 400. 0000 -20.00% 1, 000. 0000 100. 00 %
1, 500. 00 3, 000. 00 1, 500. 00 1, 200. 00 -300. 00 3, 000. 00 1, 500. 00
389 SPCC PLAN
L.S. 212.50 % 108. 33 % -58.33%
4, 800. 00 15,000.00 10, 200. 00 10, 000. 00 5, 200. 00 2,000.00  -2,800.00
390 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00%
5.00 5. 00 5. 00 5.00
391  ABANDON EXI STI NG BOX CULVERT
1. 0000 EACH 1, 000. 0000 10, 000. 0000 900. 00 % 100. 0000 -90. 00 % 10, 000. 0000 900. 00 %
1, 000. 00 10, 000. 00 9, 000. 00 100. 00 -900. 00 10, 000. 00 9, 000. 00
392  FURNI SH NG AND JACKI NG STEEL CASING PIPE 30 IN. DI AM
3.0000 L.F. 1, 500. 0000 300. 0000 -80.00 % 1, 000. 0000 -33.33% 1, 000. 0000 -33.33%
4, 500. 00 900.00 -3, 600.00 3,000.00  -1,500.00 3,000.00  -1,500.00
393 I TS POWER SYSTEM SUA 4903
L.S. -24.70% -23.91% -13.04 %
46, 000. 00 34,636.51 -11, 363. 49 35,000.00  -11, 000. 00 40,000.00 -6, 000. 00
394  COVMUNI CATI ON CONDUI T SYSTEM
L.S. -8.58% -7.12% 26. 66 %
355, 287. 50 324,792.40 -30,495. 10 330,000.00 - 25, 287.50 450,000.00  94,712.50



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
MAPLE VALLEY TO 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
| SSAQUAH HOBART RD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
395 CLOSED CIRCUI T TELEVI SI ON SYSTEM
L.S. -28.77% -26.89 % -6.59%
123, 107. 00 87,695.07 -35,411.93 90,000.00  -33, 107. 00 115,000.00 -8, 107. 00
396  TRAFFI C DATA ACCUMILATI ON SYSTEM
L.S. 2.16% 9.15% 30. 98 %
137, 428. 60 140, 399. 13 2,970.53 150,000.00 12, 571.40 180, 000.00 42, 571. 40
397 VAR ABLE NMESSAGE SI GN
L.S. -57.71% -55.35% -36.12%
145, 586. 00 61,563.03 -84,022. 97 65,000.00 - 80, 586. 00 93,000.00 -52,586. 00
398  COVMUNI CATI ON CABLE AND | NTERFACE
L.S. -62.41% -61.31% -34.70 %
206, 749. 00 77,718.76 -129, 030. 24 80,000. 00 - 126, 749. 00 135,000.00 - 71,749. 00
399 VIDEO, VO CE & DATA TRANS. SYSTEM
L.S. 64. 74 % 75. 64 % -16.97 %
62, 627. 50 103,174.00 40, 546. 50 110,000.00 47, 372.50 52,000.00 -10, 627. 50
400 SHARED DRB COSTS CREDI T
EST. 0.00 % 0.00 % 0.00%
-10, 000. 00 - 10, 000. 00 - 10, 000. 00 -10, 000. 00
401 ASPHALT CONC. PAVEMENT CL. B
40. 0000 TON 120. 0000 60. 0000 -50.00 % 80. 0000 -33.33% 75. 0000 -37.50%
4, 800. 00 2,400.00 -2, 400.00 3,200.00 -1, 600.00 3,000.00  -1,800.00
402  POND OVEREXCAVATI ON I NCL. HAUL
35020. 0000 cv. 3.0000 7.0000 133.33 % 6. 0000 100. 00 % 5. 0000 66. 67 %
105, 060. 00 245,140.00 140, 080. 00 210,120.00 105, 060. 00 175,100.00 70, 040. 00
403 SHOULDER BALLAST
12835. 0000 CY 20. 0000 22. 5000 12.50 % 20. 0000 0.00 % 21. 0000 5.00 %
256, 700. 00 288,787.50 32, 087.50 256, 700. 00 0. 00 269,535.00 12, 835. 00
404 SAND DRAI NAGE BLANKET
9320. 0000 TON 8. 0000 14. 0000 75. 00 % 14. 0000 75. 00 % 16. 0000 100. 00 %
74, 560. 00 130,480.00 55, 920. 00 130,480.00 55, 920. 00 149,120.00 74, 560. 00
405  FLOW DI SPERSAL TRENCH
3.0000 EACH 1, 200. 0000 4, 250. 0000 254,17 % 6, 500. 0000 441. 67 % 5, 000. 0000 316.67 %
3, 600. 00 12, 750. 00 9, 150. 00 19,500.00 15, 900. 00 15,000.00 11, 400.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
406 POND TC-3 DEWATERI NG
L.S. 150. 00 % 1, 150. 00 % 1, 650. 00 %
2,000. 00 5, 000. 00 3, 000. 00 25,000.00 23, 000.00 35,000.00 33, 000. 00
407 POND TC-4 DEWATERI NG
L.S. 15.38 % 53. 85 % 169. 23 %
13, 000. 00 15, 000. 00 2,000. 00 20, 000. 00 7,000. 00 35,000.00 22, 000. 00
408 POND TC-7 DEWATERI NG
L.S. -93.53% -88.79% -84.91%
232, 000. 00 15,000. 00 - 217, 000. 00 26,000. 00 - 206, 000. 00 35, 000. 00 - 197, 000. 00
409 POND TC-8 DEWATERI NG
L.S. -94.60 % -82.37% -92.09 %
278, 000. 00 15,000. 00 - 263, 000. 00 49,000.00 -229, 000. 00 22,000.00 - 256, 000. 00
410 POND TC-10 DEWATERI NG
L.S. 15. 38 % 100. 00 % 407. 69 %
13, 000. 00 15, 000. 00 2,000. 00 26,000.00 13, 000.00 66,000.00 53, 000. 00
411 POND TC- 11 DEWATERI NG
L.S. -93.12% -87.61% -97.25%
218, 000. 00 15,000. 00 - 203, 000. 00 27,000.00 -191, 000. 00 6,000.00 -212, 000.00
412  POND TC-16 DEWATERI NG
L.S. -87.01% -78.35% -77.49%
231, 000. 00 30, 000. 00 - 201, 000. 00 50,000. 00 -181, 000. 00 52,000.00 - 179, 000. 00
413 PLAIN CONC. STORM SEVER PIPE 12 IN. DI AM
8603. 0000 L.F. 25. 0000 19. 2500 -23.00% 20. 0000 -20.00% 16. 0000 -36. 00 %
215, 075. 00 165, 607. 75 - 49, 467. 25 172,060.00 - 43, 015. 00 137,648.00 - 77, 427.00
414 DRAIN PIPE 8 IN. DI AM
25. 0000 L.F. 12. 0000 10. 2500 -14.58% 100. 0000 733.33% 8. 0000 -33.33%
300. 00 256. 25 -43.75 2, 500. 00 2,200. 00 200. 00 -100. 00
415 SEWER CLEANOUT
89. 0000 EACH 300. 0000 230. 0000 223.33% 200. 0000 -33.33% 650. 0000 116. 67 %
26, 700. 00 20,470.00 -6, 230. 00 17,800.00 -8, 900. 00 57,850.00 31, 150. 00
416 PLAIN ST. CULV. PIPE 0.109 IN. TH 18 IN. DI AM
78. 0000 L.F. 50. 0000 40. 7500 -18.50 % 70. 0000 40. 00 % 20. 0000 -60.00 %
3, 900. 00 3,178. 50 -721.50 5, 460. 00 1, 560. 00 1,560.00  -2,340.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER  <------ —cceen- 6TH BIDDER - ------ --oon-- 7TH BIDDER  -------
TITLE © SR 18 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:V‘éps"&é)X’:VL%A;‘TD . 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP. PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
417 SLOT DRAIN 12 IN. DI AM
80. 0000 L.F. 139. 0000 150. 0000 7.91% 75. 0000 -46.04 % 200. 0000 43.88 %
11, 120. 00 12, 000. 00 880. 00 6,000.00  -5,120.00 16, 000. 00 4, 880. 00
418  GECSYNTHETI C CLAY LI NER
11020. 0000 S Y. 4.0000 11. 0000 175. 00 % 8. 0000 100. 00 % 6. 0000 50. 00 %
44, 080. 00 121,220.00 77, 140.00 88,160.00 44, 080. 00 66,120.00 22, 040.00
419  FILTER STRIP W TH ENG NEERED SO L
8780. 0000 S. Y. 0. 7000 5.0000 614.29 % 4. 0000 471.43% 4.0000 471. 43 %
6, 146. 00 43,900.00 37, 754.00 35,120.00 28, 974.00 35,120.00 28, 974.00
420  SYNTHETI C MAT
11950. 0000 S Y. 5. 0000 5. 0000 0.00 % 5. 0000 0.00 % 5. 0000 0.00 %
59, 750. 00 59, 750. 00 0.00 59, 750. 00 0. 00 59, 750. 00 0.00
421 ECOLOGY M X
2505. 0000 cY. 30. 0000 40. 1500 33.83% 30. 0000 0.00 % 37. 0000 23.33%
75, 150. 00 100,575.75 25, 425.75 75, 150. 00 0. 00 92,685.00 17, 535. 00
422 CONSTRUCTI ON GEOTEXTI LE FOR SEPARATI ON
27460. 0000 S Y. 1. 0000 1. 5000 50. 00 % 1. 9000 90. 00 % 2. 6000 160. 00 %
27, 460. 00 41,190.00 13, 730.00 52,174.00 24, 714.00 71,396.00 43, 936.00
423  CONSTRUCTI ON GEOGRI D FOR SOl L STABI LI ZATI ON
14030. 0000 S. Y. 3.0000 3.0000 0.00 % 6. 0000 100. 00 % 2. 8000 -6.67%
42, 090. 00 42, 090. 00 0.00 84,180.00 42, 090. 00 39,284.00  -2,806.00
424  EXTRUDED CURB FOR FLOW DI SPERSAL
870. 0000 L.F. 5. 0000 5. 0000 0.00 % 5. 0000 0. 00 % 5. 0000 0.00%
4, 350. 00 4, 350. 00 0.00 4, 350. 00 0. 00 4, 350. 00 0.00
425  SAMPLI NG STATI ON
L.S. -33.33% -33.33% -33.33%
30, 000. 00 20,000.00 - 10, 000. 00 20,000.00 - 10, 000. 00 20,000.00 -10, 000. 00
426 ROADSI DE CLEANUP
EST. 0.00 % 0.00 % 0.00%
35, 000. 00 35, 000. 00 35, 000. 00 35, 000. 00
427 TRIMM NG AND CLEANUP
L.S. 250. 00 % -80.00 % 250. 00 %
10, 000. 00 35,000.00 25, 000. 00 2,000.00 -8, 000.00 35,000.00 25, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* * * Bl D CHECK REPORT * * * TIME: 14: 20
PSGE JOB NO: 02A029 REVISION NO : 1 BI DS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 5TH BIDDER - ------ -=cenn- 6TH BIDDER  ~------ -=-e-n- 7TH BI DDER - ------
TITLE : SR 18 SCARSELLA BRCS. | NC. TRI - STATE CONSTRUCTI ON, | NC. KIEW T PACI FI C CO.
:véps,l&avaLgAgT) . 19460 84TH AVE S 320 - 106TH AVE NE 2200 COLUMBI A HOUSE BLVD
022029 REV. 7/ 21/ 03 KENT WA 98032- 1240 98004- 5732 98661
PROJECT . STP- PM 03(002) SEATTLE WA 981680697 BELLEVUE WA 980093686 VANCOWVER WA 986681770
CONTY(S) - KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./ PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/ %D FF./
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL ANMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
428 FORCE ACCOUNT SLOPE STABI LI ZATI ON
EST. 0.00 % 0.00 % 0.00 %
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
429 TR 2 ST. CULV. PIPE 0.109 IN. TH. 60 IN. DI AM
440. 0000 L.F. 150. 0000 125. 0000 -16.67% 120. 0000 -20.00% 85. 0000 -43.33%
66, 000. 00 55,000.00 -11, 000. 00 52,800.00 - 13, 200. 00 37,400.00 - 28, 600. 00
CONTRACT TOTAL $54, 895, 830. 99 $58, 777, 903. 27 7.07%  $59, 465, 865. 50 8.32%  $61, 257, 126. 00 11.59%
BASE TOTAL $54, 895, 830. 99 $58, 777, 903. 27 7.07%  $59, 465, 865. 50 8.32%  $61, 257, 126. 00 11.59%




DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -68.55% 10. 21 %
4,990, 530. 09 1, 569, 300. 00 3, 421, 230. 09 5,500,000. 00 509, 469. 91
2 CLEAR NG AND GRUBBI NG
104. 3000 ACRE 3, 000. 0000 7, 800. 0000 160. 00 % 8, 000. 0000 166. 67 %
312, 900. 00 813,540.00 500, 640. 00 834, 400.00 521, 500. 00
3 ARCHAEOLOG CAL AND HI STORI CAL SALVAGE
EST. 0.00 % 0.00 %
10, 000. 00 10, 000. 00 10, 000. 00
4 DELETED | TEM
0. 0200 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 %
0.00 0. 00 0.00 0.00 0.00
5 REMOVI NG DRAI NAGE STRUCTURE
24. 0000 EACH 760. 0000 650. 0000 -14.47 % 400. 0000 S47.37%
18, 240. 00 15,600.00 -2, 640.00 9,600.00 -8, 640.00
6 REMIVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -87.11% -19.44%
93, 095. 00 12,000.00 -81, 095. 00 75,000.00 - 18, 095. 00
7 REMDVI NG EXI STI NG BRI DGE - SE 215TH ST AT TAYLOR CREEK
L.S. 38.89 % 177.78 %
18, 000. 00 25, 000. 00 7,000. 00 50,000.00 32, 000.00
8 REMOVI NG EXI STI NG BRI DGE -NO. 18/ 27
L.S. 24.22 % -6.83%
161, 000. 00 200,000.00 39, 000. 00 150, 000. 00 - 11, 000. 00
9 REMOVI NG EXI STI NG BRI DGE - NO. 18/ 28
L.S. 236,11 % 11.11%
180, 000. 00 115,000.00 - 65, 000. 00 200,000.00 20, 000. 00
10 REMOVI NG ASPHALT CONC. PAVENENT
104680. 0000 S. Y. 1.5000 1.1000 -26.67% 2. 0000 33.33%
157, 020. 00 115,148.00 - 41, 872.00 209,360.00 52, 340.00

11 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0. 00 % 0. 0000 0.00 %
0.00 0.00 0.00 0.00 0.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% BI D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o lsro1s T e 8TH BIDDER  ------= =----=- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
12 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 %
0.00 0. 00 0.00 0. 00 0. 00
13 REMOVI NG CONC. BARRI ER
3160. 0000 L.F. 5. 0000 4. 1000 -18.00 % 11. 0000 120. 00 %
15, 800. 00 12,956.00 -2, 844.00 34,760.00 18, 960. 00
14 REMDVI NG GUARDRAI L
10780. 0000 L.F. 2.2000 2. 6000 18.18 % 4.3000 95. 45 %
23, 716. 00 28, 028. 00 4,312. 00 46,354.00 22, 638.00
15 REMOVI NG GUARDRAI L ANCHOR
42. 0000 EACH 190. 0000 140. 0000 226.32% 150. 0000 -21.05%
7,980. 00 5,880.00 -2, 100.00 6,300.00  -1,680.00
16 REMOVI NG GUI DE POST
100. 0000 EACH 3. 5000 6. 0000 71.43% 6. 0000 71.43%
350. 00 600. 00 250. 00 600. 00 250. 00
17 REMOVING PAI NT LI NE
73400. 0000 L.F. 0. 5000 0. 3500 -30.00 % 0. 8000 60. 00 %
36, 700. 00 25,690.00 -11,010. 00 58,720.00 22, 020.00
18 REMOVAL AND DI SPOSAL OF ASBESTCS MATERI AL
L.S. 5. 00 % 437.50 %
4,000. 00 4, 200. 00 200. 00 21,500.00 17, 500. 00
19  SELECTI VE CLEARI NG
EST. 0.00 % 0. 00 %
144, 650. 00 144, 650. 00 144, 650. 00
20 REMOVI NG FENCE
35570. 0000 L.F. 1. 0000 4. 0000 300. 00 % 2. 0000 100. 00 %
35, 570. 00 142,280.00 106, 710. 00 71,140.00 35, 570. 00
21 CONSTRUCTI ON FENCE
14990. 0000 L.F. 2.5000 6. 0000 140. 00 % 2. 0000 -20.00%
37, 475. 00 89,940.00 52, 465. 00 29,980.00 -7, 495.00
22 SENSI TI VE AREA S| GN
77. 0000 EACH 2.0000 75.0000 3, 650.00 % 11. 0000 450. 00 %
154. 00 5,775. 00 5,621. 00 847. 00 693. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% BI D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o lsro1s T e 8TH BIDDER  ------= =----=- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
23 CLEARI NG FENCE LINE 10 FT. W DTH
41780. 0000 L.F. 2.0000 1. 4000 -30.00% 2. 0000 0. 00 %
83, 560. 00 58,492.00 - 25, 068. 00 83, 560. 00 0. 00
GRADI NG
24 ROADWAY EXCAVATI ON I NCL. HAUL
838590. 0000 cY. 2. 6000 7.3000 180. 77 % 2.9000 11.54 %
2, 180, 334. 00 6, 121, 707. 00 3, 941, 373. 00 2,431,911.00 251, 577.00
25 DELETED | TEM
0. 0300 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00
26 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
35000. 0000 cY. 5. 0000 6. 7500 35. 00 % 5. 8000 16. 00 %
175, 000. 00 236,250.00 61, 250. 00 203,000.00 28, 000. 00
27 COMMON BORROW I NCL. HAUL
18200. 0000 cv. 5. 0000 8. 2000 64. 00 % 1. 5000 ~70.00 %
91, 000. 00 149,240.00 58, 240. 00 27,300.00 - 63, 700. 00
28 SELECT BORROWINCL. HAUL
96640. 0000 TON 8. 0000 5. 2500 -34.38% 0. 1500 -98.13%
773, 120. 00 507,360.00 - 265, 760. 00 14, 496.00 - 758, 624. 00
29 GRAVEL BORROWINCL. HAUL
319710. 0000 TON 3.0000 6. 5000 116.67 % 0. 1500 -95.00 %
959, 130. 00 2,078, 115. 00 1, 118, 985. 00 47,956.50 -911,173.50
30 EMBANKMENT COVPACTI ON
833580. 0000 cY. 0. 7500 0. 7500 0.00 % 0. 5000 -33.33%
625, 185. 00 625, 185. 00 0.00 416,790.00 - 208, 395. 00
31 SETTLEMENT | NDI CATI NG DEVI CE
14. 0000 EACH 1, 000. 0000 1, 800. 0000 80. 00 % 480. 0000 -52.00%
14, 000. 00 25,200.00 11, 200. 00 6,720.00  -7,280.00
32 LANDSCAPE GRADI NG
EST. 0.00 % 0. 00 %
35, 000. 00 35, 000. 00 35, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
GRADI NG
33  SEEPAGE TESTI NG AND SOl L SEALI NG
EST. 0.00 % 0. 00 %
174, 600. 00 174, 600. 00 174, 600. 00
34  VETLAND AND CHANNEL EXCAVATI ON | NCL. HAUL
174000. 0000 cv. 6. 0000 4. 9500 -17.50 % 3.7000 -38.33%
1, 044, 000. 00 861, 300.00 - 182, 700.00 643, 800. 00 - 400, 200. 00
35 SE 216TH STREAM DI VERSI ON
L.S. 25.87 % ~44.06 %
35, 750. 00 45, 000. 00 9, 250. 00 20,000.00 - 15, 750. 00
36 SE 215TH STREAM DI VERSI ON
L.S. -52.38% 26.98 %
15, 750. 00 7,500.00 -8, 250.00 20, 000. 00 4, 250. 00
37  SR18 CROSSING 1 STREAM DI VERSI ON
L.S. -98.10% -36.51%
31, 500. 00 600.00 -30, 900. 00 20,000.00 -11,500. 00
38 244TH AVENUE STREAM DI VERSI ON
L.S. 26.98 % -25.08%
15, 750. 00 20, 000. 00 4, 250. 00 11,800.00 -3, 950.00
39  SR18 CROSSI NG 2 STREAM DI VERSI ON
L.S. S11.11% -82.54%
31, 500. 00 28,000.00 -3, 500.00 5,500.00 -26,000. 00
40 SR18 CROSSI NG 3 STREAM DI VERSI ON
L.S. -20.63% -58.73%
31, 500. 00 25,000.00 -6, 500. 00 13,000.00  -18, 500. 00
41  SR18 CROSSING 4 STREAM DI VERSI ON
L.S. S77.14% S11.11%
15, 750. 00 3,600.00 -12,150.00 14,000.00 -1, 750.00
42  BOX CULVERT FILL MATER AL
340. 0000 cv. 40. 0000 185. 0000 362. 50 % 76. 0000 90. 00 %
13, 600. 00 62,900.00 49, 300. 00 25,840.00 12, 240. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 07/28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o lsro1s T e 8TH BIDDER  ------- -=-==-- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
43 DI TCH EXCAVATI ON I NCL. HAUL
27620. 0000 cY. 5. 0000 7.2000 44.00 % 5. 0000 0. 00 %
138, 100. 00 198,864.00 60, 764. 00 138, 100. 00 0. 00
44 GRATE | NLET TYPE 1
12. 0000 EACH 1, 500. 0000 1, 300. 0000 -13.33% 1, 470. 0000 -2.00%
18, 000. 00 15,600.00 -2, 400. 00 17, 640. 00 -360. 00
45 GRATE | NLET TYPE 2
63. 0000 EACH 1, 500. 0000 1, 300. 0000 -13.33% 1, 470. 0000 -2.00%
94, 500. 00 81,900.00 -12, 600. 00 92,610.00  -1,890.00
46 STREAVBED GRAVEL
1055. 0000 TON 20. 0000 26. 0000 30. 00 % 30. 0000 50. 00 %
21, 100. 00 27, 430. 00 6, 330. 00 31,650.00 10, 550. 00
47 LI GHT LOOSE RI PRAP
1123. 0000 TON 30. 0000 42. 0000 40. 00 % 24. 0000 -20.00%
33, 690. 00 47,166.00 13, 476.00 26,952.00 -6, 738.00
48 QUARRY SPALLS
34600. 0000 TON 16. 0000 19. 0000 18.75 % 18. 5000 15. 63 %
553, 600. 00 657,400.00 103, 800. 00 640,100.00 86, 500. 00
49 FLARED END SECTION 12 IN. DI AM
9. 0000 EACH 200. 0000 90. 0000 -55.00 % 400. 0000 100. 00 %
1, 800. 00 810. 00 -990. 00 3, 600. 00 1, 800. 00
50 FLARED END SECTION 18 IN. DI AM
4. 0000 EACH 300. 0000 110. 0000 -63.33% 500. 0000 66. 67 %
1, 200. 00 440. 00 -760. 00 2, 000. 00 800. 00
51 FLARED END SECTION 60 |N. DI AM
4. 0000 EACH 1, 700. 0000 1, 650. 0000 -2.94% 725. 0000 -57.35%
6, 800. 00 6, 600. 00 -200. 00 2,900.00  -3,900.00
52 UNDERDRAIN PIPE 6 IN. DI AM
789. 0000 L.F. 5. 0000 4. 5000 -10. 00 % 7. 0000 40. 00 %
3, 945. 00 3, 550. 50 -394. 50 5, 523. 00 1,578. 00
53 UNDERDRAIN PIPE 8 IN. DI AM
36801. 0000 L.F. 7.0000 15. 0000 114.29 % 7.0000 0. 00 %
257, 607. 00 552,015.00 294, 408. 00 257, 607. 00 0. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
54 DELETED | TEM
0. 0500 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 %
0.00 0. 00 0.00 0.00 0.00
55 PLAIN CONC. CULV. PIPE 12 IN. DI AM
545. 0000 L.F. 24. 0000 23. 0000 -4.17% 28. 0000 16. 67 %
13, 080. 00 12, 535. 00 -545. 00 15, 260. 00 2, 180. 00
56 PLAIN CONC. CULV. PIPE 18 IN. DI AM
764. 0000 L.F. 30. 0000 27. 0000 -10.00 % 25. 0000 -16.67 %
22, 920. 00 20,628.00  -2,292.00 19,100.00 -3, 820.00
57 CL. V REINF. CONC. CULV. PIPE 12 IN. DI AM
31. 0000 L.F. 22. 0000 21. 0000 -4.55% 80. 0000 263. 64 %
682. 00 651. 00 -31. 00 2, 480. 00 1, 798. 00
58 CL. V REINF. CONC. CULV. PIPE 18 IN. DI AM
511. 0000 L.F. 32. 0000 37. 0000 15. 63 % 30. 0000 -6.25%
16, 352. 00 18, 907. 00 2, 555. 00 15,330.00  -1,022.00
59 CL. V REINF. CONC. CULV. PIPE 36 IN. DI AM
239. 0000 L.F. 100. 0000 64. 0000 -36. 00 % 90. 0000 -10.00 %
23, 900. 00 15,296.00 -8, 604. 00 21,510.00 -2, 390.00
60 CL. V REINF. CONC. CULV. PIPE 60 IN. DI AM
327. 0000 L.F. 100. 0000 240. 0000 140. 00 % 300. 0000 200. 00 %
32, 700. 00 78,480.00 45, 780. 00 98,100.00 65, 400. 00
61  H GH DENSI TY POLYETHYLENE PIPE 12 IN. DI AM
186. 0000 L.F. 25. 0000 75. 0000 200. 00 % 30. 0000 20. 00 %
4, 650. 00 13, 950. 00 9, 300. 00 5, 580. 00 930. 00
62  HI GH DENSI TY POLYETHYLENE PIPE 18 IN. DI AM
207. 0000 L.F. 25. 0000 48. 0000 92. 00 % 44. 0000 76. 00 %
5,175. 00 9, 936. 00 4,761.00 9, 108. 00 3, 933. 00
63  5X5 CONCRETE BOX CULVERT
301. 0000 L.F. 250. 0000 300. 0000 20. 00 % 280. 0000 12.00 %
75, 250. 00 90,300.00 15, 050. 00 84, 280. 00 9, 030. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
64  EXI STING CULVERT VI DEO | NSPECTI ON
1. 0000 EACH 3, 500. 0000 1, 125. 0000 -67.86% 1, 200. 0000 -65.71%
3, 500. 00 1,125.00  -2,375.00 1,200.00  -2,300.00
STORM SEVER
65 CATCH BASI N TYPE 1
29. 0000 EACH 700. 0000 650. 0000 -7.14% 755. 0000 7.86%
20, 300. 00 18,850.00 -1, 450.00 21, 895. 00 1, 595. 00
66 CATCH BASIN TYPE 2 48 IN. DI AM
26. 0000 EACH 2, 000. 0000 1, 300. 0000 -35.00 % 1, 600. 0000 -20.00%
52, 000. 00 33,800.00 -18, 200. 00 41,600.00 - 10, 400. 00
67 CATCH BASIN TYPE 2 54 IN. DI AM
4. 0000 EACH 3, 000. 0000 1, 300. 0000 -56.67 % 2, 400. 0000 -20.00%
12, 000. 00 5,200.00 -6, 800.00 9,600.00 -2, 400.00
68 CATCH BASIN TYPE -2 72 IN. DIAM W/ FLOWRESTR -O L SEP.
24. 0000 EACH 5, 000. 0000 4, 100. 0000 -18.00 % 4, 830. 0000 -3.40%
120, 000. 00 98,400.00 -21, 600. 00 115,920.00 -4, 080. 00
69 TESTI NG STORM SEVER Pl PE
15775. 0000 L.F. 1. 2500 1. 0000 -20.00% 0. 4000 -68.00 %
19, 718. 75 15,775.00  -3,943.75 6,310.00 -13,408.75
70 DELETED | TEM
0. 1300 EACH 0. 0001 0. 0000 0.00% 0. 0000 0. 00 %
0.00 0. 00 0.00 0. 00 0. 00
71 PLAIN CONC. STORM SEVER PIPE 18 IN. DI AM
3664. 0000 L.F. 23. 0000 32. 0000 39.13% 28. 0000 21.74%
84, 272. 00 117,248.00 32, 976. 00 102,592.00 18, 320.00
72 PLAIN CONC. STORM SEVER PIPE 24 IN. DI AM
749. 0000 L.F. 35. 0000 36. 0000 2.86 % 34. 0000 -2.86%
26, 215. 00 26, 964. 00 749. 00 25, 466. 00 -749. 00

73 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DI AM
504. 0000 L. F. 20. 0000 25. 0000 25.00 % 23. 0000 15. 00 %
10, 080. 00 12, 600. 00 2,520. 00 11,592. 00 1,512. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STORM SEVER
74 CL. V REINF. CONC. STORM SEVER PIPE 18 IN. DI AM
1728. 0000 L.F. 30. 0000 30. 0000 0.00 % 30. 0000 0. 00 %
51, 840. 00 51, 840. 00 0.00 51, 840. 00 0.00
75 CL. V REINF. CONC. STORM SEVER PIPE 24 IN. DI AM
527. 0000 L.F. 50. 0000 38. 0000 -24.00% 39. 0000 222.00%
26, 350. 00 20,026.00 -6, 324.00 20,553.00 -5, 797.00
76 DEBRIS CAGE
16. 0000 EACH 350. 0000 1, 400. 0000 300. 00 % 1, 488. 0000 325.14 %
5, 600. 00 22,400.00 16, 800. 00 23,808.00 18, 208. 00
WATER LI NES
77 EXTRA TRENCH EXCAVATI ON
100. 0000 cY. 10. 0000 20. 0000 100. 00 % 20. 0000 100. 00 %
1, 000. 00 2,000. 00 1, 000. 00 2, 000. 00 1, 000. 00
78 REMOVAL AND REPLACEMENT OF UNSUI TABLE MATERI AL
35. 0000 cv. 20. 0000 80. 0000 300. 00 % 100. 0000 400. 00 %
700. 00 2, 800. 00 2,100. 00 3, 500. 00 2, 800. 00
79 RESETTI NG EXI STI NG HYDRANT
1. 0000 EACH 700. 0000 1, 300. 0000 85. 71 % 1, 030. 0000 47.14%
700. 00 1, 300. 00 600. 00 1, 030. 00 330. 00
80  FI RE HYDRANT ASSEMBLY
2.0000 EACH 2, 500. 0000 2, 800. 0000 12.00 % 2, 040. 0000 -18.40%
5, 000. 00 5, 600. 00 600. 00 4, 080. 00 -920. 00
81 DUCTILE | RON Pl PE FOR WATER MAIN 6 IN. DI AM
30. 0000 L.F. 30. 0000 76. 0000 153.33 % 40. 0000 33.33%
900. 00 2, 280. 00 1, 380. 00 1, 200. 00 300. 00
82 DUCTILE | RON Pl PE FOR WATER MAIN 12 IN. DI AM
20. 0000 L.F. 45. 0000 160. 0000 255. 56 % 160. 0000 255. 56 %
900. 00 3, 200. 00 2,300. 00 3, 200. 00 2, 300. 00
83 DUCTILE | RON Pl PE FOR WATER MAIN 14 IN. DI AM
146. 0000 L.F. 60. 0000 68. 0000 13.33% 140. 0000 133.33%
8, 760. 00 9,928. 00 1, 168. 00 20,440.00 11, 680. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 07/28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
WATER LI NES
84 DUCTILE | RON Pl PE FOR WATER MAIN 16 IN. DI AM
537. 0000 L.F. 75. 0000 66. 0000 -12.00% 60. 0000 -20.00%
40, 275. 00 35,442.00 -4, 833.00 32,220.00 -8, 055.00
85  FURNI SHING STEEL CASING PIPE 1/2 IN. THICK, 24 IN. DA
76. 0000 L.F. 55. 0000 16. 0000 -70.91% 54. 0000 S1.82%
4, 180. 00 1,216.00 -2, 964.00 4, 104. 00 -76.00
86  VALVE BOX ASSEMBLY
3.0000 EACH 1, 200. 0000 190. 0000 -84.17% 2, 655. 0000 121. 25 %
3, 600. 00 570.00 -3, 030.00 7, 965. 00 4, 365. 00
STRUCTURE
87 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
11128. 0000 cY. 15. 0000 16. 0000 6.67 % 7.0000 -53.33%
166, 920. 00 178,048.00 11, 128.00 77,896.00 -89, 024. 00
88 SHORI NG OR EXTRA EXCAVATION CL. A - CONC. RET. WALL
L.S. 468.79 % 966. 48 %
14, 065. 00 80,000.00 65, 935. 00 150, 000. 00 135, 935. 00
89 SHORI NG OR EXTRA EXCAVATION CL. A -BR NO 18/ 27S REPL
L.S. -69. 00 % -52.00%
50, 000. 00 15,500.00 - 34, 500. 00 24,000.00 - 26, 000. 00
90 SHORI NG OR EXTRA EXCAVATION CL. A -BR NO 18/ 28N
L.S. 71. 05 % 202. 63 %
38, 000. 00 65,000.00 27, 000. 00 115,000.00 77, 000. 00
91 SHORI NG OR EXTRA EXCAVATION CL. A -BR NO 18/ 28S REPL
L.S. 66. 67 % 180. 95 %
42, 000. 00 70,000.00 28, 000. 00 118,000.00 76, 000. 00
92 SHORI NG OR EXTRA EXCAVATI ON CL. A -215TH TAYLOR CR BR
L.S. -50.00 % S71.25%
8, 000. 00 4,000.00 -4, 000.00 2,300.00  -5,700.00
93  SHORI NG OR EXTRA EXCAVATI ON CL. A -244TH O XI NG EB
L.S. 299.41% -61.76%
17, 000. 00 100.00 -16, 900. 00 6,500.00 - 10, 500. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
94 SHORI NG OR EXTRA EXCAVATI ON CL. A - 244TH TAYLOR CR BR
L.S. 1, 100. 00 % 590. 00 %
10, 000. 00 120,000. 00 110, 000. 00 69,000.00 59, 000. 00
95 SHORI NG OR EXTRA EXCAVATI ON CL. A -TAYLOR CR BR RAMP
L.S. -95.00 % -25.00%
2,000. 00 100.00 -1, 900.00 1, 500. 00 -500. 00
96 SHORI NG OR EXTRA EXCAVATI ON CL. A - TAYLOR CR BR EB#3
L.S. 780. 00 % 280. 00 %
20, 000. 00 176,000. 00 156, 000. 00 76,000.00 56, 000. 00
97 SHORI NG OR EXTRA EXCAVATI ON CL. A -TAYLOR CR BR VB#3
L.S. 350. 00 % 52. 00 %
50, 000. 00 225,000.00 175, 000. 00 76,000.00 26, 000. 00
98 SHORI NG OR EXTRA EXCAVATI ON CL. A -SE 200TH ST U XI NG
L.S. _57.14% 228.57%
7,000. 00 3,000.00 -4, 000.00 5,000.00  -2,000.00
99 SHORI NG OR EXTRA EXCAVATI ON CL. A -TAYLOR CR BR EB#2
L.S. 300. 00 % 300. 00 %
1, 000. 00 4,000. 00 3, 000. 00 4, 000. 00 3, 000. 00
100 SO L EXCAVATI ON FOR SHAFT | NCLUDI NG HAUL
5262. 0000 cY. 200. 0000 325. 0000 62. 50 % 415. 0000 107.50 %
1, 052, 400. 00 1,710, 150. 00 657, 750. 00 2,183, 730. 00 1, 131, 330. 00
101 FURNI SHI NG PERVANENT CASING FOR 7' -0" DIAM SHAFT
22. 0000 L.F. 300. 0000 400. 0000 33.33% 1, 600. 0000 433.33%
6, 600. 00 8, 800. 00 2, 200. 00 35,200.00 28, 600. 00
102 FURNI SHI NG PERVMANENT CASING FOR 8'-0" DIAM SHAFT
204. 0000 L.F. 300. 0000 400. 0000 33.33% 220. 0000 -26.67%
61, 200. 00 81,600.00 20, 400. 00 44,880.00 - 16, 320. 00
103 FURNI SHI NG PERVANENT CASI NG FOR 10 -0" DI AM SHAFT
16. 0000 L.F. 500. 0000 500. 0000 0.00 % 2, 200. 0000 340. 00 %
8, 000. 00 8, 000. 00 0.00 35,200.00 27, 200. 00
104  PLACI NG PERVMANENT CASI NG FOR 7' -0" DIAM SHAFT
2.0000 EACH 2, 000. 0000 15, 000. 0000 650. 00 % 1, 700. 0000 -15.00 %
4,000. 00 30,000.00 26, 000. 00 3, 400. 00 -600. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
105  PLACI NG PERVMANENT CASI NG FOR 8' -0" DIAM SHAFT
14. 0000 EACH 2, 000. 0000 17, 500. 0000 775. 00 % 1, 400. 0000 -30.00%
28, 000. 00 245,000.00 217, 000. 00 19,600.00 -8, 400. 00
106  PLACI NG PERVANENT CASI NG FOR 10' -0 DI AM SHAFT
2.0000 EACH 3, 500. 0000 20, 000. 0000 471. 43 % 1, 400. 0000 -60. 00 %
7,000. 00 40,000.00 33, 000. 00 2,800.00 -4, 200.00
107  FURNI SHI NG AND PLACI NG TEMP. CASING FOR 7'-0"DI A SHAFT
20. 0000 L.F. 100. 0000 450. 0000 350. 00 % 135. 0000 35.00 %
2,000. 00 9, 000. 00 7,000. 00 2, 700. 00 700. 00
108  FURNI SHI NG AND PLACI NG TEMP. CASI NG FOR 8 -0"DI A SHAFT
980. 0000 L.F. 100. 0000 500. 0000 400. 00 % 135. 0000 35. 00 %
98, 000. 00 490,000.00 392, 000. 00 132,300.00 34, 300. 00
109  FURNI SHI NG AND PLACI NG TEMP. CASI NG FORLO' - 0" DI A SHAFT
52. 0000 L.F. 125. 0000 650. 0000 420. 00 % 135. 0000 8. 00 %
6, 500. 00 33,800.00 27, 300. 00 7,020. 00 520. 00
110  CASI NG SHORI NG
48. 0000 L.F. 100. 0000 500. 0000 400. 00 % 216. 0000 116. 00 %
4, 800. 00 24,000.00 19, 200. 00 10, 368. 00 5, 568. 00
111 REMOVI NG OBSTRUCTI ONS
EST. 0.00 % 0. 00 %
766, 000. 00 766, 000. 00 766, 000. 00
112 GRAVEL BACKFILL FOR WALL
3888. 0000 cv. 17. 0000 17. 0000 0.00 % 40. 0000 135.29 %
66, 096. 00 66, 096. 00 0.00 155,520.00 89, 424. 00
113 FURN SHI NG AND DRI VI NG CONCRETE TEST PI LE
2.0000 EACH 5, 000. 0000 25, 000. 0000 400. 00 % 7, 300. 0000 46. 00 %
10, 000. 00 50,000.00 40, 000. 00 14, 600. 00 4, 600. 00
114 FURNI SHI NG CONC. PILING -1'-6" DI AM
480. 0000 L.F. 60. 0000 75. 0000 25.00 % 27. 0000 -55.00%
28, 800. 00 36, 000. 00 7, 200. 00 12,960.00 - 15, 840. 00
115 DRIVING CONC. PILE -1'-6" DI AM
12. 0000 EACH 1, 500. 0000 1, 100. 0000 -26.67% 1, 200. 0000 -20.00%
18, 000. 00 13,200.00 -4, 800.00 14,400.00 -3, 600. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH HOBART RD
02A029 REV. 7/21/03 98390- 9656
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNLT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
116 FURNI SH NG AND DRI VI NG STEEL TEST PILE
4. 0000 EACH 5, 000. 0000 25, 000. 0000 400. 00 % 5, 000. 0000 0. 00 %
20, 000. 00 100, 000. 00 80, 000. 00 20, 000. 00 0. 00
117 FURNI SHI NG ST. PILING
5090. 0000 L.F. 40. 0000 25. 0000 -37.50% 17. 0000 _57.50%
203, 600. 00 127,250.00 - 76, 350. 00 86,530.00 -117,070.00
118 DRIVING ST. PILE
152. 0000 EACH 1, 000. 0000 525. 0000 -47.50 % 471. 0000 -52.90%
152, 000. 00 79,800.00 -72,200. 00 71,592.00 - 80, 408. 00
119 FURNI SH NG STEEL PILE TIP OR SHOE
152. 0000 EACH 500. 0000 500. 0000 0.00 % 47. 0000 -90.60 %
76, 000. 00 76, 000. 00 0.00 7,144.00 - 68, 856. 00
120 ST. REINF. BAR FOR BRI DGE
1016500. 0000 LB. 0. 5000 0. 5000 0.00 % 0. 5500 10. 00 %
508, 250. 00 508, 250. 00 0.00 559,075.00 50, 825. 00
121 ST. REINF. BAR FOR - RETAI NI NG WALL
177470. 0000 LB. 0. 5000 0. 5000 0.00 % 0. 6000 20. 00 %
88, 735. 00 88, 735. 00 0.00 106,482.00 17, 747.00
122 ST. REINF. BAR FOR - SHAFT
931800. 0000 LB. 0. 5000 0. 5000 0.00 % 0. 6000 20. 00 %
465, 900. 00 465, 900. 00 0.00 559,080.00 93, 180. 00
123 CSL ACCESS TUBE
22460. 0000 L.F. 3.0000 2.0000 -33.33% 2.7500 -8.33%
67, 380. 00 44,920.00 - 22, 460. 00 61,765.00 -5, 615.00
124 CONC. CLASS 4000P FOR SHAFT
5188. 0000 cY. 180. 0000 69. 0000 -61.67% 185. 0000 2.78%
933, 840. 00 357,972.00 -575,868. 00 959,780.00 25, 940. 00
125 CONC. CLASS 4000 FOR BRI DGE
6758. 0000 cv. 350. 0000 420. 0000 20. 00 % 240. 0000 -31.43%
2, 365, 300. 00 2,838,360.00 473, 060. 00 1,621, 920.00 -743,380. 00
126 CONC. CLASS 4000 FOR - WALL
3554. 0000 cY. 280. 0000 500. 0000 78.57 % 380. 0000 35.71%
995, 120. 00 1,777,000.00 781, 880. 00 1,350,520.00 355, 400. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
127 CONC. CLASS 4000W FOR BRI DGE
864. 0000 cY. 120. 0000 322. 0000 168.33 % 176. 0000 46. 67 %
103, 680. 00 278,208.00 174, 528.00 152,064.00 48, 384. 00
128 SO L NAI L- EPOXY COATED
632. 0000 EACH 400. 0000 421. 5000 5.38 % 547. 0000 36. 75 %
252, 800. 00 266,388.00  13,588.00 345,704.00 92, 904. 00
129  SOL NAIL VERI FI CATI ON TEST
L.S. 107. 00 % 8.28 %
5, 000. 00 10, 350. 00 5, 350. 00 5, 414. 00 414. 00
130  PREFABRI CATED DRAI NAGE MATERI AL
315. 0000 S Y. 12. 0000 25. 0000 108. 33 % 4.0000 -66.67 %
3, 780. 00 7,875. 00 4,095. 00 1,260.00  -2,520.00
131  CONCRETE FASCI A PANEL
14200. 0000 S.F. 20. 0000 25. 0000 25. 00 % 19. 0000 -5.00%
284, 000. 00 355,000.00 71, 000. 00 269,800.00 - 14, 200. 00
132 DEFI Gl ENT STRENGTH CONC. PRI CE ADJUSTMVENT
cALC 0.00 % 0. 00 %
-42.00 -42.00 -42.00
133 SUPERSTRUCTURE - CEDAR RI VER BRIDGE NO. 18/ 27N
L.S. -5.82% 44.04 %
722, 000. 00 680, 000. 00 - 42, 000. 00 1,040, 000.00 318, 000. 00
134 SUPERSTRUCTURE - CEDAR RI VER BRI DGE NO. 18/ 27S REPL.
L.S. S17.76 % S27.22%
687, 000. 00 565, 000. 00 - 122, 000. 00 500, 000. 00 - 187, 000. 00
135 SUPERSTRUCTURE - SR 169 O XI NG 18/ 28N
L.S. 16. 98 % 16. 98 %
1, 154, 000. 00 1,350, 000. 00 196, 000. 00 1,350, 000.00 196, 000. 00
136 SUPERSTRUCTURE - SR 169 O XI NG 18/ 28S REPL.
L.S. 12.49 % S21.26%
889, 000. 00 1,000, 000. 00 111, 000. 00 700, 000. 00 - 189, 000. 00

137 SUPERSTRUCTURE - SE 215TH ST/ TAYLOR CREEK BRI DGE
L.S. 41.18% 11.76 %
170, 000. 00 240, 000. 00 70, 000. 00 190, 000. 00 20, 000. 00
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138 SUPERSTRUCTURE - 244TH AVENUE SE O XI NG EB
L.S. 14.50 % 10. 69 %
262, 000. 00 300,000.00 38, 000.00 290,000.00 28, 000. 00
139 SUPERSTRUCTURE - 244TH AVENUE SE O XI NG WB
L.S. 31.07 % 26.21%
206, 000. 00 270,000.00 64, 000. 00 260,000.00 54, 000. 00
140 SUPERSTRUCTURE - 244TH AVENUE SE O XI NG VB RAMP
L.S. 47.29 % 24.03%
129, 000. 00 190,000.00 61, 000. 00 160,000. 00 31, 000. 00
141 SUPERSTRUCTURE - 244TH AVE SE/ TAYLOR CREEK BRI DGE
L.S. 160. 87 % 4.35%
115, 000. 00 300, 000.00 185, 000. 00 120, 000. 00 5, 000. 00
142 SUPERSTRUCTURE - TAYLOR CREEK BRI DGE 2ND XI NG EB
L.S. -15.25% -15.25%
236, 000. 00 200,000.00 - 36, 000. 00 200,000.00 - 36, 000. 00
143 SUPERSTRUCTURE - TAYLCR CREEK BRI DGE 2ND XI NG VB
L.S. 14.41% -15.25%
236, 000. 00 270,000.00 34, 000.00 200, 000. 00 - 36, 000. 00
144 SUPERSTRUCTURE - TAYLOR CREEK BRI DGE 2ND XI NG EB RAMP
L.S. 222.68% 3.09%
194, 000. 00 150, 000. 00 - 44, 000. 00 200, 000. 00 6, 000. 00
145 SUPERSTRUCTURE - TAYLOR CREEK BRI DGE 3RD XI NG EB
L.S. 38. 46 % 2.56 %
195, 000. 00 270,000.00 75, 000. 00 200, 000. 00 5, 000. 00
146 SUPERSTRUCTURE - TAYLOR CREEK BRI DGE 3RD XI NG WB
L.S. 41.24 % 12.99%
177, 000. 00 250,000.00 73, 000. 00 200,000.00 23, 000. 00
147 SUPERSTRUCTURE - SE 200TH STREET U XI NG
L.S. -50.33% 232.12%
604, 000. 00 300, 000. 00 - 304, 000. 00 410, 000. 00 - 194, 000. 00
148 BRI DGE RAI LI NG TYPE BP
10335. 0000 L.F. 50. 0000 45. 0000 -10.00 % 39. 0000 222.00%
516, 750. 00 465,075.00 -51,675. 00 403,065.00 -113,685.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
149 TRAFFI C BARR ER
9739. 0000 L.F. 60. 0000 56. 0000 -6.67% 53. 0000 S11.67%
584, 340. 00 545,384.00 - 38, 956. 00 516, 167.00 - 68, 173. 00
150  SEW TRAFFI C BARR ER
4403. 0000 L.F. 175. 0000 145. 0000 S17.14 % 135. 0000 S22.86%
770, 525. 00 638, 435.00 - 132, 090. 00 594, 405. 00 - 176, 120. 00
151  SNW TRAFFI C BARRI ER
815. 0000 L.F. 175. 0000 160. 0000 -8.57% 130. 0000 S25.71%
142, 625. 00 130, 400.00 - 12, 225. 00 105,950. 00 - 36, 675. 00
152  GEOSYNTHETI C WALL TRAFFI C BARRI ER
3094. 0000 L.F. 175. 0000 140. 0000 -20. 00 % 130. 0000 S25.71%
541, 450. 00 433,160.00 -108,290. 00 402,220.00 - 139, 230. 00
153 MEMBRANE WATERPROOFI NG ( DECK SEAL)
311. 0000 S. Y. 15. 0000 43. 0000 186. 67 % 19. 0000 26.67 %
4, 665. 00 13, 373. 00 8, 708. 00 5, 909. 00 1, 244. 00
154  GEOSYNTHETI C MOUNTED ROD EXTENSOVETER
132. 0000 EACH 3, 023. 0000 970. 0000 -67.91% 309. 0000 -89.78%
399, 036. 00 128, 040.00 - 270, 996. 00 40,788.00 - 358, 248. 00
155  GEOSYNTHETI C MOUNTED STRAI N GUAGE
66. 0000 EACH 182. 0000 400. 0000 119.78 % 157. 0000 S13.74%
12, 012. 00 26,400.00 14, 388.00 10,362.00 -1, 650. 00
156  GEOSYNTHETI C REI NFORCED EMBANKNVENT
25560. 0000 S.F. 0. 5000 2.0000 300. 00 % 0. 6000 20. 00 %
12, 780. 00 51,120.00 38, 340. 00 15, 336. 00 2, 556. 00
157  THERMOOOUPLE
9. 0000 EACH 303. 0000 350. 0000 15. 51 % 130. 0000 -57.10%
2,727.00 3, 150. 00 423.00 1,170.00  -1,557.00
158  SURVEY PO NT
27. 0000 EACH 320. 0000 500. 0000 56. 25 % 1. 0000 -99.69 %
8, 640. 00 13, 500. 00 4, 860. 00 27.00 -8, 613.00
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SURFACI NG
159 CRUSHED SURFACI NG BASE COURSE
86470. 0000 TON 9. 0000 12. 0000 33.33% 10. 5000 16.67 %
778, 230. 00 1,037,640.00 259, 410. 00 907,935.00 129, 705. 00
160 CRUSHED SURFACI NG TOP COURSE
260. 0000 cv. 15. 0000 12. 0000 -20. 00 % 31. 5000 110. 00 %
3, 900. 00 3,120. 00 -780. 00 8, 190. 00 4, 290. 00
LI QUI D ASPHALT
162 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00
CEMENT CONCRETE PAVENENT
161 BRI DGE APPROACH SLAB
4220. 0000 S Y. 130. 0000 115. 0000 -11.54% 107. 0000 S17.69%
548, 600. 00 485,300.00 - 63, 300. 00 451,540.00 -97, 060. 00
ASPHALT CONCRETE PAVEMENT
163 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0. 00 %
0.00 0. 00 0.00 0. 00 0. 00
164 PLAN NG Bl TUM NOUS PAVENENT
470. 0000 S. Y. 4. 0000 7.0000 75. 00 % 10. 0000 150. 00 %
1, 880. 00 3, 290. 00 1, 410. 00 4,700. 00 2,820. 00
165 DELETED | TEM
0. 0200 EACH 0. 0001 0. 0000 0.00% 0. 0000 0. 00 %
0.00 0. 00 0.00 0. 00 0. 00
166 DELETED | TEM
0. 0300 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 %
0.00 0. 00 0.00 0.00 0.00
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ASPHALT CONCRETE PAVEMENT
167 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG - 64
125460. 0000 TON 28. 0000 37. 0000 32.14% 36. 0000 28.57 %
3,512, 880. 00 4,642,020. 00 1, 129, 140. 00 4,516, 560. 00 1, 003, 680. 00
168 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0. 00 %
0.00 0. 00 0.00 0. 00 0. 00
169 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0.00 % 0. 00 %
105, 390. 00 105, 390. 00 105, 390. 00
170 COMPACTI ON PRI CE ADJUSTMVENT
cALC 0.00 % 0.00 %
56, 210. 00 56, 210. 00 56, 210. 00
171  TEMPORARY ASPHALT CONCRETE PAVEMENT
8124. 0000 TON 40. 0000 47. 0000 17.50 % 45. 0000 12.50 %
324, 960. 00 381,828.00 56, 868. 00 365,580.00 40, 620. 00
EROCSI ON CONTROL AND PLANTI NG
172 ESC LEAD
494. 4000 DAY 320. 0000 100. 0000 -68.75% 2. 5000 299.22%
158, 208. 00 49, 440.00 -108, 768. 00 1,236.00 -156,972.00
173 SEEDING FERTILIZING AND MILCHI NG
64. 7000 ACRE 800. 0000 750. 0000 -6.25% 850. 0000 6. 25%
51, 760. 00 48,525.00  -3,235.00 54, 995. 00 3, 235. 00
174 M TI GATI ON SEEDING FERTILI ZING AND MULCH NG
9. 4000 ACRE 3, 000. 0000 2, 900. 0000 -3.33% 2, 600. 0000 -13.33%
28, 200. 00 27, 260. 00 -940. 00 24,440.00 -3, 760.00
175 COMPCST TYPE 1
8255. 0000 cv. 22. 4000 25. 0000 11.61 % 20. 0000 S10.71%
184, 912. 00 206,375.00 21, 463.00 165,100. 00 -19,812.00
176 COMPCST TYPE 2
222. 0000 C Y. 13. 0000 23. 0000 76. 92 % 30. 0000 130. 77 %
2, 886. 00 5, 106. 00 2,220.00 6, 660. 00 3,774. 00
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EROCSI ON CONTROL AND PLANTI NG
177  COVPOST BERM
6110. 0000 L.F. 1.2000 5. 0000 316.67 % 6. 3000 425. 00 %
7,332.00 30,550.00 23, 218.00 38,493.00 31, 161.00
178 SOL BINDER OR TACKI NG AGENT
37. 1000 ACRE 175. 0000 150. 0000 -14.29 % 700. 0000 300. 00 %
6, 492. 50 5, 565. 00 -927.50 25,970.00 19, 477.50
179 ERCSI ON CONTROL BLANKET
32600. 0000 S. Y. 1.5000 1. 5000 0.00 % 2. 5000 66. 67 %
48, 900. 00 48, 900. 00 0.00 81,500.00 32, 600. 00
180 STABI LI ZED CONSTRUCTI ON ENTRANCE
2130. 0000 S Y. 10. 0000 12. 0000 20. 00 % 11. 0000 10. 00 %
21, 300. 00 25, 560. 00 4, 260. 00 23, 430. 00 2, 130. 00
181 STREET CLEANI NG
2540. 0000 HR 30. 0000 100. 0000 233.33% 50. 0000 66. 67 %
76, 200. 00 254,000.00 177, 800. 00 127,000.00 50, 800. 00
182 | NLET PROTECTI ON
35. 0000 EACH 85. 0000 45. 0000 -47.06 % 85. 0000 0. 00 %
2,975. 00 1,575.00 -1, 400.00 2, 975. 00 0. 00
183 SILT FENCE
38910. 0000 L.F. 3.0000 2. 2000 -26.67% 3. 6000 20. 00 %
116, 730. 00 85,602.00 -31,128. 00 140,076.00 23, 346.00
184 WATTLE
39620. 0000 L.F. 2.0000 3. 0000 50. 00 % 2.0000 0. 00 %
79, 240. 00 118,860.00 39, 620. 00 79, 240. 00 0. 00
185 ERCSI ON/ WATER POLLUTI ON CONTROL
EST. 0.00 % 0. 00 %
501, 000. 00 501, 000. 00 501, 000. 00
186 TOPSO L TYPE B
11506. 0000 cv. 6. 0000 32. 0000 433.33% 10. 0000 66. 67 %
69, 036. 00 368,192.00 299, 156. 00 115,060.00 46, 024. 00
187 PSI PE - Bl GLEAF MAPLE 18" HT., BARE ROOT
872. 0000 EACH 4. 7500 3. 7000 222.11% 6. 0000 26.32 %
4,142.00 3,226. 40 -915. 60 5, 232. 00 1, 090. 00
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EROCSI ON CONTROL AND PLANTI NG
188 PSI PE - BLACK COTTONWOOD, 18" HT., BARE ROOT
988. 0000 EACH 5. 0000 3. 5000 -30.00% 6. 0000 20. 00 %
4,940. 00 3,458.00  -1,482.00 5, 928. 00 988. 00
189 PSI PE - BLACK COTTONWOOD 60" LTH., LIVE POLE
491. 0000 EACH 5. 0000 22. 0000 340. 00 % 20. 0000 300. 00 %
2, 455. 00 10, 802. 00 8, 347. 00 9, 820. 00 7, 365. 00
190 PSIPE - LI VE COTTONMOOD LOG 25' LTH.
29. 0000 EACH 250. 0000 500. 0000 100. 00 % 6. 0000 -97.60 %
7,250. 00 14, 500. 00 7,250. 00 174.00  -7,076.00
191 PSIPE - DOUGLAS FIR 12" HT, #1 CONT.
1417. 0000 EACH 6. 5000 5. 7000 S12.31% 6. 0000 -7.69%
9, 210.50 8,076.90  -1,133.60 8, 502. 00 -708. 50
192 PSIPE - PACIFIC YEW 12" HT, #1 CONT.
193. 0000 EACH 8. 0000 10. 0000 25. 00 % 6. 0000 -25.00%
1,544. 00 1, 930. 00 386. 00 1, 158. 00 -386. 00
193 PSIPE - RED ALDER, 12" HT., BARE ROOT
353. 0000 EACH 5. 0000 3. 0000 -40. 00 % 6. 0000 20. 00 %
1, 765. 00 1, 059. 00 -706. 00 2, 118. 00 353. 00
194 PSIPE - SI TKA SPRUCE, 12" HT., #1 CONT.
1906. 0000 EACH 7.5000 6. 0000 -20.00% 6. 0000 -20.00%
14, 295. 00 11,436.00 -2, 859.00 11,436.00 -2, 859.00
195 PSI PE - WESTERN HEMLOCK, 12" HT., #1 CONT.
1274. 0000 EACH 8. 1500 6. 0000 -26.38% 6. 0000 -26.38%
10, 383. 10 7,644.00  -2,739.10 7,644.00  -2,739.10
196 PSI PE - WESTERN RED CEDAR, 12" HT., #1 CONT.
3214. 0000 EACH 7.3000 5. 6500 -22.60% 6. 0000 S17.81%
23, 462. 20 18,159.10  -5,303.10 19,284.00 -4, 178.20
197 PSIPE - BALDH P RCSE, 18" HT., BARE ROOT
446. 0000 EACH 5. 2500 4. 0000 -23.81% 6. 0000 14.29%
2,341.50 1,784. 00 -557. 50 2, 676. 00 334. 50
198 PSI PE - BEAKED HAZELNUT, 18" HT., BARE ROOT
2335. 0000 EACH 5. 5000 6. 0000 9.09 % 6. 0000 9.09 %
12, 842. 50 14, 010. 00 1, 167. 50 14, 010. 00 1, 167. 50
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02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
199 PSI PE - BLACKCAP, 18" HT., BARE ROOT
264. 0000 EACH 7.5000 4. 0000 -46.67% 6. 0000 -20.00%
1, 980. 00 1, 056. 00 -924.00 1, 584. 00 -396. 00
200 PSIPE - CASCARA, 18" HT., #1 CONT.
395. 0000 EACH 5. 3000 6. 0000 13.21% 6. 0000 13.21%
2,093. 50 2,370. 00 276. 50 2, 370. 00 276.50
201 PSIPE - CLUSTERED W LD ROSE, 12" HT, BARE ROOT
13034. 0000 EACH 5. 5000 2. 7500 -50. 00 % 6. 0000 9.09 %
71, 687. 00 35,843.50 - 35, 843. 50 78, 204. 00 6,517. 00
202 PSI PE - DEVBERRY, 4" HT., #1 CONT.
396. 0000 EACH 7.5000 6. 5000 -13.33% 6. 0000 -20.00%
2,970. 00 2,574. 00 -396. 00 2, 376. 00 -594. 00
203 PSIPE -INDIAN PLUM 18" HT., BARE ROOT
1995. 0000 EACH 5. 9000 4. 0000 -32.20% 6. 0000 1.69%
11, 770. 50 7,980.00  -3,790.50 11, 970. 00 199. 50
204 PSI PE - LOW OREGON GRAPE, 6" HT., #1 CONT.
2139. 0000 EACH 7.5000 6. 7000 -10. 67 % 6. 0000 -20.00%
16, 042. 50 14,331.30  -1,711.20 12,834.00 -3, 208.50
205 PSI PE - NOOTKA ROSE, 18" HT., BARE ROOT
728. 0000 EACH 4. 8500 4. 0000 -17.53% 6. 0000 23.71%
3, 530. 80 2,912. 00 -618. 80 4, 368. 00 837. 20
206 PS| PE - OCEANSPRAY, 12" HT, #1 CONT.
712. 0000 EACH 7.5000 6. 0000 -20. 00 % 6. 0000 -20.00%
5, 340. 00 4,272.00  -1,068.00 4,272.00  -1,068.00
207 PSIPE - PACI FI C NINEBARK, 18" HT., #1 CONT.
4518. 0000 EACH 8. 0000 5. 6500 -29.37% 6. 0000 -25.00%
36, 144. 00 25,526.70 - 10, 617. 30 27,108.00 -9, 036.00
208 PSIPE -PACI FIC WLLOW 18" HT., BARE ROOT
1090. 0000 EACH 5. 5000 4. 0000 S27.27% 6. 0000 9.09 %
5, 995. 00 4,360.00  -1,635.00 6, 540. 00 545. 00

209 PSIPE -PACIFIC WLLOW 36" LTH., LIVE STAKE
23734. 0000 EACH 1.5000 1. 2500 -16.67 % 5. 0000 233.33%
35, 601. 00 29, 667. 50 -5,933.50 118, 670. 00 83, 069. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
210 PSI PE - RED ELDERBERRY 18" HT., BARE ROOT
2580. 0000 EACH 4. 7500 4. 0000 -15.79 % 6. 0000 26.32 %
12, 255. 00 10,320.00 -1, 935.00 15, 480. 00 3, 225. 00
211 PSI PE - RED FLOWERI NG CURRENT, 12" HT., #1 CONT.
52. 0000 EACH 7.5000 6. 5000 -13.33% 6. 0000 -20.00%
390. 00 338. 00 -52. 00 312.00 -78.00
212 PSI PE - RED 0S| ER DOGADCD, 18" HT., BARE ROOT
7842. 0000 EACH 5. 2500 3. 7000 -29.52% 6. 0000 14.29%
41, 170. 50 29,015.40 -12, 155. 10 47,052. 00 5, 881. 50
213 PSI PE - RED OS| ER DOGWOOD, 36" LTH., LIVE STAKE
32206. 0000 EACH 1.7500 1. 2500 -28.57 % 5.0000 185.71%
56, 360. 50 40,257.50 - 16, 103. 00 161,030.00 104, 669. 50
214 PSIPE -SALAL, 4" HT.,4" CONT.
840. 0000 EACH 5. 5000 3. 0000 -45.45% 6. 0000 9.09 %
4, 620. 00 2,520.00  -2,100.00 5, 040. 00 420. 00
215 PSI PE - SALMONBERRY, 12" HT., BARE ROOT
25656. 0000 EACH 5. 5000 2. 7500 -50. 00 % 6. 0000 9.09 %
141, 108. 00 70,554.00 - 70, 554. 00 153,936.00 12, 828.00
216 PSIPE - SCOULER S WLLOW 18" HT., BARE ROOT
1146. 0000 EACH 5. 5000 4. 0000 227.27% 6. 0000 9.09 %
6, 303. 00 4,584.00  -1,719.00 6, 876. 00 573. 00
217 PSIPE - SCOULER S WLLOW 36" LTH., LIVE STAKE
4572. 0000 EACH 1.7500 1. 2500 -28.57 % 5.0000 185.71%
8, 001. 00 5,715.00 -2, 286.00 22,860.00 14, 859.00
218 PSIPE -SI TKA WLLOW 18" HT., BARE ROOT
3086. 0000 EACH 5. 0000 4. 0000 -20.00% 6. 0000 20. 00 %
15, 430. 00 12,344.00 -3, 086.00 18, 516. 00 3, 086. 00
219 PSIPE -SI TKA WLLOW 36" LTH., LIVE STAKE
24949. 0000 EACH 1. 5000 1. 2500 -16. 67 % 5.0000 233.33%
37, 423. 50 31,186.25 -6, 237.25 124,745.00  87,321.50
220 PSIPE - SNOABERRY, 18" HT., BARE ROOT
6767. 0000 EACH 5. 9000 3. 6500 -38.14% 6. 0000 1.69%
39, 925. 30 24,699.55 -15,225.75 40, 602. 00 676. 70



DOT_RGGBO1
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EROCSI ON CONTROL AND PLANTI NG
221 PSIPE - TALL OREGON GRAPE, 18" HT., #1 CONT.
1593. 0000 EACH 7. 4000 6. 0000 -18.92% 6. 0000 S18.92%
11, 788. 20 9,558.00  -2,230.20 9,558.00  -2,230.20
222  PSIPE - TH MBLEBERRY, 18" HT., BARE ROOT
2294. 0000 EACH 5. 2500 4. 5000 -14.29 % 6. 0000 14.29%
12, 043. 50 10,323.00  -1,720.50 13, 764. 00 1, 720. 50
223 PSI PE - TWNBERRY 18" HT., BARE ROOT
1035. 0000 EACH 5. 4000 4. 0000 -25.93% 6. 0000 11.11%
5,589. 00 4,140.00 -1, 449.00 6, 210. 00 621. 00
224 PSIPE -VINE MAPLE, 18" HT., BARE ROOT
1076. 0000 EACH 5. 0000 4. 0000 -20. 00 % 6. 0000 20. 00 %
5, 380. 00 4,304.00 -1,076.00 6, 456. 00 1, 076. 00
225 PS| PE - WESTERN CRABAPPLE, 18" HT., BARE ROOT
807. 0000 EACH 7.1000 4. 0000 -43.66 % 6. 0000 -15.49%
5,729.70 3,228.00  -2,501.70 4, 842. 00 -887. 70
226 PSI PE - WESTERN SWORDFERN, 12" HT., #1 CONT.
160. 0000 EACH 7. 4000 6. 0000 -18.92% 6. 0000 S18.92%
1,184. 00 960. 00 -224.00 960. 00 -224.00
227 PSIPE - Bl GLEAF SEDGE, BARE ROOT
1765. 0000 EACH 2.1000 1.3000 -38.10% 2. 0000 -4.76%
3, 706. 50 2,294.50  -1,412.00 3, 530. 00 -176. 50
228 PSI PE - NARROW.EAF BURREED, BARE ROOT
1004. 0000 EACH 2.1000 1. 3000 -38.10% 2.0000 -4.76%
2,108. 40 1, 305. 20 -803. 20 2, 008. 00 -100. 40
229 PSI PE - SAVBEAK SEDGE, BARE ROOT
2455. 0000 EACH 2.1000 1.3000 -38.10% 2. 0000 -4.76%
5, 155. 50 3,191.50 -1, 964.00 4, 910. 00 -245. 50
230 PSI PE - SKUNK CABBAGE, BARE ROOT
1077. 0000 EACH 2. 4000 2.0000 -16. 67 % 2.0000 S16.67%
2,584. 80 2, 154. 00 -430. 80 2, 154. 00 -430. 80
231 PSI PE - SLENDER RUSH, BARE ROOT
570. 0000 EACH 2.1000 1.3000 -38.10% 2. 0000 -4.76%
1,197.00 741. 00 - 456. 00 1, 140. 00 -57.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
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EROCSI ON CONTROL AND PLANTI NG
232 PSI PE - SLOUGH SEDGE, BARE ROOT
43219. 0000 EACH 1.5000 1. 0000 -33.33% 2. 0000 33.33%
64, 828. 50 43,219.00 -21,609. 50 86,438.00 21, 609. 50
233 PSI PE - SMALL- FRU TED BULRUSH, BARE ROOT
7325. 0000 EACH 1. 6000 1. 3000 -18.75% 2.0000 25.00 %
11, 720. 00 9,522.50  -2,197.50 14, 650. 00 2, 930. 00
234 PSIPE - TALL MANNAGRASS, BARE ROOT
2471. 0000 EACH 2.0000 1.3000 -35.00 % 2. 0000 0. 00 %
4,942. 00 3,212.30  -1,729.70 4, 942. 00 0.00
235 PSIPE - WAPATO, 1" TUBER
502. 0000 EACH 2. 2500 1. 5000 -33.33% 2.0000 S11.11%
1,129.50 753. 00 -376. 50 1, 004. 00 -125.50
236 PSI PE - WATER PARSLEY, BARE ROOT
1505. 0000 EACH 2. 2500 1. 4000 -37.78% 2. 0000 S11.11%
3, 386. 25 2,107.00  -1,279.25 3,010. 00 -376. 25
237 PSIPE - WATER SEDGE, BARE ROOT
1594. 0000 EACH 2. 2500 1. 4000 -37.78% 2.0000 S11.11%
3, 586. 50 2,231.60  -1,354.90 3, 188. 00 -398. 50
238 PSI PE -WOOLY SEDGE, BARE ROOT
1004. 0000 EACH 2. 4000 1. 4000 -41.67% 2. 0000 -16.67%
2, 409. 60 1,405.60 -1, 004.00 2, 008. 00 -401. 60
239  EXTENSI ON OF PLANTI NG PERI CD
EST. 0.00 % 0. 00 %
77, 000. 00 77, 000. 00 77, 000. 00
240 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0.00 % 0. 00 %
359, 355. 00 359, 355. 00 359, 355. 00
241 PLANT ESTABLI SHVENT - TH RD YEAR
EST. 0.00 % 0. 00 %
206, 970. 00 206, 970. 00 206, 970. 00
242  PLANT ESTABLI SHVENT FOURTH YEAR
EST. 0.00 % 0. 00 %
134, 670. 00 134, 670. 00 134, 670. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% BI D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
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MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH HOBART RD
02A029 REV. 7/21/03 98390- 9656
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
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NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
243  PLANT ESTABLI SHVENT FI FTH YEAR
EST. 0.00 % 0. 00 %
166, 450. 00 166, 450. 00 166, 450. 00
244 SO L AVENDVENT
6296. 0000 cv. 25. 0000 20. 0000 -20. 00 % 20. 0000 -20.00%
157, 400. 00 125,920.00 - 31, 480. 00 125,920.00 - 31, 480. 00
245 BARK OR WOOD CH P MJLCH
4259. 0000 cY. 22. 0000 21. 3000 -3.18% 25. 0000 13. 64 %
93, 698. 00 90,716.70  -2,981.30 106,475.00 12, 777.00
246  MODI FI ED ROCK CHECK DAM
3890. 0000 L.F. 8. 0000 5. 0000 -37.50% 4.0000 -50.00 %
31, 120. 00 19, 450.00 -11,670.00 15,560.00 - 15, 560. 00
247  TEMPORARY SEDI MENT TRAP
9. 0000 EACH 2, 000. 0000 2, 400. 0000 20. 00 % 400. 0000 ~80.00%
18, 000. 00 21, 600. 00 3, 600. 00 3,600.00  -14, 400. 00
248  ANGLED STREAM LOG
29. 0000 EACH 265. 0000 220. 0000 -16.98 % 500. 0000 88. 68 %
7,685. 00 6,380.00  -1,305.00 14, 500. 00 6, 815. 00
249  BAT BOX
12. 0000 EACH 110. 0000 75. 0000 -31.82% 120. 0000 9.09 %
1,320.00 900. 00 -420. 00 1, 440. 00 120. 00
250 BRUSH PILE
220. 0000 EACH 265. 0000 450. 0000 69. 81 % 300. 0000 13.21%
58, 300. 00 99,000.00 40, 700. 00 66, 000. 00 7,700. 00
251  COBBLE
356. 0000 TON 34. 0000 50. 0000 47.06 % 35. 0000 2.94%
12, 104. 00 17, 800. 00 5, 696. 00 12, 460. 00 356. 00
252 CORLIFT
1862. 0000 L.F. 25. 0000 17. 0000 -32.00% 22. 0000 ~12.00%
46, 550. 00 31,654.00 - 14, 896. 00 40,964.00  -5,586.00
253  COMPOST SOCK
2391. 0000 L.F. 7.5000 5. 0000 -33.33% 5. 0000 -33.33%
17, 932. 50 11,955.00  -5,977.50 11,955.00  -5,977.50



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% BI D CHECK REPORT * * * TI ME: 14: 20
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NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
254  HABI TAT LOG
170. 0000 EACH 225. 0000 500. 0000 122.22% 400. 0000 77.78%
38, 250. 00 85,000.00 46, 750. 00 68,000.00 29, 750. 00
255  LOG HABI TAT | SLAND
3.0000 EACH 1, 200. 0000 4, 200. 0000 250. 00 % 3, 500. 0000 191.67 %
3, 600. 00 12, 600. 00 9, 000. 00 10, 500. 00 6, 900. 00
256  LOG VEIR
17. 0000 EACH 3, 000. 0000 1, 400. 0000 -53.33% 1, 400. 0000 -53.33%
51, 000. 00 23,800.00 -27,200. 00 23,800.00 - 27, 200. 00
257 LOG W TH ROOTWAD
211. 0000 EACH 200. 0000 500. 0000 150. 00 % 600. 0000 200. 00 %
42, 200. 00 105,500.00 63, 300. 00 126,600. 00 84, 400. 00
258  NESTI NG PLATFORM
1. 0000 EACH 3, 500. 0000 7, 250. 0000 107.14 % 750. 0000 -78.57%
3, 500. 00 7, 250. 00 3, 750. 00 750.00 -2, 750.00
259 ONE MAN BOULDER
196. 0000 TON 60. 0000 30. 0000 -50. 00 % 130. 0000 116.67 %
11, 760. 00 5,880.00  -5,880.00 25,480.00 13, 720.00
260 TWD MAN BOULDER
253. 0000 TON 60. 0000 30. 0000 -50.00 % 132. 0000 120. 00 %
15, 180. 00 7,590.00  -7,590.00 33,396.00 18, 216. 00
261 RAPTOR PERCH
6. 0000 EACH 2, 500. 0000 1, 580. 0000 -36.80 % 1, 000. 0000 -60. 00 %
15, 000. 00 9,480.00  -5,520.00 6,000.00 -9, 000.00
262  SPACER LOG
58. 0000 EACH 40. 0000 125. 0000 212.50 % 300. 0000 650. 00 %
2,320.00 7, 250. 00 4,930. 00 17,400.00  15,080.00
263 STUMP W ROOTWAD
14. 0000 EACH 175. 0000 495. 0000 182. 86 % 1, 500. 0000 757. 14 %
2, 450. 00 6, 930. 00 4, 480. 00 21,000.00 18, 550. 00
264 \WDOD SCATTERED ON SI TE
67. 5000 ACRE 975. 0000 3, 500. 0000 258.97 % 1, 700. 0000 74.36 %
65, 812. 50 236,250.00 170, 437.50 114,750.00 48, 937.50
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EROCSI ON CONTROL AND PLANTI NG
265  CONSTRUCTI ON GEOVENMBRANE
19276. 0000 S. Y. 10. 8000 0. 7500 -93.06 % 7. 5000 -30.56 %
208, 180. 80 14, 457.00 -193,723.80 144,570.00 - 63, 610. 80
266  GRAVEL SACK BARRI ER
13. 0000 EACH 50. 0000 400. 0000 700. 00 % 245. 0000 390. 00 %
650. 00 5, 200. 00 4, 550. 00 3, 185. 00 2, 535. 00
267 TEMPORARY ERCSI ON CONTROL PUMPI NG
60. 0000 M. 1, 000. 0000 35. 0000 -96.50 % 4, 500. 0000 350. 00 %
60, 000. 00 2,100.00 -57, 900. 00 270,000.00 210, 000. 00
268  TEMPORARY STORMAATER TREATMENT
90. 0000 ND. 6, 000. 0000 8, 400. 0000 40. 00 % 430. 0000 -92.83%
540, 000. 00 756,000. 00 216, 000. 00 38, 700.00 -501, 300. 00
TRAFFI C
269 EXTRUDED CURB
7695. 0000 L.F. 3.0000 3. 5000 16.67 % 3..8000 26.67 %
23, 085. 00 26, 932. 50 3, 847. 50 29, 241. 00 6, 156. 00
270 TYPE C PRECAST TRAFFI C CURB
800. 0000 L.F. 9. 0000 11. 0000 22.22% 12. 0000 33.33%
7,200. 00 8, 800. 00 1, 600. 00 9, 600. 00 2, 400. 00
271 BEAM GUARDRAI L TYPE 1
21940. 0000 L.F. 12. 0000 11. 5500 -3.75% 12. 0000 0. 00 %
263, 280. 00 253,407.00 -9, 873.00 263, 280. 00 0. 00
272 BEAM GUARDRAI L TYPE 4
7555. 0000 L.F. 16. 0000 16. 9500 5.94 % 20. 0000 25.00 %
120, 880. 00 128, 057. 25 7,177.25 151,100.00 30, 220. 00
273 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE - 16
2.0000 EACH 1, 300. 0000 1, 045. 0000 -19.62% 1, 200. 0000 -7.69%
2, 600. 00 2,090. 00 -510. 00 2, 400. 00 -200. 00
274 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE - 1
42. 0000 EACH 900. 0000 1, 185. 0000 31.67% 1, 200. 0000 33.33%
37, 800. 00 49,770.00 11, 970.00 50,400.00 12, 600. 00
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TRAFFI C
275 BEAM GUARDRAI L FLARED TERM NAL
49. 0000 EACH 1, 600. 0000 1, 420. 0000 -11.25% 2, 000. 0000 25.00 %
78, 400. 00 69,580.00 -8, 820.00 98,000.00 19, 600. 00
276 BEAM GUARDRAI L BURI ED TERM NAL TYPE 1
4. 0000 EACH 600. 0000 605. 0000 0.83% 1, 000. 0000 66. 67 %
2, 400. 00 2, 420. 00 20. 00 4, 000. 00 1, 600. 00
277 BEAM GUARDRAI L ANCHOR TYPE 4
14. 0000 EACH 350. 0000 390. 0000 11.43% 500. 0000 42.86 %
4,900. 00 5, 460. 00 560. 00 7, 000. 00 2,100. 00
278 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00
279 PRECAST CONC. BARRI ER TYPE SI NGLE SLOPE
650. 0000 L.F. 30. 0000 22. 0000 -26.67% 26. 0000 -13.33%
19, 500. 00 14,300.00 -5, 200.00 16,900.00 -2, 600. 00
280 PRECAST CONC. BARRI ER TYPE - SINGLE Sl DED S| NGLE SLOPE
960. 0000 L.F. 50. 0000 21. 0000 -58. 00 % 24. 0000 -52.00%
48, 000. 00 20,160.00 - 27, 840. 00 23,040.00 - 24, 960. 00
281 BEAM GUARDRAI L TYPE -11
146. 0000 L.F. 60. 0000 36. 5000 239,17 % 43. 0000 -28.33%
8, 760. 00 5,329.00  -3,431.00 6,278.00  -2,482.00
282  TEMPORARY BEAM GUARDRAI L TYPE 1
4250. 0000 L.F. 12. 0000 8. 1500 -32.08% 15. 0000 25.00 %
51, 000. 00 34,637.50 - 16, 362. 50 63,750.00 12, 750. 00
283  TEMPORARY BEAM GUARDRAI L FLARED TERM NAL
4. 0000 EACH 2, 000. 0000 485. 0000 -75.75% 2, 000. 0000 0. 00 %
8, 000. 00 1,940.00 -6, 060.00 8, 000. 00 0.00
284  TEMPORARY BEAM GUARDRAI L ANCHOR TYPE 4
4. 0000 EACH 350. 0000 205. 0000 -41.43% 500. 0000 42.86 %
1, 400. 00 820. 00 -580. 00 2, 000. 00 600. 00
285 TEMPORARY BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
4. 0000 EACH 900. 0000 560. 0000 -37.78% 1, 200. 0000 33.33%
3, 600. 00 2,240.00 -1, 360.00 4, 800. 00 1, 200. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
286  REMOVI NG TEMPORARY BEAM GUARDRAI L
650. 0000 L.F. 4. 0000 1. 6500 -58.75% 8. 0000 100. 00 %
2, 600. 00 1,072.50  -1,527.50 5, 200. 00 2, 600. 00
287 TEMPORARY CONC. BARR ER
13545. 0000 L.F. 10. 0000 7.1000 -29.00 % 10. 0000 0. 00 %
135, 450. 00 96,169.50 -39, 280. 50 135, 450. 00 0. 00
288  REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARRI ER
13230. 0000 L.F. 5. 0000 2. 8000 -44.00 % 3. 0000 -40.00 %
66, 150. 00 37,044.00 -29, 106. 00 39,690.00 - 26, 460. 00
289 CONC. CLASS 4000 FOR BARR ER
313. 0000 cv. 500. 0000 300. 0000 -40. 00 % 485. 0000 -3.00%
156, 500. 00 93,900.00 -62, 600. 00 151,805.00 -4, 695. 00
290 ST. REINF. BAR FOR BARRI ER
14960. 0000 LB. 1. 0000 0. 4300 -57.00 % 0. 5000 -50.00 %
14, 960. 00 6,432.80 -8, 527.20 7,480.00  -7,480.00
291 TEMPORARY | MPACT ATTENUATOR
15. 0000 EACH 5, 000. 0000 4, 105. 0000 -17.90 % 3, 400. 0000 232.00%
75, 000. 00 61,575.00 -13, 425.00 51,000.00 - 24, 000. 00
292 PERMANENT | MPACT ATTENUATOR
2.0000 EACH 25, 000. 0000 7, 600. 0000 -69.60 % 37, 000. 0000 48. 00 %
50, 000. 00 15,200.00 - 34, 800. 00 74,000.00 24, 000. 00
293 REPAIR | MPACT ATTENUATOR
EST. 0.00 % 0. 00 %
30, 000. 00 30, 000. 00 30, 000. 00
294 RESETTI NG | MPACT ATTENUATOR
13. 0000 EACH 800. 0000 705. 0000 -11.88% 750. 0000 -6.25%
10, 400. 00 9,165.00 -1, 235.00 9, 750. 00 -650. 00
295 TRUCK MOUNTED | MPACT ATTENUATCR
2.0000 EACH 7,500. 0000 12, 000. 0000 60. 00 % 27, 000. 0000 260. 00 %
15, 000. 00 24, 000. 00 9, 000. 00 54,000.00 39, 000.00
206 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATCR
14437. 0000 HR 26. 0000 34. 0000 30. 77 % 30. 0000 15.38%
375, 362. 00 490, 858.00 115, 496. 00 433,110.00 57, 748.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% BI D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o lsro1s T e 8TH BIDDER  ------= =----=- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
297 FLEXI BLE GUI DE POST
1488. 0000 EACH 25. 0000 21. 5000 -14.00% 25. 0000 0. 00 %
37, 200. 00 31,992.00 -5, 208.00 37, 200. 00 0. 00
298 BARR ER DELI NEATCR
146. 0000 EACH 10. 0000 12. 9000 29. 00 % 18. 0000 80. 00 %
1, 460. 00 1, 883. 40 423. 40 2, 628. 00 1, 168. 00
299 PAINT LINE
29130. 0000 L.F. 0. 2500 0. 1200 -52.00 % 0. 1000 -60.00 %
7,282.50 3,495.60  -3,786.90 2,913.00 -4, 369.50
300 PROFILED PLASTIC LI NE
124020. 0000 L.F. 0. 8000 1. 1500 43.75% 2. 2500 181.25%
99, 216. 00 142,623.00 43, 407.00 279,045.00 179, 829. 00
301 PAINTED WDE LINE
240. 0000 L.F. 0. 6500 1. 0000 53. 85 % 0. 1000 -84.62%
156. 00 240. 00 84. 00 24.00 -132.00
302 PROFI LED PLASTIC WDE LI NE
9050. 0000 L.F. 1. 2500 3. 0000 140. 00 % 2. 6000 108. 00 %
11, 312. 50 27,150.00 15, 837. 50 23,530.00 12, 217.50
303 DELETED | TEM
0. 0400 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 %
0.00 0. 00 0.00 0. 00 0. 00
304 PLASTIC STOP LINE
157. 0000 L.F. 10. 0000 10. 0000 0.00 % 7.0000 -30.00%
1,570. 00 1,570. 00 0.00 1, 099. 00 -471. 00
305 PLASTI C TRAFFI C ARROW
8. 0000 EACH 140. 0000 125. 0000 -10.71% 90. 0000 235.71%
1,120.00 1, 000. 00 -120. 00 720. 00 - 400. 00
306 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 %
0.00 0. 00 0.00 0. 00 0. 00
307 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 %
0.00 0. 00 0.00 0. 00 0. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
308 PLASTI C DRAI NAGE MARKI NG
202. 0000 EACH 10. 0000 11. 0000 10. 00 % 18. 0000 80. 00 %
2,020. 00 2,222.00 202. 00 3, 636. 00 1, 616. 00
309 RAI SED PAVEMENT MARKER TYPE 1
629. 0000 HUND 150. 0000 129. 0000 -14.00 % 200. 0000 33.33%
94, 350. 00 81,141.00 -13,209. 00 125,800.00 31, 450. 00
310 RAI SED PAVEMENT MARKER TYPE 2
10. 3000 HUND 400. 0000 325. 0000 -18.75% 400. 0000 0. 00 %
4,120. 00 3, 347. 50 -772.50 4, 120. 00 0.00
311 TEMPORARY PAVEMENT MARKI NG
190120. 0000 L.F. 0. 1700 0. 3500 105. 88 % 0. 1500 S11.76%
32, 320. 40 66,542.00 34, 221.60 28,518.00  -3,802.40
312 PERVANENT S| GNI NG
L.S. 20.32% 6.33%
75, 240. 00 75, 000. 00 -240. 00 80, 000. 00 4, 760. 00
313 TYPE |11 BARRI CADE
17. 0000 EACH 9. 0000 220.0000 2, 344.44 % 340.0000 3, 677.78%
153. 00 3,740. 00 3,587. 00 5, 780. 00 5,627. 00
314 CANTILEVER SI GN STRUCTURE NO. -1
L.S. 25. 00 % 38.89 %
36, 000. 00 45, 000. 00 9, 000. 00 50,000.00 14, 000. 00
315 TEMPORARY | LLUM NATI ON SYSTEM - SAD 4899
L.S. -6.98% 132.56 %
21, 500. 00 20,000.00  -1,500.00 50,000.00 28, 500. 00
316 TEMPORARY | LLUM NATI ON SYSTEM - SUA 4905
L.S. -6.98% 132.56 %
21, 500. 00 20,000.00  -1,500.00 50,000.00 28, 500. 00
317  PERMANENT | LLUM NATI ON PLAN
L.S. -0.76% 14.50 %
262, 000. 00 260,000.00 -2, 000.00 300,000.00 38, 000. 00
318 | LLUM NATI ON SYSTEM - KI NG COUNTY SAS 4900
L.S. -1.64% 63. 93 %
30, 500. 00 30, 000. 00 -500. 00 50,000.00 19, 500. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
319 | LLUM NATI ON SYSTEM - KI NG COUNTY SAS 4902
L.S. 0.00 % 66. 67 %
30, 000. 00 30, 000. 00 0.00 50,000.00 20, 000. 00
320 | LLUM NATI ON SYSTEM - KI NG COUNTY SAS 4906
L.S. 5.77 % -3.85%
52, 000. 00 55, 000. 00 3, 000. 00 50,000.00 -2, 000.00
321  BARRIER CONDUI T SYSTEM
L.S. 23.81% -4.76%
210, 000. 00 260,000.00 50, 000. 00 200,000.00 - 10, 000. 00
322 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00
323 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 %
0.00 0. 00 0.00 0.00 0.00
324 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0. 00 %
0.00 0. 00 0.00 0. 00 0. 00
325 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 %
0.00 0. 00 0.00 0.00 0.00
326  BACK-UP VEHI CLE- SWEEPER
500. 0000 HR 25. 0000 20. 0000 -20. 00 % 20. 0000 -20.00%
12, 500. 00 10,000.00 -2, 500.00 10,000.00 -2, 500. 00
327 SEQUENTI AL ARROW SI GN
2000. 0000 HR 5. 0000 3. 0000 -40.00 % 12. 4000 148. 00 %
10, 000. 00 6,000.00 -4, 000.00 24,800.00 14, 800.00
328 PORTABLE CHANGEABLE MESSAGE S| GN
4. 0000 EACH 5, 000. 0000 7, 000. 0000 40. 00 % 10, 900. 0000 118. 00 %
20, 000. 00 28, 000. 00 8, 000. 00 43,600.00 23, 600.00
329 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE Sl GN
2580. 0000 HR 2. 2500 30.0000  1,233.33% 0. 5500 -75.56 %
5, 805. 00 77,400.00  71,595.00 1,419.00  -4,386.00
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| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
330 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -28.00% 66. 00 %
25, 000. 00 18,000.00 -7, 000.00 41,500.00 16, 500. 00
331 TRAFFI C CONTROL LABOR
18000. 0000 HR 35. 0000 37. 0000 5.71% 20. 0000 ~42.86%
630, 000. 00 666,000.00 36, 000. 00 360, 000. 00 - 270, 000. 00
332 TRAFFI C CONTROL VEHI CLE
438. 0000 DAY 40. 0000 45. 0000 12.50 % 52. 0000 30. 00 %
17, 520. 00 19, 710. 00 2, 190. 00 22,776. 00 5, 256. 00
333 TRAFFI C CONTROL SUPERVI SOR
4812. 0000 HR 40. 0000 38. 0000 -5.00% 43. 0000 7.50%
192, 480. 00 182,856.00 -9, 624.00 206,916.00 14, 436.00
334 CONSTRUCTI ON SI GNS CLASS A
3000. 0000 S.F. 14. 0000 7.0000 -50.00 % 12. 0000 -14.29%
42, 000. 00 21,000.00 -21,000. 00 36,000.00 -6, 000.00
335  TEMPORARY TRAFFIC S| GNAL SYSTEM
L.S. 104.92 % 309. 84 %
61, 000. 00 125,000.00 64, 000. 00 250,000.00 189, 000. 00
OTHER | TEMS
336 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
27230. 0000 cv. 6. 0000 1. 0000 -83.33% 3.0000 -50.00 %
163, 380. 00 27,230.00 - 136, 150. 00 81,690.00 -81, 690. 00
337 SHORI NG OR EXTRA EXCAVATI ON CLASS B
71160. 0000 S.F. 0. 5000 1. 0000 100. 00 % 0. 1000 ~80.00%
35, 580. 00 71,160.00 35, 580. 00 7,116.00 - 28, 464. 00
338 GRAVEL BACKFILL FOR Pl PE BEDDI NG
3509. 0000 cv. 25. 0000 19. 0000 -24.00% 18. 0000 -28.00%
87, 725. 00 66,671.00 -21,054. 00 63,162.00 - 24, 563. 00
339 GRAVEL BACKFILL FOR DRAI N
3461. 0000 C Y. 25. 0000 18. 0000 -28.00 % 19. 0000 -24.00%
86, 525. 00 62,298.00 -24,227.00 65, 759.00 - 20, 766. 00
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NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
340 CONTROLLED DENSI TY FILL
299. 0000 cY. 40. 0000 65. 0000 62. 50 % 57. 0000 42.50 %
11, 960. 00 19, 435. 00 7,475.00 17, 043. 00 5, 083. 00
341 WATER
12000. 0000 MGAL 20. 0000 20. 0000 0.00 % 28. 0000 40. 00 %
240, 000. 00 240, 000. 00 0.00 336,000.00 96, 000. 00
342 CONC. CLASS 3000
1.7000 CY 400. 0000 100. 0000 -75.00 % 450. 0000 12.50%
680. 00 170. 00 -510. 00 765. 00 85. 00
343 PLUGGE NG EXI STI NG PI PE
13. 0000 EACH 400. 0000 250. 0000 -37.50% 500. 0000 25.00 %
5, 200. 00 3,250.00 -1, 950.00 6, 500. 00 1, 300. 00
344 STRUCTURE SURVEYI NG
L.S. S12.89% 236.12%
344, 400. 00 300, 000.00 - 44, 400. 00 220,000. 00 - 124, 400. 00
345 ROADWAY SURVEYI NG
L.S. -42.13% 18.83%
259, 200. 00 150, 000. 00 - 109, 200. 00 308,000.00 48, 800. 00
346 LI CENSED SURVEY! NG
L.S. ~70.00 % -72.80%
50, 000. 00 15,000.00 - 35, 000. 00 13,600.00 - 36, 400. 00
347 MONUMENT CASE, COVER, AND Pl PE
55. 0000 EACH 250. 0000 325. 0000 30. 00 % 800. 0000 220. 00 %
13, 750. 00 17, 875. 00 4,125. 00 44,000.00 30, 250. 00
348 CONC. SLOPE PROTECTI ON
1011. 0000 S. Y. 45. 0000 40. 0000 S11.11% 65. 0000 44. 44 %
45, 495. 00 40,440.00 -5, 055.00 65,715.00 20, 220. 00
349  ADDI TI ONAL SURVEYI NG
240. 0000 HR 100. 0000 120. 0000 20. 00 % 130. 0000 30. 00 %
24, 000. 00 28, 800. 00 4, 800. 00 31, 200. 00 7,200. 00
350 CHAIN LINK FENCE TYPE 3
28360. 0000 L.F. 7.0000 8. 0000 14.29 % 7.0000 0. 00 %
198, 520. 00 226,880.00 28, 360.00 198, 520. 00 0. 00
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OTHER | TEMS
351 CHAIN LINK FENCE TYPE 6
628. 0000 L.F. 15. 0000 8. 0000 -46.67% 8. 0000 S46.67%
9, 420. 00 5,024.00 -4, 396.00 5,024.00  -4,396.00
352 END, GATE, CORNER, AND PULL PCST FOR CHAIN LI NK FENCE
143. 0000 EACH 120. 0000 120. 0000 0.00 % 180. 0000 50. 00 %
17, 160. 00 17, 160. 00 0.00 25, 740. 00 8, 580. 00
353 SINGLE 6 FT. CHAIN LI NK GATE
8. 0000 EACH 250. 0000 240. 0000 -4.00% 500. 0000 100. 00 %
2,000. 00 1, 920. 00 -80. 00 4, 000. 00 2,000. 00
354 DOUBLE 14 FT. CHAIN LI NK GATE
2.0000 EACH 500. 0000 480. 0000 -4.00% 1, 000. 0000 100. 00 %
1, 000. 00 960. 00 -40. 00 2, 000. 00 1, 000. 00
355 W RE FENCE TYPE 2
14310. 0000 L.F. 2.5000 3. 5000 40. 00 % 3. 0000 20. 00 %
35, 775. 00 50,085.00 14, 310. 00 42, 930. 00 7, 155. 00
356 GLARE SCREEN TYPE 1 DESIGN A
150. 0000 L.F. 15. 0000 41. 0000 173.33% 16. 0000 6.67 %
2, 250. 00 6, 150. 00 3, 900. 00 2, 400. 00 150. 00
357 STRUCTURAL EARTH WALL
44178. 0000 S.F. 14. 0000 16. 0000 14.29 % 17. 0000 21.43%
618, 492. 00 706,848.00 88, 356. 00 751,026.00 132, 534.00
358  BARBLESS THREE W RE FENCE
11860. 0000 L.F. 3. 7500 3. 2000 -14.67 % 5.0000 33.33%
44, 475. 00 37,952.00 -6, 523.00 59,300.00 14, 825.00
359  SINGLE BARBLESS WRE GATE, 5' WDE
4. 0000 EACH 125. 0000 350. 0000 180. 00 % 750. 0000 500. 00 %
500. 00 1, 400. 00 900. 00 3, 000. 00 2, 500. 00
360 BACKFILL FOR STRUCTURAL EARTH WALL I NCL. HAUL
24114. 0000 cv. 15. 0000 16. 0000 6.67 % 34. 0000 126.67 %
361, 710. 00 385,824.00  24,114.00 819,876.00 458, 166. 00

361 SPECI AL DESI GN STRUCTURAL EARTH WALL
33191. 0000 S. F. 25. 0000 20. 0000 -20.00% 23. 0000 -8.00%
829, 775. 00 663, 820. 00 -165, 955. 00 763,393.00 -66, 382.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
362  BACKFILL FOR SPECI AL DESIGN ST. EARTH WALL | NCL. HAUL
22145. 0000 cY. 15. 0000 14. 0000 -6.67% 23. 0000 53.33 %
332, 175. 00 310,030.00 -22,145.00 509,335.00 177, 160. 00
363 MANHOLE 48 IN. DIAM TYPE 1
14. 0000 EACH 2, 650. 0000 2, 300. 0000 213.21% 3, 180. 0000 20. 00 %
37, 100. 00 32,200.00 -4, 900.00 44, 520. 00 7, 420. 00
364 MANHOLE 48 IN. DIAM TYPE 3
11. 0000 EACH 2, 150. 0000 1, 900. 0000 -11.63% 3, 400. 0000 58. 14 %
23, 650. 00 20,900.00 -2, 750.00 37,400.00 13, 750. 00
365 MANHOLE 54 IN. DIAM TYPE 1
1. 0000 EACH 3, 000. 0000 2, 900. 0000 -3.33% 4, 000. 0000 33.33%
3, 000. 00 2,900. 00 -100. 00 4, 000. 00 1, 000. 00
366 MANHOLE ADDI TI ONAL HEI GHT 48 IN. DIAM TYPE 1
36. 0000 L.F. 250. 0000 400. 0000 60. 00 % 240. 0000 -4.00%
9, 000. 00 14, 400. 00 5, 400. 00 8, 640. 00 -360. 00
367 MANHOLE ADDI TI ONAL HEIGHT 48 IN. DIAM TYPE 3
6. 0000 L.F. 250. 0000 400. 0000 60. 00 % 240. 0000 -4.00%
1, 500. 00 2, 400. 00 900. 00 1, 440. 00 -60. 00
368 MANHOLE ADDI TI ONAL HEI GHT 54 IN. DIAM TYPE 1
12. 0000 L.F. 250. 0000 425. 0000 70. 00 % 300. 0000 20. 00 %
3, 000. 00 5, 100. 00 2,100. 00 3, 600. 00 600. 00
369 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0. 00 %
0.00 0. 00 0.00 0. 00 0. 00
370 FORCE ACCOUNT - REMOVAL AND DI SPOSAL OF HAZARDOUS MATERI AL
EST. 0.00 % 0. 00 %
100, 000. 00 100, 000. 00 100, 000. 00
371 FORCE ACCOUNT - WEED CONTROL
EST. 0.00 % 0. 00 %
44, 300. 00 44, 300. 00 44, 300. 00
372 FORCE ACCOUNT - REMOVAL OF BURI ED DEBRI S
EST. 0.00 % 0. 00 %
7,500. 00 7,500. 00 7,500. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
373 FORCE ACCOUNT -LOOP TESTI NG
EST. 0.00 % 0. 00 %
5, 000. 00 5, 000. 00 5, 000. 00
374 FORCE ACCOUNT - M SCELLANEQOUS ELECTRI CAL
EST. 0.00 % 0. 00 %
5, 000. 00 5, 000. 00 5, 000. 00
375 FORCE ACCOUNT - UNEXPECTED OBJECT REMOVAL
EST. 0.00 % 0. 00 %
5, 000. 00 5, 000. 00 5, 000. 00
376 FORCE ACCOUNT - UNEXPECTED OBJECT REMOVAL DURI NG JACKI NG
EST. 0.00 % 0.00 %
4,000. 00 4,000. 00 4,000. 00
377 FORCE ACCOUNT - ROLLI NG SLOADOM
EST. 0.00 % 0. 00 %
5, 000. 00 5, 000. 00 5, 000. 00
378 FORCE ACCOUNT - RELOCATI NG REMAI NI NG SEPTI C SYSTEMS
EST. 0.00 % 0. 00 %
33, 000. 00 33, 000. 00 33, 000. 00
379 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
6320. 0000 S. Y. 2.0000 1. 5000 -25.00 % 1. 9000 -5.00%
12, 640. 00 9,480.00 -3, 160.00 12, 008. 00 -632.00
380 TRAINI NG
4000. 0000 HR 3.0000 2.0000 -33.33% 15. 0000 400. 00 %
12, 000. 00 8,000.00 -4, 000.00 60,000.00 48, 000. 00
381 MAI LBOX SUPPORT TYPE - 1C
43. 0000 EACH 250. 0000 260. 0000 4.00% 300. 0000 20. 00 %
10, 750. 00 11, 180. 00 430. 00 12, 900. 00 2, 150. 00
382 FIELD OFFI CE BU LDl NG
L.S. 71.43% 243.71%
35, 000. 00 60,000.00 25, 000. 00 120,300.00 85, 300. 00
383 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
57910. 0000 S. Y. 2.0000 6. 0000 200. 00 % 0. 8000 -60.00 %
115, 820. 00 347,460.00 231, 640. 00 46,328.00 - 69, 492. 00



DOT_RGGBO1

* * ok

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* *x

DATE: 07/28/ 2003

Bl D CHECK REPORT TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
384 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT ERCSI ON CONTROL
13640. 0000 S. Y. 2.0000 1. 5000 -25.00 % 1. 2000 -40.00 %
27, 280. 00 20,460.00 -6, 820. 00 16,368.00  -10, 912. 00
385 GEOSYNTHETI C RETAI NI NG WALL
55390. 0000 S.F. 16. 0000 18. 0000 12.50 % 13. 0000 S18.75%
886, 240. 00 997,020.00 110, 780. 00 720,070.00 - 166, 170. 00
386 SHOTCRETE FACI NG
26770. 0000 S.F. 10. 0000 7.7500 -22.50% 7.0000 ~30.00%
267, 700. 00 207, 467.50  -60, 232. 50 187,390.00 - 80, 310. 00
387 TEMPORARY GECSYNTHETI C RETAI NI NG WALL
8525. 0000 S.F. 15. 0000 10. 0000 -33.33% 13. 0000 213.33%
127, 875. 00 85, 250.00 - 42, 625. 00 110,825.00 -17, 050. 00
388 CONNECTI ON TO DRAI NAGE STRUCTURE
3.0000 EACH 500. 0000 900. 0000 80. 00 % 1, 080. 0000 116. 00 %
1, 500. 00 2,700. 00 1, 200. 00 3, 240. 00 1, 740. 00
389 SPCC PLAN
L.S. 108.33 % -37.50%
4, 800. 00 10, 000. 00 5, 200. 00 3,000.00  -1,800.00
390 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0. 00 %
5.00 5. 00 5. 00
391  ABANDON EXI STI NG BOX CULVERT
1. 0000 EACH 1, 000. 0000 2, 200. 0000 120. 00 % 2, 200. 0000 120. 00 %
1, 000. 00 2, 200. 00 1, 200. 00 2, 200. 00 1, 200. 00
392  FURNI SH NG AND JACKI NG STEEL CASING PIPE 30 IN. DI AM
3.0000 L.F. 1, 500. 0000 600. 0000 -60. 00 % 750. 0000 -50. 00 %
4, 500. 00 1,800.00 -2, 700.00 2,250.00 -2, 250.00
393 I TS POWER SYSTEM SUA 4903
L.S. 30. 43 % 8.70%
46, 000. 00 60,000.00 14, 000. 00 50, 000. 00 4, 000. 00
394  COVMUNI CATI ON CONDUI T SYSTEM
L.S. 97.02 % S43.71%
355, 287. 50 700, 000. 00 344, 712. 50 200, 000. 00 - 155, 287. 50



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
395 CLOSED CIRCUI T TELEVI SI ON SYSTEM
L.S. -6.59% 21.85%
123, 107. 00 115,000.00 -8, 107.00 150,000. 00 26, 893. 00
396  TRAFFI C DATA ACCUMILATI ON SYSTEM
L.S. -63.62% 9.15%
137, 428. 60 50,000.00 - 87, 428. 60 150,000. 00 12, 571.40
397 VAR ABLE NMESSAGE SI GN
L.S. -45.05% -48.48%
145, 586. 00 80, 000.00 - 65, 586. 00 75,000.00 - 70, 586. 00
398  COVMUNI CATI ON CABLE AND | NTERFACE
L.S. -39.54% -75.82%
206, 749. 00 125,000. 00 - 81, 749. 00 50, 000.00 - 156, 749. 00
399 VIDEO, VO CE & DATA TRANS. SYSTEM
L.S. 51. 69 % 59. 67 %
62, 627. 50 95,000.00  32,372.50 100,000.00 37, 372.50
400 SHARED DRB COSTS CREDI T
EST. 0.00 % 0. 00 %
-10, 000. 00 - 10, 000. 00 -10, 000. 00
401 ASPHALT CONC. PAVEMENT CL. B
40. 0000 TON 120. 0000 100. 0000 -16.67 % 100. 0000 -16.67 %
4, 800. 00 4,000. 00 -800. 00 4, 000. 00 -800. 00
402  POND OVEREXCAVATI ON I NCL. HAUL
35020. 0000 cv. 3.0000 4. 5000 50. 00 % 6. 0000 100. 00 %
105, 060. 00 157,590.00 52, 530. 00 210,120.00 105, 060. 00
403 SHOULDER BALLAST
12835. 0000 CY 20. 0000 22. 0000 10. 00 % 24. 6000 23.00 %
256, 700. 00 282,370.00 25, 670.00 315,741.00 59, 041. 00
404 SAND DRAI NAGE BLANKET
9320. 0000 TON 8. 0000 19. 0000 137.50 % 17. 0000 112.50 %
74, 560. 00 177,080.00 102, 520. 00 158,440.00 83, 880. 00
405  FLOW DI SPERSAL TRENCH
3.0000 EACH 1, 200. 0000 2, 300. 0000 91. 67 % 5, 600. 0000 366. 67 %
3, 600. 00 6, 900. 00 3, 300. 00 16,800.00 13, 200. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  ------- -=-==-- LOWBI DDER - ------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH HOBART RD
02A029 REV. 7/21/03 98390- 9656
PROJECT . STP- PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNLT PRI CE PER UNI T/ PRICE PER UNT/  %DiFF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
406 POND TC-3 DEWATERI NG
L.s. 6, 150. 00 % 900. 00 %
2, 000. 00 125,000.00 123, 000. 00 20,000.00 18, 000. 00
407 POND TC-4 DEWATER! NG
L.s. 861. 54 % -61.54%
13, 000. 00 125,000.00 112, 000. 00 5,000.00 -8, 000.00
408 POND TC-7 DEWATERI NG
L.s. -75.00 % -97.84%
232, 000. 00 58,000. 00 - 174, 000. 00 5,000.00 - 227, 000. 00
409 POND TC-8 DEWATER! NG
L.s. -55.04 % 292.81%
278, 000. 00 125,000. 00 - 153, 000. 00 20,000. 00 - 258, 000. 00
410 POND TC-10 DEWATERI NG
L.s. 346. 15 % 53. 85 %
13, 000. 00 58,000.00 45, 000. 00 20, 000. 00 7, 000. 00
411 POND TC-11 DEWATERI NG
L.s. -73.39% -90.83%
218, 000. 00 58,000. 00 - 160, 000. 00 20,000. 00 -198, 000. 00
412 POND TC-16 DEWATERI NG
L.s. -63.20% -99. 48 %
231, 000. 00 85,000. 00 - 146, 000. 00 1,200.00 -229,800.00
413 PLAIN CONC. STCRM SEWER PIPE 12 IN. Di AM
8603. 0000 L.F. 25. 0000 25. 0000 0.00 % 25. 0000 0. 00 %
215, 075. 00 215, 075. 00 0.00 215, 075. 00 0.00
414 DRAIN PIPE 8 IN. DI AM
25. 0000 L. F. 12. 0000 21. 0000 75. 00 % 35. 0000 191. 67 %
300. 00 525. 00 225. 00 875. 00 575. 00
415 SEVER CLEANOUT
89. 0000 EACH 300. 0000 160. 0000 -46.67 % 200. 0000 -33.33%
26, 700. 00 14,240.00 -12, 460. 00 17,800.00 -8, 900. 00

416 PLAIN ST. CULV. PIPE 0.109 IN. TH 18 IN. D AM
78. 0000 L. F. 50. 0000 24.0000 -52.00% 30. 0000 -40.00 %
3, 900. 00 1, 872.00 -2,028.00 2,340.00 -1, 560. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 28/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 14: 20
PSZE JOB NO: 02A029 REVI SION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  <------ —ccoon- LONBI DDER  -------
TITLE © SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP. PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
417 SLOT DRAIN 12 IN. DI AM
80. 0000 L.F. 139. 0000 135. 0000 -2.88% 69. 0000 -50.36 %
11, 120. 00 10, 800. 00 -320. 00 5,520.00 -5, 600.00
418  GECSYNTHETI C CLAY LI NER
11020. 0000 S Y. 4.0000 7.0000 75.00 % 5.0000 25.00 %
44, 080. 00 77,140.00 33, 060. 00 55,100.00 11, 020.00
419  FILTER STRIP W TH ENG NEERED SO L
8780. 0000 S. Y. 0. 7000 5. 5000 685. 71 % 3. 0000 328.57 %
6, 146. 00 48,290.00 42, 144.00 26,340.00 20, 194.00
420  SYNTHETI C MAT
11950. 0000 S Y. 5. 0000 5. 0000 0.00 % 2. 5000 -50.00 %
59, 750. 00 59, 750. 00 0.00 29,875.00 - 29, 875. 00
421 ECOLOGY M X
2505. 0000 cY. 30. 0000 30. 0000 0.00 % 30. 0000 0. 00 %
75, 150. 00 75, 150. 00 0.00 75, 150. 00 0.00
422 CONSTRUCTI ON GEOTEXTI LE FOR SEPARATI ON
27460. 0000 S Y. 1. 0000 2. 2500 125. 00 % 1. 3000 30. 00 %
27, 460. 00 61,785.00 34, 325.00 35, 698. 00 8, 238. 00
423  CONSTRUCTI ON GEOGRI D FOR SOl L STABI LI ZATI ON
14030. 0000 S. Y. 3.0000 5. 2000 73.33% 2. 0000 -33.33%
42, 090. 00 72,956.00 30, 866. 00 28,060.00 - 14, 030.00
424  EXTRUDED CURB FOR FLOW DI SPERSAL
870. 0000 L.F. 5. 0000 5. 0000 0.00% 8. 0000 60. 00 %
4, 350. 00 4, 350. 00 0.00 6, 960. 00 2,610. 00
425  SAMPLI NG STATI ON
L.S. 226.67% S26.67%
30, 000. 00 22,000.00  -8,000.00 22,000.00 -8, 000.00
426 ROADSI DE CLEANUP
EST. 0.00 % 0. 00 %
35, 000. 00 35, 000. 00 35, 000. 00
427 TRIMM NG AND CLEANUP
L.S. 650. 00 % 50. 00 %
10, 000. 00 75,000.00 65, 000. 00 15, 000. 00 5, 000. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

* *x

DATE: 07/28/ 2003

BI D CHECK REPORT TIME: 14: 20
PSGE JOB NO: 02A029 REVISION NO : 1 BI DS OPENED ON : Jul 30 2003
CONTRACT NO: 006611 REGON NO  : 1 AWARDED ON : Aug 15 2003
VERSI ON NO : 17 WORK ORDER# : 0L3112
o sro1s T e 8TH BIDDER  ------- ecenn- LON BI DDER  -------
TITLE : SR 18 ROBI SON CONSTRUCTI ON, | NC. BALFOUR BEATTY CONSTRUCTI ON, |
MAPLE VALLEY TO 1216 140TH AVE COURT EAST 1282 VALENTI NE AVENUE SE
| SSAQUAH/ HOBART RD 98390- 9656
02A029 REV. 7/21/03
PROJECT . STP- PM 03(002) SUMNER WA 983900370 PACIFIC WA 980472106
CONTY(S) - KI NG CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL ANMDUNT AMT. DI FF.
OTHER | TEMS
428 FORCE ACCOUNT SLOPE STABI LI ZATI ON
EST. 0. 00 % 0.00%
25, 000. 00 25, 000. 00 25, 000. 00
429 TR 2 ST. CULV. PIPE 0.109 IN. TH. 60 IN. DI AM
440. 0000 L.F. 150. 0000 130. 0000 -13.33% 150. 0000 0.00 %
66, 000. 00 57,200.00 -8, 800.00 66, 000. 00 0.00
CONTRACT TOTAL $54, 895, 830. 99 $61, 815, 083. 55 12.60%  $55, 704, 389. 50 1. 47%
LOW BI DDER REJECTED
BASE TOTAL $54, 895, 830. 99 $61, 815, 083. 55 12.60%  $55, 704, 389. 50 1.47%

LOW Bl DDER REJECTED



